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CITY OF GERMANTOWN 
ADDENDUM NO.1 

TDOT PIN 130008.00 COG2025-01 Wolf River Boulevard and Houston High School Traffic Signal 
 
The attached items on the above-named Project will be updated and adjusted (if required) by this Addendum No. 1 so as to 
reflect the revision to the Request for Bids: 
 

1. Is a fillable bid form available? 
 

a. See the attached 130008.00 Bid Form.xls. Contractor is solely responsible for use of spreadsheet and all 
calculations contained within the spreadsheet. 
 

2. Are mast arm mounted signs to be blacked out on back side? 
 

a. Yes. 
 

3. Is all mounting hardware to be black? 
a. Yes, see note 6 on sheet 9 otherwise known as Traffic Signal Pole Details.  

 
4. On northwest corner, it appears the new signal pole is going encroach on or be in a planter area. Have provisions been made 

with the church about removal of plants and shrubs? 
 

a. Grace Evan is aware of the project and impacts to the landscaping. Contractor and CEI to coordinate with Grace 
Evan about removal of landscaping items if they wish to salvage the items for reinstallation by the owner at the 
completion of the project. If they do not wish to salvage the items, they are to be removed and disposed of by the 
contractor under road and drainage excavation. 
 

5. On the northeast corner there is a concrete streetlight pole that may be in the way of the new ramp. Have any provisions with 
Memphis Light Gas and Water been made for its relocation if needed? 
 

a. MLGW has been provided plans at various stages of development and was included in all utility coordination efforts 
throughout the design process. They made note of the existing light pole on the NE corner and indicated that they 
did not anticipate any conflicts. If it is determined to be in the way and adjustments to the ramp cannot be made 
without affecting the ADA compliance, MLGW will be required to relocate the pole accordingly at their expense. 
 

6. Have any provisions been made with the church for replacement of the east driveway entrance? 
 

a. Grace Evan is aware of the project and aware that the drive apron is being replaced to meet ADA standards which 
includes lowering a portion of their driveway within the existing utility easement. The contractor and CEI will 
coordinate with Grace Evan to schedule the work around peak times and events accordingly. The intent will be to 
minimize the amount of time the driveway is closed. 
 

In some cases, the above items may be clarifications and further explanations of the Specifications in the Request for Bid.  
However, any changes to the Specifications will be incorporated in the Contract Documents for this Project.  All CONTRACTORS 
must acknowledge receipt of this Addendum No. 1 on the attached Addendum Acknowledgement form when submitting a Bid 
for consideration. 
 
Cathryn Perdue     August 12, 2024 
Cathryn Perdue     Date 
Director Procurement & Risk
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ADDENDA ACKNOWLEDGEMENT FORM 
 
 

Bidder acknowledges receipt of the following addenda (as applicable): 
 
 
Addendum No. 1      Dated ________________________ 
 
Addendum No. 2___________________________ Dated ________________________ 
 
Addendum No. 3 __________________________ Dated ________________________ 
 
Addendum No. 4 __________________________ Dated ________________________ 
 
Addendum No. 5 __________________________ Dated ________________________ 
 
Addendum No. 6 __________________________ Dated ________________________ 
 
 
 
 
             
             
       (Name of Bidder) 
       
       By:      
 
       Title:       
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