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1930 South Germantown Road    Germantown, Tennessee 38138-2815
Phone (901) 757-7200  Fax (901) 757-7292  www.germantown-tn.gov  

 
COG2026-02 TDOT PIN 129992.00 SR 57 (POPLAR AVENUE) CULVERT 

REPLACEMENTS PHASE V 
 

ADDENDUM NO. 1 
 

Vendor shall acknowledge receipt of Addendum 1 consisting of 10 pages on the Addenda Acknowledgement Form.  
 
The attached items on the above-named Project will be updated and adjusted (if required) by this Addendum No. 1 
so as to reflect the revision to the Request for Bids: 
 

1. Are video inspections previously performed on these lines available? 
Response: yes, the lines did have a video that was performed in 2009. 

 
2. What are the specification requirements for item 920-20.04 18” RCP Joint Mechanical Seal on crossing 45? 

Response: Trelleborg Internal Joint Seal (or equal) – see attached cut sheet. 
 

3. How will the new 24” endwall at Crossing 48 be paid? 
Response: ITEMS 611-07.01 AND 611-07.02 have been added to SHEET 2 - Quantities and SHEET 2F - 
Tabulated Quantities and updated Bid Form.   
 
REVISED BID FORM as Follows: 
 
BID FORM, PAGES BT-1, BT-2, BT-3: Remove and destroy these sheets and insert the attached revised 
BT-1, BT-2, and BT-3 pages – BID FORM marked with COG2026-02 ADDENDUM NO. 1. 
 
REVISED DRAWINGS are as Follows: 
 
ESTIMATED ROADWAY QUANTITIES, SHEET 2: Remove and destroy this sheet and insert the attached 
revised Sheet 2 – ESTIMATED ROADWAY QUANTITIES marked with COG2026-02 ADDENDUM NO. 1. 
 
TABULATED ROADWAY QUANTITIES, SHEET 2F: Remove and destroy this sheet and insert the attached 
revised Sheet 2F – TABULATED ROADWAY QUANTITIES marked with COG2026-02 ADDENDUM NO. 1. 

 
4. If soil excavated from the pipe trench is unsuitable for backfill what material is to be used for backfill and will 

it be paid for separately?  
Response: Bedding material shall be included in the cost of the proposed pipe culvert.  Culvert excavation 
will not be measured and paid for directly, this cost shall be included in the cost of other items. 

 
5. Are temporary fences needed in locations where the existing fences will need to be taken down? 

Response: The need for removal / replacement of existing fences shall be included in pipe replacement cost.   
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6. Are there additional traffic control plans available for Crossing #10 other than phase 1? 
Response: No – The phase 1 plan shows one side of the roadwork and is intended to mirrored for the other 
side of road which could be considered phase 2 (but no additional plan).  

 
7. Due to the depth of the pipe on crossing #21, if the curb inlet on the north side of Poplar Avenue is removed 

will payment be made for construction of a new inlet and pipe? 
Response: The existing curb inlet is to remain. 

 
In some cases, the above items may be clarifications and further explanations of the Specifications in the Request 
for Bid.  However, any changes to the Specifications will be incorporated in the Contract Documents for this Project.  
All CONTRACTORS must acknowledge receipt of this Addendum No. 1 on the attached Addendum 
Acknowledgement form when submitting a Bid for consideration. 
 

Cathryn Perdue      September 12, 2025 
Cathryn Perdue Date 
Director Procurement & Risk 
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ADDENDA ACKNOWLEDGEMENT FORM 
 
 

Bidder acknowledges receipt of the following addenda (as applicable): 
 
 
Addendum No. 1 __________________________ Dated ________________________ 
 
Addendum No. 2___________________________ Dated ________________________ 
 
Addendum No. 3 __________________________ Dated ________________________ 
 
Addendum No. 4 __________________________ Dated ________________________ 
 
Addendum No. 5 __________________________ Dated ________________________ 
 
Addendum No. 6 __________________________ Dated ________________________ 
 
 
 
 
             
             
       (Name of Bidder) 
       
       By:      
 
       Title:       
 
 



TRELLEBORG SE ALS & PROFILES

Trelleborg Internal
Joint Seal

Trelleborg InternalTrelleborg Internal

• Can be used in concrete, HDPE and most other types of pipe

• Installs easily with torque wrench and socket

• Extension seals available to expand coverage area

•  WedgeLock expansion bands create a watertight seal capable of 

withstanding 10 m of external head pressure.

Designed to restore 

joint integrity

Pipe and manhole joints 

generally experience 

higher ground water 

pressure than the 

grade adjustment area 

of a manhole. When 

designed to reestablish 

watertight conditions.

Jennifer Jenkins
Text Box
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Prior to ordering Internal Joint Seals it is important to 

measure the inside diameter of the pipe or manhole 

on both sides of the joint being repaired. Take the 

diameter measurement in two directions to ensure 

accuracy, top to bottom and side to side.

Measure the opening of the joint. The amount the 

two sections of pipe or manhole have separated 

from each other.

A = The portion of the seal which covers the pipe or 
  manhole defect.

B = The complete width of the seal once installed
  (includes the band compression area).

7.5” / 190 mm Seal

10.5” / 267 mm Seal

Extension

“A” 

0-2.5"

0-63 mm
1

7.5"

190 mm

7.5"

190 mm

2.5-5.5"

63-140 mm
1

10.5"

267 mm

10.5"

267 mm

5.5-10"

140-254 mm

1

1

7.5"/190 mm

Extension

15"

381 mm

10-13"

254-330 mm

1

1

10.5"/267 mm

Extension

18"

457 mm

13-17.5"

330-444 mm

1

2

7.5"/190 mm

Extensions

22.5"

571 mm

17.5-20.5"

444-521 mm

1

2

10.5"/267 mm

Extensions

25.5"

648 mm

• Rubber Seal
• Expansion Bands
• WedgeLock Assemblies
• Pop Rivet Gun
• Pop Rivets and Safety Caps
• Center Band Assembly (when ordered)

W W W.TRELLEBORG.COM/EN/SE ALS - AND - PROFILES

Trelleborg Pipe Seals Milford Inc, 250 Elm Street Milford, New Hampshire 03055, USA, Tel: +1 603 673 8680, Fax: +1 603 673 7271

Trelleborg Pipe Seals Duisburg GmbH, Dr.-Alfred-Herrhausen-Allee 36, 47228 Duisburg, Germany, Phone: +49 2065 999 0
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DESCRIPTION QTY UNIT UNIT PRICE AMOUNT

202-01.56

REMOVAL OF STRUCTURES & 

OBSTRUCTIONS (3' X 3' INLET) 1 LS $ $

202-01.57

REMOVAL OF STRUCTURES & 

OBSTRUCTIONS (DRAINAGE MANHOLE) 1 LS $ $

202-02.21

REMOVAL OF PIPE (18" CMP AT 

CROSSING NO. 10) 102 LF $ $

202-02.22

REMOVAL OF PIPE (24" CMP AT 

CROSSING NO. 21) 130 LF $ $

202-02.23

REMOVAL OF PIPE (18" CMP AT 

CROSSING 35) 107 LF $ $

202-02.24

REMOVAL OF PIPE (24" CMP AT 

CROSSING 48) 80 LF $ $

202-03

REMOVAL OF RIGID PAVEMENT, 

SIDEWALK, ETC. 62 SY $ $

202-03.01 REMOVAL OF ASPHALT PAVEMENT 870 SY $ $

202-08.15

REMOVAL OF CURB AND GUTTER 

(CONCRETE COMBINED CURB AND 

GUTTER) 56 LF $ $

203-06 WATER 10 MG $ $

203-07 FURNISHING & SPREADING TOPSOIL 9 CY $ $

204-06.01 FLOWABLE FILL (GENERAL) 12 CY $ $

209-05 SEDIMENT REMOVAL 6 CY $ $

209-08.02

TEMPORARY SILT FENCE (WITH 

BACKING) 25 LF $ $

209-40.34 CATCH BASIN PROTECTION (TYPE E) 1 EA $ $

303-02

MINERAL AGGREGATE, TYPE B BASE, 

GRADING D 425 TON $ $

307-02.01

ASPHALT CONCRETE MIX (PG70-22) 

(BPMB-HM) GRADING A 130 TON $ $

307-02.08

ASPHALT CONCRETE MIX (PG70-22) 

(BPMB-HM) GRADING B-M2 86 TON $ $

407-20.05 SAW CUTTING ASPHALT PAVEMENT 950 LF $ $

BID FOR UNIT PRICE CONTRACTS
PROJECT:  S.R. 57 (POPLAR AVENUE) CULVERT REPLACEMENTS - PHASE V

ESTIMATED ROADWAY QUANTITIES
FEDERAL PROJECT NO: STP-M-57 (85)
STATE PROJECT NO: 79LPLM-F3-673

PIN:  129992.00

ITEM NO.

(BT-1)
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DESCRIPTION QTY UNIT UNIT PRICE AMOUNTITEM NO.

411-02.10 ACS MIX (PG70-22) GRADING D 50 TON $ $

607-03.02

18" CONCRETE PIPE CULVERT (CLASS 

III) 186 LF $ $

607-05.02

24" CONCRETE PIPE CULVERT (CLASS 

III) 210 LF $ $

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 1.5 CY $ $

611-07.02

STEEL BAR REINFORCEMENT (PIPE 

ENDWALLS) 70 LB $ $

611-07.17 PIPE CLEANING (>24" TO 36") 110 LF $ $

611-07.54 18" ENDWALL (CROSS DRAIN) 3:1 1 EA $ $

611-09.01

ADJUSTMENT OF EXISTING 

CATCHBASIN 2 EA $ $

611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH 1 EA $ $

701-01.01 CONCRETE SIDEWALK (4 ") 638 SF $ $

702-03 CONCRETE COMBINED CURB & GUTTER 4 CY $ $

709-05.06 MACHINED RIP-RAP (CLASS A-1) 40 TON $ $

712-01 TRAFFIC CONTROL 1 LS $ $

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 108 EA $ $

712-05.03 WARNING LIGHTS (TYPE C) 108 EA $ $

712-06 SIGNS (CONSTRUCTION) 478 SF $ $

712-08.03 ARROW BOARD (TYPE C) 2 EA $ $

712-09.09

REMOVABLE PAVEMENT MARKING (4" 

line) 28185 LF $ $

712-09.05

REMOVABLE PAVEMENT MARKING 

(ARROW) 6 EA $ $

712-09.30 REMOVABLE BLACK-OUT TAPE (6") 21175 LF $ $

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 0.1 LM $ $

716-12.02

ENHANCED FLATLINE THERMO 

PAVEMENT MARKING (6" LINE) 0.1 LM $ $

717-01 MOBILIZATION 1 LS $ $

740-10.03

GEOTEXTILE (TYPE III) (EROSION 

CONTROL) 45 SY $ $

(BT-2)

Jennifer Jenkins
Text Box
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DESCRIPTION QTY UNIT UNIT PRICE AMOUNTITEM NO.

797-11.39 TV INSPECTION 206 LF $ $

801-03 WATER (SEEDING & SODDING) 1 MG $ $

802-04.01 GROUND COVER (ZOYSIA SOD) 25 SY $ $

803-01 SODDING (NEW SOD) 50 SY $ $

920-10.05

TEMPORARY PEDESTRIAN ACCESSIBLE 

ROUTE 1 LS $ $

920-20.04 18" RCP JOINT MECHANICAL SEAL 11 EA $ $

920-20.12 TRIM EXISTING PIPE GASKET 1 EA $ $

$TOTAL ESTIMATED ROADWAY COST:

(BT-3)

TOTAL BID AMOUNT IN WORDS:

BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM(S):

Jennifer Jenkins
Text Box
COG2026-02 ADDENDUM NO. 1



FOOTNOTES:

1. UNIT PRICE INCLUDES THE EXCAVATION, PROTECTIVE COVER FOR STOCKPILE ON

SITE. SALVAGE SHALL BECOME THE PROPERTY OF THE CONTRACTOR.

2. 3'X3' CONCRETE INLET ON SHEET 4, CROSSING 10, OFFSET 70' NORTH.

3. DRAINAGE MANHOLE ON SHEET 7, CROSSING 35.

4. TABULATED QUANTITY INCLUDES 11 S.Y. FROM CROSSING 10, 27 S.Y. FROM

CROSSING 21, AND 27 S.Y. FROM CROSSING 35.

5. TABULATED QUANTITY INCLUDES 95 S.Y. FROM CROSSING 10, 600 S.Y. FROM

CROSSING 21, 80 S.Y. FROM CROSSING 35, AND 95 S.Y. FROM CROSSING 48.

6. TABULATED QUANTITY INCLUDES 16 L.F. FROM CROSSING 10, AND 40 L.F. FROM

CROSSING 21.

7. TABULATED QUANTITY INCLUDES 4 C.Y. FOR CROSSING 10, 4 C.Y. FOR CROSSING

35, AND 1 C.Y. FOR CROSSING 48.

8. ALL MATERIALS INCLUDING BUT NOT LIMITED TO TEMPORARY STAND PIPES

BULKHEADS, BLEED OFF VALVES, ETC.; AND ALL LABOR REQUIRED TO PLACE THE

FLOWABLE FILL INSIDE THE PIPES TO BE ABANDONED SHALL BE INCLUDED IN THE

UNIT COST FOR THE FLOWABLE FILL.

9. TO BE USED AS DIRECTED BY REPRESENTATIVE OF CITY OF GERMANTOWN.

10. SEE SUBSECTION 209.06 AND 209.07 OF THE STANDARD SPECIFICATION FOR

MAINTENANCE REPLACEMENT.

11. FOR THE CONSTRUCTION OF THE PROPOSED TYPE 38 BASIN.  SEE SHEET 4A,

CROSSING 10.

12. TABULATED QUANTITY INCLUDES 74TON FOR CROSSING 10, 222 TON FOR

CROSSING 21, 66 TON FOR CROSSING 35, AND 63 TON FOR CROSSING 48.

13. TABULATED QUANTITY INCLUDES 23 TON FOR CROSSING 10, 68 TON FOR

CROSSING 21, 20 TON FOR CROSSING 35, AND 19 TON FOR CROSSING 48.

14. TABULATED QUANTITY INCLUDES 15 TON FOR CROSSING 10, 45 TON FOR

CROSSING 21, 13 TON FOR CROSSING 35, AND 13 TON FOR CROSSING 48.

15. TABULATED QUANTITY INCLUDES 285 L.F. FROM CROSSING 10, 325 L.F. FROM

CROSSING 21, 150 L.F. FROM CROSSING 35 AND 190 L.F. FROM CROSSING 48.

16. TABULATED QUANTITY INCLUDES 8.7 TON FOR CROSSING 10, 26.1 TON FOR

CROSSING 21, 7.7 TON FOR CROSSING 35, AND 7.4 TON FOR CROSSING 48.

17. BEDDING MATERIAL SHALL BE INCLUDED IN THE COST OF THE PROPOSED PIPE

CULVERT. CULVERT EXCAVATION WILL NOT BE MEASURED AND PAID FOR

DIRECTLY, BUT THE COST WILL BE INCLUDED IN THE COST OF OTHER ITEMS.

18. SEE SHEET 5, CROSSING 20, 3' X 3' CULVERT PIPE. VIDEO INCLUDED IN THE COST

OF PIPE CLEANING.

19. TO BE USED ON CROSSING 35, SHEET 7A.

20. ADJUST INLET AT CROSSING 21 AND CROSSING 35.

21. TABULATED QUANTITY INCLUDES 151 S.F. FOR CROSSING 10, 252 S.F. FOR

CROSSING 21, AND 235 S.F. FOR CROSSING 35.

22. TABULATED QUANTITY INCLUDES 1.1 C.Y. AT CROSSING 10, AND 2.7 C.Y. AT

CROSSING 21.

23. 9 TON TO BE USED AT CROSSING 35, AND 11 TON AT CROSSING 48.

24. SEE SHEET T1, TRAFFIC CONTROL TABULATION.

25. 18 S.Y. TO BE USED AT CROSSING 35, AND 27 S.Y. AT CROSSING 48.

26. TO BE USED AT CROSSING 45, SHEET 8.

27. SEE SHEET 08, CROSSING 45.

28. SEE SHEET 07, CROSSING 35

THIS PROJECT HAS NO PROJECT COMMITMENTS

2

ESTIMATED ROADWAY

QUANTITIES

SCALE: N.T.S.

TYPE YEAR
SHEETPROJECT NO.

NO.

COORDINATES ARE NAD/83 (2011),
ARE DATUM ADJUSTED BY THE

FACTOR OF 1.000037 AND TIES TO
THE TGRN.  ALL ELEVATIONS ARE
REFERENCED TO THE NAVD 1988.

2024 STP-M-57(85)

POPLAR AVE.
DRAINAGE STRUCTURES

CONST.

ESTIMATED ROADWAY QUANTITIESD1
N.T.S.

REV. 06-28-23: REVISED QUANTITY ON PAY ITEM
709-05.06.
REV. 08-10-23: REMOVED PAY ITEM 725-03.28.
REV. 01-24-24: REVISED QUANTITY ON 712-06,
AND ADDED PAY ITEM 920-10.05.
REV. 2025-09-11: ADDED PAY ITEMS 611-07.01
AND 611-07.02

Jennifer Jenkins
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TABULATED ROADWAY
QUANTITIES

SCALE:  NONE

2F

CROSS DRAIN TABULATIONA1
N.T.S.

CROSS DRAIN ENDWALLSB1
N.T.S.

CATCH BASINSC1
N.T.S.

STORM DRAINAGE PIPESA4
N.T.S.

TYPE YEAR
SHEETPROJECT NO.

NO.

COORDINATES ARE NAD/83 (2011),
ARE DATUM ADJUSTED BY THE

FACTOR OF 1.000037 AND TIES TO
THE TGRN.  ALL ELEVATIONS ARE
REFERENCED TO THE NAVD 1988.

2024 STP-M-57(85)

POPLAR AVE.
DRAINAGE STRUCTURES

CONST.

REV. 2025-09-11: ADDED PAY ITEMS 611-07.01
AND 611-07.02

Jennifer Jenkins
Text Box
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