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ATTENTION 
 
 
It shall be the bidders’ responsibility to confirm that the Proposal 
Contract contains all the documents indicated on the Table of 
Contents. 
 
Should any omissions occur, the appropriate documents may be 
obtained from the Construction Division upon request. 
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CITY OF GERMANTOWN 

INSTRUCTIONS TO BIDDERS 

BIDS TO BE RECEIVED 

Thursday, March 5, 2026

Sealed bids for the construction of the following projects will be received by the CITY 
OF GERMANTOWN, 1930 S. GERMANTOWN RD, GERMANTOWN, TN 38138 until 2:00 
PM on March 5, 2026  and opened publicly at 1930 S. GERMANTOWN RD, 
GERMANTOWN, TN 38138 at 2:00 PM on March 5, 2026.  The reading of the bids will begin 
at 2:00 PM CDT.

The City of Germantown hereby notifies all bidders that a non-mandatory virtual pre-bid 
meeting will be held at 10:00 a.m. (CST) on Thursday, February 19, 2026.  The virtual meeting 
link can be found on the city's website at https://www.germantown-tn.gov/services/
procurement/bid-opportunities 

The proposed construction shall be performed in accordance with the most current version of 
the Standard Specifications for Road and Bridge Construction of the Tennessee 
Department of Transportation, and the Standard Roadway and Structures Drawings of 
the Tennessee Department of Transportation which are incorporated herein by reference and 
made a part hereof. In addition, only the Special Provisions contained within the applicable 
Proposal Contract will be considered binding.  Any reference to any Special Provision not 
contained within the applicable Proposal Contract shall be disregarded.  All questions related 
to the Proposal Contract, Plans, Specifications or Special Provisions shall be directed to 
City of Germantown Procurement Department, 1930 S. GERMANTOWN RD, 
GERMANTOWN, TN 38138, either by email (procurement@germantown-tn.gov) or by 
phone (901-757-7260).  Information received from other offices strictly advisory. The deadline 
for questions is February 24, 2026 at 4:00 PM.

IMPORTANT NOTICE TO BIDDERS: 

Prospective bidders should read the following instructions carefully before submitting their bids. 
Special attention is called to the regulations of the City of Germantown that total bids, 
rather than unit prices, will be read.  Proposals shall be rejected as being irregular if they fail to 
contain a unit price for each item listed.  Extensions of the various items must be sub-
totaled, carried forward, and shown as a grand total following the last proposal item.  All entries 
must be in ink. 

After a bidder has deposited a proposal with the City of Germantown, he can withdraw it only 
on written request in accordance with Subsection 102.07 of the Tennessee Department 
of Transportation Standard Specifications. 

Totals read at the opening of the bids are not guaranteed to be correct and no final award of the 
contract will be made until bids and extensions have been checked and re-checked. 

On all projects which are financed in whole or in part by funds received through Federal 
agencies and/or the Tennessee Department of Transportation, the awarding of contracts by 
the City of Germantown will be subject to approval by the Tennessee Department of 
Transportation.  The City of Germantown reserves the right to reject any bid proposal which is 
not acceptable to the parties as listed, although such bid proposal would otherwise qualify as 
the lowest and best bid under the Tennessee Department of Transportation Standard 
Specifications. 
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The City of Germantown reserves the right to reject any or all Proposals, to waive technicalities 
or to advertise for new Proposals, if in the judgment of the awarding authority and subject to 
TDOT concurrence, the best interest of the City of Germantown will be promoted thereby. 

 
The City of Germantown reserves the right to cancel the award of any Contract, at any time prior 
to execution of said Contract by all parties without any liability against the City of Germantown. 

 
The awarding of the contract or rejection of all proposals will be made within 60 days after the 
formal opening of the proposals.  Upon award, a detailed letter of instructions will be forwarded 
along with appropriate documents to the low bidder. 

 
The City of Germantown hereby notifies all bidders, that it will affirmatively insure that in any 
contract entered into pursuant to this advertisement, disadvantaged business enterprises will be 
afforded full opportunity to submit bids in response to this invitation and will not be discriminated 
against on the basis of age, race, color, religion, national origin, sex or disability in consideration 
for an award. 

 
The City of Germantown is an equal opportunity affirmative action employer, drug-free, with 
policies of nondiscrimination on the basis of race, sex, religion, color, national or ethnic origin, 
age, disability, or military service. 

 
 

PREQUALIFICATION OF BIDDERS: 
 

Each prospective bidder and subcontractor will be required to file a document entitled 
“Prequalification Questionnaire.”  The foregoing shall be filed on a form provided by the 
Tennessee Department of Transportation.  The form must be filled out completely, and the truth 
and accuracy of the information provided must be certified by a sworn affidavit signed by an 
officer, partner, owner or other authorized representative of the applicant who has authority to 
sign contracts or other legal documents on behalf of the applicant.  A prospective bidder must be 
prequalified by and in good standing with the Tennessee Department of Transportation prior to 
the issuance of a proposal form.  A prospective subcontractor must be prequalified by and in good 
standing with the Tennessee Department of Transportation prior to being approved as a 
subcontractor.  Each prospective bidder or subcontractor shall notify the Tennessee Department 
of Transportation if there is any subsequent change in the name, organization or contact 
information provided. 

 
Prospective bidders’ “Prequalification Questionnaire” shall be filed with the Tennessee 
Department of Transportation at least fourteen (14) days prior to the date of opening bids on any 
letting in which the applicant intends to submit a bid to the City of Germantown, or at least 
fourteen (14) days prior to the date on which the applicant requests approval as a subcontractor 
under a contract awarded by the City of Germantown.  Bidders intending to submit proposals 
consistently shall complete and submit the prequalification application annually; however, this 
document may be changed during such period upon submission of additional favorable reports 
or upon receipt by the Tennessee Department of Transportation of substantiated evidence of 
unsatisfactory performance.  The Tennessee Department of Transportation reserves the right to 
request additional information and documentation to clarify and/or verify any information 
submitted in an applicant’s prequalification application. 
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The prequalification form can be found at the web address 
http://www.tn.gov/tdot/section/tdot-construction-division 

 
A proposal to be used for non-bidding purposes may be issued to any interested party regardless 
of prequalification. This proposal Contract will be marked "Void for Bidding".  A contractor that 
has purchased a proposal contract that was marked “void for bidding” can buy another book once 
they are fully prequalified before the bid date. 

 
 

LICENSING REQUIREMENTS 
 

According to the types of funds used, contractor bidding requirements differ. When using any 
Federal funds, proposals shall be completed as described below: 

 
Proposals shall be submitted by a bidder licensed with the Tennessee Department of Commerce 
and Insurance (TDCI), Board for Licensing Contractors (BLC) within twenty-one (21) days of the 
bid opening, in accordance with Subsection 102.11 of the Tennessee Department of 
Transportation Standard Specifications. 

 
Prior to recommending award of a contract, the Local Government will confirm that the lowest 
responsible bidder is licensed with the BLC.  Because TDOT work classifications and the BLC 
licensing classifications slightly differ, the Local Government will verify only that the apparent low 
bidder is licensed in the general classification (e.g., Heavy Construction (HC), Highway, Railroad, 
Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical 
Contracting (CE)) and not the specific subcategories of these classifications for the type of work 
involved in the project.  This is in recognition that the prime contractor is required to complete 
30% of the specific project work and may subcontract the remainder of the work. 

 
Title 48 of Tennessee Code requires all contractors and subcontractors that are domestic or 
foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability 
Partnerships to be in good standing with the Secretary of State (i.e., have a valid Certificate of 
Existence/Authorization). This includes being duly incorporated, authorized to transact business, 
and/or in compliance with other requirements as detailed by the Secretary of State. 

 
Bidders that are domestic or foreign corporations, limited liability companies, limited partnerships, 
or limited liability partnerships, must be in good standing with the Secretary of State (i.e., have a 
valid Certificate of Existence/Authorization) on or before twenty-one (21) days after proposals are 
opened. 

 
PROPOSAL BOND 

 
Each proposal must be accompanied by a bidder's bond, or Cashier's Check, or Certified Check 
made payable to the City of Germantown in an amount equaling not less than five percent (5%) 
of the amount bid.  In the case of optional items in the proposals, the amount of the bidder's bond 
or check must be in an amount equaling not less than five percent (5%) of the total amount of the 
bid based on the high option. 

 
If the bidder's bond is offered as guaranty, the bond must be on the form furnished by the City of 
Germantown and made by a surety company, qualified and authorized to transact business in 
the State of Tennessee and must be acceptable to the City of Germantown. 
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If a check is offered as guaranty, the check of the successful bidder will be cashable at the 
discretion of the City of Germantown, pending the satisfactory execution and acceptance of the 
contract and the contract bond. 

 
ISSUANCE OF BIDDING DOCUMENTS 

 
The City of Germantown and the Tennessee Department of Transportation are on a cash basis 
for sales of Plans, Proposal Contracts, Standard Specifications, Standard Drawings, Standard 
Drawing Books and Tabulations of Bids.  Requests for documents must be accompanied by cash, 
check, or money order. 

 
The Proposal Contract can be located at the following website: https://www.germantown-
tn.gov/services/procurement/bid-opportunities. There will not be a hard copy of the Proposal 
Contract provided by the City of Germantown.  It is the contractor’s responsibility to download 
the files from the website provided.  Proposals will be obtainable until the time set for opening 
bids.  The Plans and/or Cross-sections can be located at this website https://www.germantown-
tn.gov/services/procurement/bid-opportunities before the letting and for three months after the 
letting.  There will not be a hard copy of the Plans and/or Cross-sections provided by the City of 
Germantown.  It is the contractor’s responsibility to download the files from the website provided. 
 
Tennessee Department of Transportation Standard Drawing Books may be obtained from the 
Tennessee Department of Transportation at $100.00 per book plus 9.25% sales tax, for in-state 
delivery. The most recent version of the Tennessee Department of Transportation Standard 
Specifications for Road and Bridge Construction will be furnished by the Tennessee Department 
of Transportation at $12.00 per book plus 9.25% sales tax, for in-state delivery. There will be a 
minimum charge of $2.00 on any purchase. All documents will be furnished without refund and 
transmitted at your risk. 

 
When two or more contractors wish to bid together in a joint venture, each contractor will be 
required to make a written request for such a proposal to the City of Germantown.  This request 
shall be signed by an authorized signatory of each firm. 

 
Requests for joint venture proposals may be made in person or by telephone.  However, the 
proposal for said joint venture will not be issued until the request in writing, as set forth above, is 
received by the City of Germantown. 

 
MANDATORY SUBMITTAL OF SUBCONTRACTOR BID QUOTES (BIDDERS LIST) 

 
All bidders for each project must provide a list of all subcontractors who provide a quote to perform 
work. The list shall be provided on the TDOT form “Certification Regarding Subcontractor Bid 
Quotes” (Bidders List) and include the type of work in which quotes were submitted. All bidders 
shall submit this form before the close of business (4:30 PM, Local Time) three (3) business days 
after the date on which bids are required to be submitted (e.g., if bids are required to be submitted 
on a Friday, then the completed from is due by 4:30 PM on the following Wednesday). Failure to 
complete and submit this form with the time period required may result in the proposal being 
deemed non-responsive and forfeiture of bid bond for the bidder. Any bidder that fails to submit 
the required bidders list may have their prequalification status changed and ability to bid as prime 
contractor rescinded. 
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REJECTION OF PROPOSALS 
 

Proposals will be rejected as irregular if prior to the formal opening of the Proposal all of the 
following documents have not been signed: (1) the bidder shall sign by written signature the 
Proposal form, (2) the bidder shall sign by written signature the Proposal Certification form, (3) 
the bidder shall sign by written signature the Proposal Bond form or the Proposal Guarantee, 
whichever is applicable, (4) the Agent or Attorney-in-Fact representing a Surety Company shall 
sign by written signature the Proposal Bond, if applicable. In addition, Proposals will be rejected 
if any of the above signatures are a reproduced copy, such as, but not limited to a photostatic 
copy or a facsimile transmission. An original, dated and valid Power of Attorney for the Attorney-
in-Fact must accompany the Proposal and the Contract. The accompanying Power of Attorney 
must be dated, and the date must be the exact same date as the date on the Proposal Bond. The 
Proposal and the Proposal Bond, including the attached Power of Attorney, shall be valid and 
binding for 60 days subsequent to the date of opening bids. 

 
Proposals shall be completed on the forms as issued. Proposals will be rejected as being irregular 
if they are not prepared on the prescribed forms; if they show any omissions, alterations of form, 
additions, or conditions not called for, unauthorized alternate bids, or irregularities of any kind; or 
if they fail to contain a unit price for each item listed.  Proposals may be rejected if any of the unit 
prices contained therein are mathematically unbalanced, either excessive or below the Engineer’s 
Estimate. 

 
Written alterations to unit prices and extensions of the various items in the bid item sheets of the 
Proposal or, for computer assisted bids (CAB), in the CAB program generated set of bid item 
sheets will not be cause for rejection of the Proposal, provided each alteration is made in ink and 
is initialed by a duly authorized official of the company. In case of conflict between altered unit 
prices or extensions thereof, the unit price in numerals will govern. 

 
The Plans and Specifications are as much a part of the proposal form as if they were bound 
therein. All of the documents contained therein are part of the proposal.  Proposals shall not be 
taken apart. Proposals taken apart may be subject to rejection.  Photostatic or facsimile copies of 
Proposal sheets may not be attached to the Proposal. Proposals containing forms not issued by 
the City of Germantown may be subject to rejection. 

 
Proposals will be rejected as irregular if the bidder fails to acknowledge all addenda. 

 
Proposals will be rejected as irregular when submitted by a bidder who is not prequalified and in 
good standing on the date of letting in accordance with Subsection 102.01 of the Tennessee 
Department of Transportation Standard Specifications and Chapter 1680-5-3, Prequalification of 
Contractors, of the Rules of the Tennessee Department of Transportation. 

 
Proposals will be rejected as irregular when submitted by a bidder who is not licensed according 
to the requirements as detailed above. 

 
Reasonable grounds for believing that there has been collusion among the Bidders will cause a 
rejection of all Proposals in which the Bidders involved are interested. 
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ADDENDA 
 
Addenda to the Proposal will be acknowledged by all bidders.  Failure to acknowledge receipt of 
Addendum Letters is grounds for rejection. 

 
RETAINAGE 

 
Effective for all contracts, the City of Germantown will not hold retainage. In addition, the 
Contractor will not be able to hold retainage from the subcontractor. 

 
SUBCONTRACTS 

 
Your special attention is called to Section 105 - Control of Work, and Section 108 - Prosecution 
and Progress of the Tennessee Department of Transportation Standard Specifications, 
concerning duties of the contractor and subletting of contracts. 
 

CHANGED CONDITIONS 
 

Your special attention is called to Section 104.02 of the Tennessee Department of Transportation 
Standard Specifications, concerning changed conditions on this contract. 
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The following information applies to Federal-Aid construction projects: 
 

NOTICE TO ALL BIDDERS 
 

To report bid rigging activities call: 
 

1-800-424-9071 
 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of 
possible bid rigging, bidder collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

 
The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General.  All information will be treated confidentially and caller anonymity will 
be respected. 
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19 

S T A T E O F T E N N E S S E E 

(Rev. 9-7-21)      January 1, 2021 

(Rev. 12-15-21) 

(Rev. 12-19-22) 

(Rev. 6-1-23) 

(Rev. 8-21-23) 

(Rev. 12-27-23) 

(Rev. 5-30-24) 

(Rev. 12-26-24) 

(Rev. 1-8-25) 

(Rev. 12-29-25)  

 Supplemental Specifications – 100SS 

 

 of the 

 

 Standard Specifications for Road and Bridge Construction 

 

 January 1, 2021 

 

Subsection 101.03, (pg. 5), 8-21-23; Terms; Revise: 

Change Directive.  A written document issued by the Department that provides the Contractor with 

additional compensation, time, or both as determined to be fair and reasonable by the Department and 

that does not require the consent or signature of the Contractor or Surety.  The Change Directive 

becomes a part of the Contract when properly executed and approved by the Department. 

 

Subsection 101.03, (pg. 7), 12-26-24; Definition and Terms; Revise Holidays definition: 

Holidays.  Holidays recognized by the State of Tennessee occur as follows: 

 

New Year’s Day ....................................................... January 1 

Martin Luther King Jr. Day ............ Third Monday in January 

Presidents’ Day ............................. Third Monday in February 

Good Friday ............................................ Friday before Easter 

Memorial Day ........................................ Last Monday in May 

Juneteenth  .................................................................. June 19 

Independence Day .......................................................... July 4 

Labor Day .................................... First Monday in September 

Columbus Day .............................Second Monday in October 

Veterans Day ...................................................... November 11 

Thanksgiving Day ................... Fourth Thursday in November 

Christmas Day .................................................... December 25 
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All days appointed by the Governor of this State, or by the President of the United States, as days of 

fasting or thanksgiving. 

Plan notes precluding restrictions to traffic on holiday weekends, unless specifically noted otherwise, 

do not apply to weekends associated with Martin Luther King Jr. Day, Presidents’ Day, Juneteenth, 

Columbus Day, and Veterans Day 

 

Subsection 101.03, (pg. 6), 12-29-25; Terms; Revise: 

Engineer.  The Chief Engineer of Field Operations of the Department of Transportation or a duly 

authorized assistant or representative. 

 

Standard Specifications.  The Tennessee Department of Transportation Standard Specifications for 

Road and Bridge Construction and its revisions effective on the Contract execution date.  Standards, 

specifications, codes, and/or regulations referenced in the Standard Specifications shall be the current 

edition (including interim revisions) effective on the Contract execution date unless noted otherwise. 

 

Subsection 102.09, (pg. 17), 12-19-22; Rejection of Proposals; Revise No. 10: 

10. The apparent low bidder fails to complete and submit the Department form “Certification 

Regarding Subcontractor Bid Quotes” (Bidders List) electronically before the close of business 

(4:30 PM Central Time) within five (5) calendar days after the date on which bids are required 

to be submitted. 

 

 

Subsection 102.09, (pg. 17), 12-26-24; Rejection of Proposals; Revise No. 10: 

10. A bidder fails to comply with the “Instructions to Bidders” regarding the “Mandatory Submittal 

Of Subcontractor Bid Quotes (Bidders List)”. 

 

 

 

Subsection 104.03.B & C, (pg. 23-24), 9-7-21; Contract Change Notification; B & C; Revise 

subsections: 

B.  Written Acknowledgement by Engineer 

The Engineer will provide written acknowledgement of the Contractor’s written notice within ten (10) 

calendar days. 
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C.  Written Response by Engineer 

 

The Engineer will provide a written response within the specified number of calendar days based on 

the requested contract change: 

  

1.    For requested changes to the contract time in excess of one hundred eighty (180) days or 

requested changes that alter the original contract amount by more than $200,000, the Engineer 

will respond within thirty (30) days of receiving the Contractor’s written notice. 

2.   For requested changes to the contract time in excess of ninety (90) days but less than or equal to 

one hundred eighty (180) days, or requested changes that alter the original contract amount by 

more than $100,000 but less than or equal to $200,000, or by more than ten percent (10%) of the 

original contract, whichever is less, the Engineer will respond within twenty-one (21) days of 

receiving the Contractor’s written notice.  

3.  For all other requested changes to the contract, the Engineer will respond within fourteen (14) 

calendar days of receiving the Contractor’s written notice. 

The written response to the Contractor’s written notice will include one of the following: 

1.   Confirmation that a change is necessary in accordance with 104.02, and direction on how the 

Work will proceed. 

2.   A denial of the request for a change, which will include references to the Contract as to why the 

condition does not represent a change. 

3.   A request for additional information stating the specific information needed and the date by 

which it must be received.  The Engineer will respond to the additional information provided 

within fourteen (14) calendar days.  

When a change is necessary, the Engineer will make appropriate adjustments to the Contract price 

and time, if warranted, in accordance with 108.07, 109.04, 109.05.A, and 109.06.  If the Contractor 

disagrees with the Engineer’s decision or does not agree with the Contract adjustments, the 

Contractor may pursue the issue as a claim in accordance with 105.16. 

 

Subsection 104.03.C, (pg. 24,25), 8-21-23; Written Response by Engineer; Add 3rd Paragraph and 

Revise 4th Paragraph: 

The Contractor will, upon request, have an opportunity to discuss the Contract change by informal 

meeting with the Department’s Regional representatives associated with the change prior to the 

issuance of the Engineer’s written response.  If such a meeting is held, the Contractor shall use the 

opportunity to present relevant information and respond to any information provided by the Engineer 

or other Department officials with knowledge of the Work. 

When a change is necessary, the Engineer will make appropriate adjustments to the Contract price 

and time, if warranted, in accordance with 108.07, 109.04, 109.05.A, and 109.06.  If the Contractor 

disagrees with the Engineer’s decision or does not agree with the Contract adjustments, the 

Contractor may pursue the issue as a Request for Equitable Adjustment in accordance with 105.16.  

At this time, the Department may issue a Change Directive even if the Contractor does not pursue a 

Request for Equitable Adjustment. 
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Subsection 104.04, (pg. 25-26), 12-27-23; Maintenance of Traffic; Revise 2nd and 5th Paragraph: 

The Department will pay for materials used at the direction of the Engineer to construct and maintain 

approaches, crossings, intersections, and other features at contract unit prices unless the Contractor is 

responsible for the damage.  Open cuts of roadways and streets shall be safely maintained for traffic 

during the Work. This includes, but is not limited to, placing and compacting a bituminous mix in the 

open cuts or placing metal plates over the open cuts, where allowed, before returning traffic to the 

roadway.  Tie-ins for sideroads shall be safely maintained for traffic by paving to the binder course, 

striping, and placing temporary or permanent signs as needed, at minimum, unless otherwise directed 

by the Engineer. Maintenance of traffic control features, mowing, and pothole patching (cold mix) are 

incidental to the work and the responsibility of the Contractor. 

Do not close lanes or restrict traffic on the following days without the Engineer’s written consent: 

• Easter:  After 6:00 pm on the Thursday preceding Good Friday through Easter Sunday until the 

following Monday at 6 am. 

• Memorial Day:  After 12:00 noon on the preceding Friday through Memorial Day until the 

following Tuesday at 6 am. 

• Independence Day:   

a. Monday: After 12:00 noon on the preceding Friday through Independence Day until 

the following Tuesday at 6 am. 

b. Tuesday: After 12:00 noon on the preceding Friday through Independence Day until 

the following Wednesday at 6 am. 

c. Wednesday: After 12:00 noon on the preceding Tuesday through Independence Day 

until the following Thursday at 6 am. 

d. Thursday: After 12:00 noon on the preceding Wednesday through Independence Day 

until the following Monday at 6 am. 

e. Friday: After 12:00 noon on the preceding Thursday through Independence Day until 

the following Monday at 6 am. 

f. Saturday: After 12:00 noon on the preceding Thursday through Independence Day 

until the following Monday at 6 am. 

g. Sunday: After 12:00 noon on the preceding Friday through Independence Day until 

the following Tuesday at 6 am. 

• Labor Day:  After 12:00 noon on the preceding Friday through Labor Day until the following 

Tuesday at 6 am. 

• Thanksgiving:  After 12:00 noon on Wednesday before Thanksgiving through Sunday following 

Thanksgiving until the following Monday at 6 am. 

• Christmas/New Year’s Day:  December 24 through January 1 and any preceding and/or following 

days that fall on a weekend. 
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Subsection 105.05, (pg. 38-39), 12-29-25; Duties of Contractor; Revise last paragraph: 

Designate a responsible individual within the Contractor organization to attend and participate in a Post 

Construction Project Review on allfor projects as determined by the Department.with an original 

contract bid price of $10,000,000.00 or more.  The Department will conduct this review as soon as 

practical following the completion of the Work.  The review shall be held to identify all significant 

project problems and make recommendations on how these problems can be avoided on future projects.  

Items to be discussed shall include, but are not limited to, cost overruns, Change Orders, completeness 

and accuracy of plans, and Contract obligations 

 

 

 

Subsection 105.16, (pg. 49-55), 8-21-23; Claims for Adjustment and Disputes; Revise Subsection: 

105.16  Request for Equitable Adjustment (REA) and Disputes  

This subsection details the optional REA process for receiving, reviewing, and deciding on REAs 

submitted to the Department.  If such REAs cannot be successfully negotiated or resolved within this 

process, the Contractor has the right to submit a formal claim through the Tennessee Claims Commission 

as acknowledged in this subsection. 

 
All events or conditions that have a potential or anticipated effect on the Project’s progress or schedule 
and that may result in a REA by the Contractor shall be documented contemporaneously with the event or 
discovery of the pertinent condition(s), or immediately thereafter. REAs that are submitted without proper 
documentation will not be reviewed by the Department. 

A. Notice of Intent to File a REA 

If the Contractor has followed the process under 104.03 to request additional compensation, time, or 

both under 104.02 or 108.07 and the Contractor disagrees with the Engineer’s decision or the 

Contract adjustments made by the Department, the Contractor may provide notice of intent to file a 

REA.  The Contractor shall provide such notice in writing within thirty (30) calendar days of 

receiving the Engineer’s decision as provided in 104.03. 

After submitting the notice of intent to file a REA, if the subject work is not yet complete, the 

Contractor shall maintain adequate records related to the REA, including records of the disputed 

labor, equipment and materials, and schedule updates per 108.03 showing compensable delays to the 

completion date.  If applicable, update and disclose this information to the Department monthly.  The 

Department may audit REA records at any time.  Unless the Engineer suspends in writing the affected 

work, the Contractor shall continue to perform the disputed work.  If such notice to file a REA is not 

given, or if the Engineer is not given sufficient opportunity for keeping strict account of the 

Contractor’s actual Work, then the Contractor waives any claim for additional compensation under 

the REA process.  Such notice by the Contractor and the Engineer’s accounting of the cost shall not, 

in any way, prove or substantiate the validity of the REA.  Nothing in this Subsection shall be 

construed as establishing any REA contrary to the terms of 104.02 or 108.07. 
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B. Submission of REA 

Within sixty (60) calendar days after submitting the notice of intent to file a REA, or within sixty (60) 

calendar days after completion of the disputed Work, whichever is later, or within such time agreed 

upon by the parties in writing, the Contractor shall submit a complete REA package.  The REA 

package shall include all documents supporting the REA and provide sufficient detail to enable the 

Department to ascertain the basis and amount of the REA.  If requested by the Contractor, the 

Department may extend the sixty (60) calendar day period in writing.  As a minimum, the following 

information shall be submitted with each REA: 

1. A REA certification containing the language shown in Figure 105.16-1; this figure can be found 

on the Department’s Construction Division website. 

2. A detailed factual statement of the REA for additional compensation, time, or both, providing all 

necessary dates, locations, and items of work affected by the REA, including: 

a) Each aspect of the Project affected by matters related to the REA. 

 

b) The specific Project locations where Project work has been so 

affected; 

 

c) The number of people working on the affected aspects of the Project at the pertinent time(s); 

 

d) The types and number of pieces of equipment working on the affected aspects of the Project 

at the pertinent time(s); and 

 

e) If applicable, any other request for relief that the Contractor intends to file or has reason to 

believe that it may file against the Department that would be impacted by the matters related 

to the REA. 

3. The specific provisions of the Contract that support the REA and a statement of the reasons why 

such provisions support the REA; 

4. If an extension of contract time is sought, a schedule analysis as required by 108.07; 

5. If additional compensation is sought, the amount and specifics of the compensation in accordance 

with the following: 

a) Compensable Items: Must be compensable under 109.04, 

b) Compensable Delay related costs: Must be compensable under 109.06; and 

c) Non-Recoverable Costs: Per 109.07, non-recoverable costs shall not be considered in a REA. 

6. Any worksheets used to prepare the REA, which indicate the cost components of each item of the 

REA, including but not limited to the pertinent costs of labor, benefits and insurance, materials, 

equipment, and compensable subcontractor costs, as well as all documents which establish the 

relevant time periods, individuals involved, and the Project hours and the rates for the individuals. 
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The Contractor and its subcontractors and suppliers involved with the REA shall cooperate with any 

inquiries or requests by the Department for clarification and data supporting the submitted 

documentation. 

C. REA Informal Meeting  

Within thirty (30) calendar days of receiving the Contractor’s REA submittal, the Department will 

contact the Contractor in writing to schedule a meeting to afford the Contractor an opportunity to 

discuss the disputed matters informally with the Department.  If the Contractor elects to participate in 

a meeting, the Contractor shall use this opportunity to present relevant information and respond to 

any information provided by the Engineer or other Department officials with knowledge of the Work.  

Proceedings in any REA meeting are compromise negotiations and are not admissible in litigation in 

accordance with Tennessee Rule of Evidence 408.  

D. Department Decision 

When the Contractor properly files a REA and allows for reasonable and timely access to the 

Contractor’s relevant books and records, the Department will review the REA and render a written 

decision to the Contractor to either affirm or deny the REA package, in whole or in part, within sixty 

(60) calendar days after receipt of the REA package or after the informal meeting.  If more time is 

needed for review, the Department will notify the Contractor in writing of the additional time 

required.    

The Department will assemble and maintain the REA record consisting of the REA and all other 

information considered by the Department in reaching a decision.  Once the Department assembles 

the REA record, the submission and consideration of additional information or data, other than for 

clarification and support of previously submitted documentation, will not be permitted.  The 

Department will provide a copy of the REA record and the written decision to the Contractor 

describing the information considered by the Department in reaching a decision and the basis for that 

decision. 

If as a result of the REA documentation or REA Informal Meeting, the Department and the 

Contractor reach an agreement to resolve the REA, the Department will prepare a Change Order 

setting forth the terms of any additional compensation or time, or both, as agreed, and the Change 

Order will be processed for approval in accordance with the Department’s standard procedures.  

 

If the Department agrees that the Contractor is due additional compensation, time, or both, but the 

Department and the Contractor cannot agree on the amount, the Department may issue a Change 

Directive providing for additional compensation, time, or both, as the Department determines to be 

fair and reasonable.  The Contractor may continue to pursue a claim as acknowledged in this 

Subsection. 

If the Department denies the REA, the Contractor may either accept the Department’s decision as 

final or submit to the Department a written notice of intent to file a claim with the Tennessee Claims 

Commission to the Department.  The Contractor may file a claim with the Tennessee Claims 

Commission in accordance with TCA § 9-8-307. 
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Subsection 106.06.A.1, (pg. 61), 12-15-21; Field Laboratory, Type A; Revise No. 1: 

1. Scales of appropriate capacity and design to weigh the required samples.  Scales are to be sensitive 

to within 0.1% of the sample to be weighed.  Provide standard weights for scale calibration.  

Scale calibration shall be completed annually, by an independent source. 

 

 

Subsection 107.13, (pg. 75), 1-9-23; Legal Responsibilities of the Contractor; Add New 3rd Paragraph: 
 

The Contractor certifies that it is not currently engaged in, and covenants that it will not, for the 

duration of the Contract, engage in a boycott of Israel, as that term is defined in Tenn. Code Ann. § 

12-4-119.  This certification does not apply to a Contract with a value of less than two hundred fifty 

thousand dollars ($250,000) or if the Contractor has fewer than ten (10) employees. 

 

Subsection 107.20, (pg. 78), 12-19-22; Certified Payrolls; Revise Subsection: 

As specified by Minimum Wage Scales for Federal-Aid and State Funded Construction contract 

provisions, submit and certify payrolls for each week in which any contract work is performed.  All 

payrolls shall be submitted electronically through the website using AASHTOWare Project Civil 

Rights & Labor (CRL) software. 

Register for payroll access and develop a method of import prior to the Preconstruction Conference.    

Ensure each subcontractor, including all Disadvantaged Business Enterprises (DBE), certified 

Small Business Enterprises (SBE), and DBE or SBE haulers, has registered in CRL for payroll 

access and developed their method of import prior to commencing Work.   

 

Assume all responsibility for ensuring all payrolls and all subcontractor payrolls are submitted and 

certified electronically in CRL for each week in which any contract work is performed.   If all 

payrolls are not received in this timeframe, the progress payment shall be withheld until all 

necessary payrolls have been received.  

Once Work begins for the Contractor or subcontractor, if in any week the Contractor or 

subcontractor does not perform Work, check the box “No Work Until Further Notice” in CRL.  

Subsection 108.01, (pg. 79, 80), 12-15-21; Subletting of Contract; Revise Item list: 

Item 105-01 – Construction Stakes, Lines and Grades 

Item 202-01 – Removal of Asbestos 

Item 203-40 – Rock Anchors, Anchor Blocks, Tie Back Anchors 

Item 209 – Project EPSC  

Item 411-12 - Scoring 

Item 411-33 – Stamped Asphalt 

Item 501-03 – Concrete Shoulder Rumble Strip 

Item 503-01 – Grinding Concrete Pavement  

Item 602-03 – Steel Structures 

Item 602-04 – Steel Structures 

Item 602-10.81 – Heat Straightening  

Item 603-02 – Repainting Steel Structures 

Item 603-05 – Containment and Disposal of Waste 

Item 604-04.01 – Applied Texture Finish (New Structures), 
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Item 604-04.02 – Applied Texture Finish (Existing Structures) 

Item 604-04.10 – Graffiti Protection 

Item 604-04.20&.21 – Painting or Staining Concrete Surfaces 

Item 604-04.62 – Clean and Texture Finish Median Barrier 

Item 604-05.31 – Bridge Deck Grooving (Mechanical) 

Item 604.07 – Retaining Wall  

Item 604-42.01 – Underwater Divers 

Item 606-26.05 – Core Drilling for Piles (Abandoned) 

Item 617 – Bridge Deck Sealant 

Item 619 – Polymer Modified Concrete Overlay 

Item 624 – Retaining Wall 

Item 625-01.08,10,11 – Inclinometer, Camera Drilled Shaft Inspections 

Item 705 – Guardrail 

Item 706 – Guardrail Adjusted, Removed and Reset 

Item 707 – Fences 

Item 712 – Temporary Traffic Control 

Item 713 – Highway Signing 

Item 714 – Roadway and Structure Lighting 

Item 716 – Pavement Markings 

Item 721 – Landscape and Irrigation 

Item 724 – Landscape Lighting  

Item 725 – ITS items  

Item 730 – Traffic Signals 

Item 740 – Geosynthetics 

Item 79* – Utilities 

Item 801 – Seeding 

Item 802 – Landscape Plantings 

Item 803 – Sodding 

Item 805 – Erosion Control 

Item 806 – Project Mowing 

 

Subsection 108.01, (pg. 79, 80), 12-19-22; Subletting of Contract; Add to & Revise Item list: 
 

Item 108-03 – CPM Project Schedule 

 Item 203-11 – Scaling and Trimming 

Item 203-40 – Anchors 
Item 406 – High Friction Surface Treatment 

Item 617 – Bridge Deck Sealant and Thin Epoxy Overlay 

 

 

Subsection 108.03.A, B, & C, (pg. 81,82,85,87,88), 9-7-21; Contract Change Notification;   

A & B; Revise Heading,  

C.1.c; Add new No.vi, C.3; Revise last paragraph, C.4; Revise last paragraph & add sentence: 

A. Project Durations Less Than 9 Months 

B. Project Durations 9 Months to 24 Months 

 

C.1.c   Narrative report in PDF file format fit to 8.5x11 inch paper and including:… 

 

vi. The quantity and estimated daily production rate for controlling activities; 
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vii. Description of the calendars including identification of workdays per week, holidays, 

number of shifts per day, and number of hours per shift; 

viii. Description of how the schedule accommodates adverse weather days for each month; 

and 

ix. Description of execution plan, including number and type of crews, a list of 

subcontractors’ crews, and expected equipment, but not limited to large equipment 

transport and delivery, transportation permits for oversized/overweight loads, and 

availability. 
 

3. Baseline CPM Schedule.   

The Engineer and Contractor will review the draft baseline CPM schedule at a meeting specific 

for the review of the schedule.  The Engineer will accept the draft baseline CPM schedule, 

provide review comments, or request additional information.  Make appropriate adjustments or 

provide additional information within 14 calendar days.  The Engineer’s acceptance is based 

solely on whether the baseline schedule meets the requirements of 108.03.  Review comments 

made by the Engineer on the initial schedule will not relieve the Contractor from compliance with 

the Contract.  The Contractor is responsible for scheduling, sequencing, and prosecuting the 

Work to comply with the Contract requirements.  

4. Schedule Updates.   

Submit the updated schedule electronically to the Engineer in accordance with the requirements 

of this subsection.  The Engineer reserves the right to reject any schedule updates because of 

changes in relationships between activities on the critical path, inadequate or inaccurate narrative 

updates, or other deficiencies in the schedule updates as required in this subsection.   

The Department will measure and pay for CPM Project Schedule in accordance with 108.11 and 

108.12 respectively. 

 

 

Subsection 108.03.C, (pg. 84, 87-88), 6-1-23; Prosecution of Construction, Project Durations 

Greater Than 24 Months or When Required By Contract; Revise 1st Paragraph, C.4; Revise 1st and 

Relocate last Paragraph: 

Develop a Critical Path Method (CPM) project execution schedule and subsequent updates as required 

or as specifically requested by the Engineer.  Generate the CPM schedule using Primavera Project 

Management (P6) scheduling software.  The Department will measure and pay for CPM Project 

Schedule in accordance with 108.11 and 108.12 respectively. 

C.4.   Schedule Updates.  Update the CPM schedule on a quarterly (3 months) basis to show current 

progress. Include the following with each update: 

 

The Department will measure and pay for CPM Project Schedule in accordance with 108.11 

and 108.12 respectively. 
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Subsection 108.03.C, (pg. 87-88), 12-26-24; Prosecution of Construction, Project Durations Greater 

than 24 Months or When Required by Contract; Add as last Paragraph, C4. Revise 1st Paragraph: 

 

Review and acceptance by the Engineer will not constitute a waiver of any Contract requirements and 

will in no way assign responsibilities of the work plan, scheduling assumptions, and validity of the 

work plan or schedule to the Department. Failure to include in the Progress Schedule any element of 

work required for timely completion of the Contract shall not excuse the Contractor from his 

contractual obligations. 

 

C.4. Schedule Updates – Update the CPM schedule on a quarterly (3 month) basis to show current 

progress.  If actual construction falls behind the plan of operations or schedule by more than 3 

months, update the schedule on a monthly basis at no additional cost to the Department.  

Continue to submit monthly updates until project completion or the schedule is no longer behind 

by 3 months or more.  Include the following with each update:… 

 

 

 

Subsection 108.03.D, (pg. 88-89), 6-1-23; Schedule Revisions; Revise 1st Paragraph and Revise No. 2: 

The Engineer will determine the progress of the Contract by either the time versus money straight line 

method or the schedule updates submitted by the Contractor.  If actual construction falls behind the plan 

of operations or schedule by more than 15% or 60 calendar days, whichever is less, submit for approval 

a revised schedule that reflects timely completion.  The Engineer may request a revision of the schedule 

at any time if a critical circumstance regarding the scheduling, sequencing, or prosecution has changed 

with planning or progress of the Work.  Circumstances that may lead to such a request include the 

following: 

 

2.   A difference of 60 calendar days between the actual sequence or duration of work and that 

depicted in the schedule; or 

 

 

Subsection 108.09, (pg. 95), 12-19-22; Failure to Complete Work on Time; Revise Table 108.09-1: 

 

Table 108.09-1:  Liquidated Damages for Failure to Complete  

the Work on Time 

Original Contract Amount  

($) 

Daily Charge  

($/day) 

0 to      500,000 500.00 

>   500,000  to    1,000,000 600.00 

> 1,000,000 to   2,000,000 800.00 

> 2,000,000 to  10,000,000 1,000.00 

>10,000,000 to 20,000,000 1,600.00 

>20,000,000 2,500.00 
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Subsection 108.09, (pg. 7), 1-8-25; Failure to Complete the Work on Time; Revise Table 108.09-1: 

Table 108.09-1:  Liquidated Damages for Failure to Complete  

the Work on Time 

Original Contract Amount  

($) 

Daily Charge  

($/day) 

0 to      500,000 500.00 

>   500,000  to    1,000,000 600.00 

> 1,000,000 to   2,000,000 800.00 

> 2,000,000 to  10,000,000 1,000.00 

>10,000,000 to 20,000,000 1,600.00 

>20,000,000 2,200.00 

 

 

 

 

 

 

 

 

Subsection 108.11, (pg. 99), 9-7-21; Method of Measurement; Add subsection 108.11: 

108.11  Method of Measurement 

The Department will measure construction CPM Project Schedule as a percentage of the lump sum 

price bid for the completion of the work specified in 108.03.C and partial payment will be made 

according to the schedule in Table 108.11-1. 

Table 108.11-1:  Payment Schedule for CPM Project Schedule 

Estimate Number or Percent of 

Total Contract Amount of Previous 

Estimate 

Total Percent of CPM Project 

Schedule Lump Sum Bid Item 

Estimate # 1 20% 

Estimate # 3 40% 

20% 50% 

40% 60% 

60% 70% 

80% 80% 

95% 100% 
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Subsection 108.11, (pg. 99), 6-1-23; Method of Measurement; Revise Table 108.11-1: 

 

Table 108.11-1:  Payment Schedule for CPM Project Schedule 

Requirement or Percent of Total 

Contract Amount of Previous 

Estimate 

Total Percent of CPM Project 

Schedule Lump Sum Bid Item 

Initial Project Schedule  10% 

Baseline CPM Schedule 40% 

20% 50% 

40% 60% 

60% 70% 

80% 80% 

95% 100% 

 

 

 

Subsection 108.12, (pg. 99), 9-7-21; Basis of Payment; Add subsection 108.12: 

 

108.12  Basis of Payment 

The Department will make partial payments for CPM Project Schedule on the basis of a percentage of 

the lump sum price bid in accordance with the schedule shown in Table 108.11-1. 

If the Contractor fails to provide monthly schedule updates or address the Engineer’s comments 

regarding the monthly schedule update, within 10 calendar days following the progress estimate pay 

period cutoff date, the Engineer will withhold payment for CPM Project Schedule and may withhold up 

to an additional 5% of the monthly estimate payment, until such time as an acceptable update has been 

provided. 

No additional payments will be made for schedule revisions as requested per 108.03.D. 

Such payment is full compensation for meeting all requirements of 108.03.C and D. 

 

 

Subsection 108.12, (pg. 99), 6-1-23; Basis of Payment; Add new 2nd Paragraph and Revise existing 2nd 

and 3rd Paragraphs: 

 

If the Contractor fails to provide an Initial Project Schedule or a Baseline CPM schedule, or address the 

Engineer’s comments regarding the Initial Project Schedule or Baseline CPM schedule, within 10 

calendar days following the progress estimate pay period cutoff date, the Engineer will withhold 

payment for CPM Project Schedule and may withhold up to an additional 10% of that month’s estimate 

payment, until such time as an acceptable Initial Project Schedule or Baseline CPM schedule has been 

provided and accepted. 
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If the Contractor fails to provide quarterly CPM schedule updates, or address the Engineer’s comments 

regarding the quarterly schedule update, within 10 calendar days following the progress estimate pay 

period cutoff date, the Engineer will withhold payment for CPM Project Schedule and may withhold up 

to an additional 5% of that month’s estimate payment, until such time as an acceptable update has been 

provided and accepted. 

No additional payments will be made for Engineer requested schedule revisions as requested per 

108.03.D. 

 

Subsection 109.02, (pg. 105-106), 5-30-24; Scope of Payment; Revise & Relocate Paragraph 5 to 

Paragraph 4 and Revise Paragraphs 6 & 7: 

Ensure each subcontractor, including all certified Disadvantaged Business Enterprises (DBE), certified 

Small Business Enterprises (SBE), and DBE or SBE haulers or material suppliers has registered for 

AASHTOWare Project Civil Rights & Labor (CRL) prior to commencing Work. 

 

The Department requires... 

Document within CRL the actual amount paid to all subcontractors, material suppliers, and haulers 

during the monthly estimate period for which the certification is being made. All subcontractors, DBE 

or SBE material suppliers, and DBE or SBE haulers shall acknowledge payment entry in 

AASHTOWare Project Civil Rights & Labor (CRL) within fourteen (14) calendar days from the date 

of posting. The Department will withhold estimate payments if the required information is not 

submitted or if subcontractors, at any tier, material suppliers, or haulers are not paid after the thirty 

(30) calendar daytime period. Any delay or postponement of payment beyond the thirty (30) calendar 

day timeframe will be subject to terms listed in TCA §12-4-707(b). 

The Contractor, subcontractors, at any tier, material suppliers, or haulers shall not withhold any 

retainage from progress payments made to their subcontractors. The Contractor, subcontractors at any 

tier, material suppliers, or haulers shall not withhold progress payments due to subcontractors at any 

tier, material suppliers, or haulers for work or services performed under the Contract to offset any 

amounts that may be owed with respect to any agreement other than the Contract. 

Subsection 109.04, (pg. 106-109 & 113), 12-29-25; Methods of Payment for Additional or Altered 

Work; 109.04; Revise Paragraph, A; Revise Paragraph, B; Revise Subsection, C.1; Revise 2nd Paragraph, 

C.2; Revise Paragraph, & C.7; Revise Paragraph: 

109.04  Methods of Payment for Additional or Altered Work  

If the Department revises the Contract in accordance with 104.02, the Department will adjust the 

Contract price using contract bid item prices or negotiated prices as detailed in one of the following 

methods.  The Department reserves the right to request detailed cost information for any request for a 

change to the Contract in accordance with 104.03. and may at any time  direct the Contractor to 

perform all or part of the revised work by force account in accordance with 109.04.C. 
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A.   Contract Bid Item Prices 

Before proceeding to another pricing method, the Engineer will attempt to price the revised work 

before the revised work is performed using Contract unit prices. When using this method, the 

Engineer will verify that the character and type of work being added is similar to the type of work 

in the Contract. 

B.   Negotiated Prices 

If the Engineer and the Contractor cannot agree on a revised price in accordance with 109.04.A, 

both shall attempt to negotiate new unit or lump sum prices before the revised work is performed.  

With negotiated prices, the Contractor must substantiate that the proposed prices are comparable 

to prices that would have resulted from a competitively bid contract.  The basis for pricing may 

include: 

1. Original Contract bid prices adjusted for increased or decreased labor, materials, or 

equipment, or labor costs with supporting documentation.in accordance with 109.04.C.  

2. A bid item history exists for the revised work and the proposed prices are within 10% of the 

Departmental Regional 2-year historic cost for an item.  When the Regional bid item history 

has less than 10 bids to be averaged, or the bid item history has a wide range or discrepancy 

in the bids, then the Department will look at the State 2-year historic cost of an item. When 

the State bid item history has less than 10 bids to be averaged, or the bid item history has a 

wide range or discrepancy in the bids, a detailed cost analysis of the proposed prices will be 

needed.A bid item history exists for the revised work, and the proposed bid price is within 

10% of the Regional 3-year historic cost for that item. 

3. For work in unusual circumstances or with unusual site conditions, the average bid price for 

the three lowest bidders in the tabulation of bids for that work.  If fewer than three bids are 

received, this option will not be used. 

3. A detailed cost analysis of the estimateContractor’s detailed estimate of  for labor, materials, 

equipment,materials and markups. in accordance with 109.04.C to determine the 

reasonableness of costs.  The Department will allow costs for the revised work to include the 

following: 

a. All labor and foremen that will be necessary for the specific work.  The actual labor 

burden rates up to a maximum of 45% of all base (actual) wages paid to labor and 

foremen as supported by documentation.  Labor burden costs paid to, or on behalf of, 

such labor forces by reason of subsistence and travel allowances (i.e. per diem and 

lodging), health and welfare benefits, pension fund benefits, workers’ compensation 

insurance, social security, Medicare taxes, unemployment compensation insurance; and 

any other taxes or insurance which are added to labor costs.    Labor burden may not 

include costs for tangible items such as phones, computers, or PPE as these fall under 

overhead costs. 

b. All necessary acceptable materials and transportation costs, 
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c. All equipment of the appropriate size and type necessary to perform the work in an 

economic and expeditious manner.  Equipment costs may be documented using receipts 

or lease agreements if rented and The Rental Rate Blue Book for Construction Equipment 

operating rates if owned. 

If a pick-up or light duty truck is necessary to perform the work, the Department will pay 

at a rate consistent with the rates in The Rental Rate Blue Book for Construction 

Equipment published by Equipment Watch for the actual hour of operation performing 

the Work.  A pick-up or light duty truck will be paid at the hourly operating cost for no 

more than 2 hours of any given day that the Work is performed.  All other time will be 

paid at the standby cost, not to exceed 8 hours total on any given day. 

d. Bond, insurance, and tax may be included. 

e. Costs for Superintendents and Project Managers will not be included as those costs are 

included in overhead costs. 

When a Change Order is executed covering the revised work, the Department will make 

payment in accordance with the terms of the agreementMarkups for Pprofit and overhead 

shall not exceed 15% of the subtotal of materials, base labor (not including labor burden), 

materials, and equipment costs.  When a Change Order is initiated for subcontractor work, the 

administrative fee shall not exceed 5% of the subcontractor’s total of materials, labor, 

materials, equipment, profit, and overhead.  Subcontractors may apply an administrative fee 

of 5% for all approved work completed by a lower tier subcontractor. 

If the Department negotiates with the Contractor, but does not agree on a price adjustment, the 

Engineer may direct the Contractor to perform all or part of the revised work in accordance 

withby 109.04.C fForce aAccount.   

C.1  Labor… 

The Department will add to all base (actual) wages paid to labor and foremen for the specific 

force account work a flat 20% of the total of such base (actual) wage as labor burden.  If the 

Contractor chooses to submit actual labor rates to the Department, the Department will pay the 

actual labor burden rates up to a maximum of 45% of all base (actual) wages paid to labor and 

foremen in lieu of the flat 20% amount. The Contractor shall submit actual labor burden rates to 

the Engineer for approval before beginning force account workThe Department will pay an 

additional amount for profit and overhead equal to 20% of the labor wages (excluding labor 

burden).  When such amounts are required by collective bargaining agreement or other 

employment contract generally applicable to the classes of labor employed on the Work, the 

Department will pay the actual  labor burden costs paid to, or on behalf of, such labor forces by 

reason of subsistence and travel allowances (i.e. per diem and lodging), health and welfare 

benefits, pension fund benefits, and other benefits. for the cost of workers’ compensation 

insurance, social security, Medicare taxes, unemployment compensation insurance; and any other 

taxes or insurance which are added to labor costs.    Labor burden may not include costs for 

tangible items such as phones, computers, or PPE as these fall under overhead costs.The 

Department will pay the Contractor’s actual labor burden costs up to a maximum of 45% of all 

base (actual) wages paid to labor and foreman for the specific force account work.   
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The Department will not pay labor burden additives for unauthorized overtime.  The Contractor 

shall submit actual labor burden rates to the Engineer for approval before beginning force account 

work.  If the Contractor cannot verify the actual labor burden rates, the Department will add to all 

base (actual) wages paid to labor and foreman for the specific force account work a flat 20% of 

the total of such base (actual) wage.   

The Department will pay an additional amount for profit and overhead equal to 20% of the labor 

base (actual) wages (excluding labor burden). 

These wages and percentage markups are full compensation for all costs associated with labor for 

the specific force account work. 

C.2.  Bond, Insurance, and Tax.  The Department will pay the actual invoiced costs for the bond 

premium, property damage and, liability insurance premiums, and workers’ compensation 

insurance premiums, unemployment insurance contributions, and social security taxes on the 

force account work.  Insurance costs will be limited to the direct costs associated with the specific 

force account work. Furnish satisfactory evidence of the rate or rate(s) paid for such bond, and 

insurance premiums, and tax costs. 

C.7.  Subcontracting and Professional Services.  If a subcontractor at any tier performs force account 

work or associated professional services, the Department will pay for the actual reasonable cost 

of such subcontract work in accordance with 109.04.C as if the subcontractor was the prime 

contractor.  The prime contractor may apply an administrative fee of 5% for all approved force 

account work completed by subcontractors and for approved special services associated with the 

force account work.  No allowance will be made for subcontractors contracting lower tier 

subcontractors.  Subcontractors may apply an administrative fee of 5% for all approved force 

account work completed by lower tier subcontractors.  Submit invoices for all subcontracted and 

professional services rendered (i.e. those not subject to Davis-Bacon or State prevailing wage 

rates). 

 

 

 

Subsection 109.06, (pg. 116), 8-21-23; Compensable Delay Costs; Revise 2nd Paragraph: 
 

Compensable delay costs will not be paid unless the compensable delay causes completion of the 

Work to exceed the original or previously adjusted Contract completion date. Compensable delay 

costs will not be considered for previously negotiated Change Orders or for costs that have already 

been included in bid items, negotiated prices, or force account payments described in 109.04; no 

additional consideration will be given for home office overhead and/or field office overhead.  The 

Department will not pay for delay costs incurred by subcontractors. 

 

Subsection 109.06.D, (pg. 117), 8-21-23; Extended Field Overhead; Revise 3rd Paragraph: 

Compute these costs on a calendar day basis using actual costs incurred due to the delay to provide 

project specific general supervision, field office facilities and supplies, maintenance of field 
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operations, traffic control maintenance, and extended erosion control inspection.  If the Contractor 

and the Department cannot agree on additional field overhead costs, the Department may consider, at 

its sole discretion, calculating a daily extended field overhead rate as a percentage (in accordance 

with Table 109.06-1) of the original Contract amount divided by the Contract duration.  

 

Subsection 109.07, (pg. 118,119), 8-21-23; Non-Recoverable Costs; Revise No. 5 & 6 and Add No. 7 & 

8: 

5. Attorney fees, claim preparation expenses, and cost of 

litigation;  

 

6.  Consequential and/or incidental damages, including but not 

limited to, interest of monies in dispute, loss of bonding 

capacity, any indirect costs or expenses, interest on 

investment or any resultant insolvency; 

 

7. Loss of bidding opportunities; and 

 

8. Reduction of bidding capacity. 
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Subsection 203.04.E, (pg. 145), 12-27-23; Borrow Areas; Revise 2nd Paragraph: 

 

Borrow materials shall not contain acid producing materials.  Representative samples of the proposed 

borrow material shall be independently tested for pH (EPA600/2-78-054 or ASTM D4972).  Material 

with a pH less than 5 is considered acid producing and will not be accepted.  

 

Subsection 204.12.B, (pg. 168), 12-29-25; Method of Measurement, Protection of Excavation; Remove 

No. 2: 

2.    If a bid item for sheet piles is provided on the Plans, the Department will measure and pay as 

specified. If payment for the sheet piles is by the square foot, the Department will measure based 

on the as designed sheet pile length to retain and counteract lateral earth forces, plus 1 foot. 

Subsection 205.04.C, (pg. 178), 7-14-25; Degradable Rock; Revise 2nd, 3rd, and add 4th paragraphs: 

Place degradable rock in 10-inch maximum loose lifts and provide a minimum of three passes with the 

static roller and two passes with the vibratory roller.  The Engineer may direct additional passes with 

either or both rollers until satisfactory breakdown and compaction is accomplished. 

If embankment composed of degradable rock does not contain sufficient moisture to compact properly, 

apply water in sufficient quantities to achieve the approximate optimum moisture for the particular 

material involved.  Uniformly mix the added water with the material for the entire depth of the lift by 

blading, discing, or other approved methods. 

Do not place degradable rock in the top 3 feet of an embankment, and only use approved materials. 
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Subsection 307.02, (pg. 242), 8-28-24; Materials; Revise Materials list: 

Grading A, ACRL, AS, B, BM, BM2, C, CM, CS, or CW…903.06 

 

Subsection 307.03.A, (pg. 243, 244), 8-28-24; Composition of Mixtures, General; Revise Table 307.03-
01 and Table 307.03-2: 

 

Table 307.03-1: Mixture Composition 

Mixtures Proportions of Total Mixture, Percent by Weight 
 Combined Mineral 

Aggregate, % 
Asphalt Cement, % (1) 

Grading AS and 
ACRL 

96.3 - 97.7 2.3 - 3.7 

Grading A 95.8 - 96.7 3.3 - 4.2 

Grading B, BM, and 
BM2 

93.8 - 95.8 4.2 - 6.2 

Grading C, CM, and 
CW 

93.8 - 95.8 4.2 - 6.2 

Grading CS 92.3 - 94.7 5.3 - 7.7 

(1) If the effective combined specific gravity of the aggregate exceeds 2.80, 
the Engineer may adjust the proportions specified. 
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Table 307.03-2: Mixture Design Properties 

Mix (1) Stability 
(minimum) 

lbf (2) 

Design 
Void 

Content 
% (2) 

Production 
Void 

Content, % 
(2) 

VMA 
(minimum) 

% (2) 

Dust- 
Asphalt 
Ratio (3) 

307-B 2,000 4.0±0.2 3-5.5 11.5 0.6-1.5 
307-BM 2,000 4.0±0.2 3-5.5 13.5 0.6-1.5 

307-BM2 2,000 4.0±0.2 3-5.5 13.5 0.6-1.5 

307-C 2,000 4.0±0.2 3-5.5 13.0 0.6-1.5 

307-CM 2,000 4.0±0.2 3-5.5 13.0 0.6-1.5 

307-CS 2,000 3.0±0.5 1-5 --- --- 

307-CW 1,500 4.0±0.2 3-5 13.0 0.6-1.5 

(1) To identify critical mixes and make appropriate adjustments, the mix design 
shall meet these design properties for the bitumen content range of Optimum 
Asphalt Cement ±0.25%. 

(2) Tested according to AASHTO T 245 with 75 blows with the hammer on each 
end of the test specimen, using a Marshall Mechanical Compactor. 

(3) The dust-asphalt ratio is the percent of the total aggregate sample that passes 
the No. 200 sieve, as determined by AASHTO T 11, divided by the percent 
asphalt in the total mix. 

 

Subsection 307.03.B.1, (pg. 245), 12-27-23; Recycled Asphalt Pavement (RAP); Revise Table 307.03-3: 

Table 307.03-3: Mixtures Using RAP 

Mix Type % RAP 
(Non- 

processed) (1) 

Maximum % 
RAP 

(Processed) (2) 

Maximum % 
RAP Processed & 

Fractionated (3) 

Maximum 
Particle Size 

(inches) 

307-ACRL 0 00 - - 

307-AS 0 10 10 - 

307-A 15 20 35 1-1/2 

307-B 15 30 35 1-1/2 

307-BM 15 30 35 3/4 

307-BM2 15 30 35 3/4 

307-C 15 30 35 3/8 

307-CW 15 30 35 1/2 

307-CS 0 15 25 5/16 
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(1) “Non-processed” refers to RAP that has not been crushed and screened or 
otherwise sized prior to its use. 

(2) “Processed” refers to RAP that has been crushed and screened or otherwise 
sized such that the maximum recycled material particle size is less than that 
listed in Table 307.03-3 prior to entering the dryer drum. 

(3) “Fractionated” refers to RAP that has been processed over more than one 
screen, producing sources of various maximum particle sizes (e.g., ¾ to ½ 
inch, ½ inch to #4, etc.). The Contractor may use the larger percentages of 
fractionated RAP specified only if the stockpile meets the consistency 
requirements set forth in Departmental procedures for approval of asphalt 
mix designs. 

 

Subsection 307.03.B.1, (pg. 245), 8-28-24; Recycled Asphalt Pavement (RAP); Revise Table 307.03-03: 

Table 307.03-3: Mixtures Using RAP 

Mix Type % RAP 
(Non- 

processed) (1) 

Maximum % 
RAP 

(Processed) (2) 

Maximum % 
RAP Processed & 

Fractionated (3) 

Maximum 
Particle Size 

(inches) 

307-ACRL 0 00 - - 
307-AS 0 10 10 - 

307-A 15 20 35 1-1/2 

307-B 15 30 35 1-1/2 

307-BM 15 30 35 3/4 

307-BM2 15 30 35 3/4 

307-C 15 30 35 3/8 

307-CM 15 30 35 1/2 

307-CW 15 30 35 1/2 

307-CS 0 15 25 5/16 

(1) “Non-processed” refers to RAP that has not been crushed and screened or 
otherwise sized prior to its use. 

(2) “Processed” refers to RAP that has been crushed and screened or otherwise 
sized such that the maximum recycled material particle size is less than that 
listed in Table 307.03-3 prior to entering the dryer drum. 

(3) “Fractionated” refers to RAP that has been processed over more than one 
screen, producing sources of various maximum particle sizes (e.g., 3/4 to 1/2 
inch, 1/2 inch to #4, etc.). The Contractor may use the larger percentages of 
fractionated RAP specified only if the stockpile meets the consistency 
requirements set forth in Departmental procedures for approval of asphalt 
mix designs. 
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Subsection 307.03.C, (pg. 248), 8-28-24; Anti-Strip Additive; Revise 1st sentence: 

Check asphaltic concrete mixtures (Grading A, AS, ACRL, B, BM, BM2, C, CM, CS, and CW) for 
stripping by the following methods: 

 

 

Subsection 307.07, (pg. 250), 8-28-24; Thickness and Surface Requirement; Revise Table 307.07-1: 
 

Table 307.07-1: Maximum Surface Deviation 

Mixture Maximum Deviation (inches) 

Grading A, ACRL, and AS 1/2 

Grading B, BM, BM2, C, CM, CS, and 
CW 

3/8 

 

 

Revise 307.09, (pg. 251), 10-17-23; Basis of Payment; Revise Table 307.09-01: 

Table 307.09-1:  Asphalt Cement Content 

Mix Type Asphalt Content 

307 A 4.0% 

307 AS 3.5% 

307 ACRL 3.5% 

307 B 4.3% 

307 BM 5.0% 

307 BM2 5.0% 

307 C 5.0% 

307 CW  5.0% 

307 CS 6.5% 
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Subsection 307.09, (pg. 251), 8-28-24; Basis of Payment; Revise Table 307.09-1: 
 

          Table 307.09-1: Asphalt Cement Content 
 

Mix Type Asphalt Content 

307 A 4.0% 
307 AS 3.5% 

307 ACRL 3.5% 

307 B 4.3% 

307 BM 5.0% 

307 BM2 5.0% 

307 C 5.0% 

307 CM 5.0% 

307 CW 5.0% 

307 CS 6.5% 
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Subsection 403.04, (pg. 285), 12-15-21; Preparing Surface; Revise Paragraph: 

Prepare the designated surface as specified in 405.05.  Ensure that the surface is dry when applying tack coat. 

Subsection 403.04, (pg. 285), 12-27-23; Preparing the Surface; Revise Paragraph: 

Prepare the designated surface as specified in 405.05.  Ensure that the surface is swept clean and dry 

when applying tack coat. 

 

Subsection 403.05.C, (pg. 286), 12-15-21; Fog Sealing; Revise 1st Paragraph: 

When the Contract requires bituminous material for fog sealing of shoulders, provide emulsified asphalt 

meeting 403.02 or an item from QPL 40A. Apply diluted emulsified asphalt at a rate of 0.10 to 0.15 

gallons per square yard based on a dilution rate of one-part emulsified asphalt to one part water.  This 

application may require two equal increments if run-off occurs.  Apply fog seal when the ambient air 

temperature or the surface temperature is a minimum of 50°F. 

 

 

Subsection 405.06.A, (pg. 290), 12-27-23; Applying Bituminous Material; Revise 3rd Paragraph: 

At least 7 working days before the scheduled start of construction of any bituminous seal coat, submit 

a starting aggregate spread rate and emulsion shot rate as determined by AASHTO R 102 or an 

equivalent design method.  Apply emulsified asphalt by pressure distributor at a uniform rate in 

accordance with Table 405.06-1 below.  The exact rate will be established by the Engineer. 
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Subsection 407.03.E.1, (pg. 310), 10-17-23; Tensile Strength Ratio; Revise Table 407.03-4: 

 
           Table 407.03-4: Criteria for Stripping and Moisture Susceptibility 

 

Asphalt Cement 
Minimum Tensile 

Strength 

Minimum TSR 

Polymer Modified 100 psi 80% 

Non-Polymer 

Modified 

80 psi 80% 

411 OGFC 50 psi 70% 

 

Subsection 407.06.B, (pg. 324), 12-19-22; Material Transfer Devices (MTDs); Revise 2nd Paragraph: 

 

The MTD shall have a minimum storage capacity of 15 tons and shall be equipped with mixing augers 

in the bottom of the storage hopper that are capable of remixing or re-blending the material as the 

material is removed from the storage hopper.  The mixing augers shall be operational and used at all 

times during placement of the asphalt mixes.  The MTD shall have a rear discharge conveyor that 

swivels to allow feeding the paving machine from the front, side or rear. 

 

Subsection 407.09, (pg. 326-327), 12-15-21; Weather Limitations; Revise No. 2 & 3: 

2. The bituminous plant mix is placed according to the temperature limitations specified in Table 

407.09-1 and when weather conditions otherwise allow the pavement to be properly placed, 

compacted, and finished.  Placement may proceed if either the air or surface temperature is met except 

for 411-TL, 411-TLD, 411-TLE, and 411-OGFC mixtures. 

 

Measurement of the surface temperature shall be done on pavement that is shaded from direct sunlight 

unless no shaded location exists.  If paving based on the air temperature, stop work once the air 

temperature falls below the minimum threshold.  Do not start paving if the surface temperature does 

not meet the requirements and the air temperature is forecast to fall below the minimum temperature 

within 4 hours of starting work. 

Table 407.09-1:  Temperature Limitations 

Compacted 

Thickness 

Minimum Air or Surface Temperature 

(°F) 

Unmodified mixes 

(PG 64, 67) 

Modified mixes 

(PG 70, 76, 82) 

< 1.5 inches 45 55 

> 1.5 inches to < 3.0 

inches 

40 50 

≥ 3.0 inches 35 45 
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3. For 411-TL, 411-TLD, 411-TLE, and 411-OGFC mixtures, placement shall proceed only when the 

pavement surface temperature and the air temperature are a minimum of 55° F and rising.  Stop 

paving if the air temperature falls below 55°F immediately.  Placement of these mixtures is restricted 

to the period between April 1 and October 31. 

For all other mixtures, do not place bituminous plant mix, with a compacted thickness of 1.5 inches 

or less, between November 30 and April 1.  Do not place bituminous plant mix, with a compacted 

thickness greater than 1.5 inches, between December 15 and March 16.  If the temperature meets the 

above requirements, outside of normal paving season, a request for a seasonal limitation waiver may 

be submitted for Departmental consideration.  Requests shall be submitted in writing at least one 

week before the anticipated need. 

 

Subsection 407.09, (pg. 326-327), 12-27-23; Weather Limitations; Revise Table 407.09-1, No. 3, and 

Remove No. 4: 

Table 407.09-1:  Temperature Limitations 

Compacted 

Thickness 

Minimum Air or Surface Temperature 

(°F) 

Unmodified mixes 

(PG 64, 67) 

Modified mixes 

(PG 70, 76, 82) 

< 2.0 inches 45 55 

   

≥  2.0 inches 35 351 

1If compacted thickness < 3 inches and Temperature is < 55 degrees, an 

approved Warm Mix Additive is required in the mix. 

3. For 411-TL, 411-TLD, 411-TLE, and 411-OGFC mixtures, placement shall proceed only when the 

pavement surface temperature and the air temperature are a minimum of 55F and rising.  Stop 

paving if the air temperature falls below 55F immediately.  Placement of these mixtures is 

restricted to the period between April 1 and October 31. 

4. If determined necessary by the Department, the Contractor…. 

 

Subsection 407.13, (pg. 331), 8-28-24; Mixing; Revise 5th Paragraph No. 5: 

5. The Contractor may store bituminous mixtures of Gradings A, AS, ACRL, and B for up to 48 hours, 

and Gradings BM, BM2, C, CS, CM, CW, D, E, and F for up to 96 hours, in a storage silo by 

complying with the following: 

(a) Add an approved silicone additive to the asphalt cement for mixes to be stored beyond the day 

of mixing. 

(b) Keep the stored bituminous mixture sealed at all times during storage. 
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(c) Fill the storage silo to at least 90% of capacity. 

Subsection 407.15.A, (pg. 334), 12-19-22; Compaction, General; Revise Table 407.15: 

Table 407.15 – Roller Requirements by Mix Type 
 

Mix Type Roller Requirements 

307-A, 307-B,  307-BM-2,   307-C, 

307-CW (except surface) 

3 Rollers (Intermediate roller shall be 

Pneumatic) 

307-AS, 307-ACRL, 411-D, 411-E, 

307-CW (surface), 313-Asphalt 

Treated Permeable Base 

3 Rollers (unspecified) 

411-TL, 411-TLD, 411-TLE 

(when lift thickness > 1 inch) 

3 Rollers (unspecified) 

411-TL, 411-TLD, 411-TLE, 307-CS 

(when paved as a continuous layer) 

2 Rollers (unspecified) 

411-OGFC 2 Rollers (both rollers shall be static 

steel double drum, 10 Ton minimum 

Any mix used for scratch paving 2 Rollers (breakdown shall be pneumatic) 

 

 

 

 

Subsection 407.15.A, (pg. 334), 8-28-24; Compaction, General; Revise Table 407.15: 

Table 407.15 – Roller Requirements by Mix Type 

Mix Type Roller Requirements 

307-A, 307-B, 307-BM-2, 307-C, 307-CM, 

307-CW (except surface)   

3 Rollers (Intermediate roller shall be 

Pneumatic)  

307-AS, 307-ACRL, 411-D, 411-E, 307-

CW (surface), 313-Asphalt Treated 

Permeable Base  

3 Rollers (unspecified)  

411-TL, 411-TLD, 411-TLE 

(when lift thickness > 1 inch) 

3 Rollers (unspecified) 

411-TL, 411-TLD, 411-TLE, 307-CS 

(when paved as a continuous layer)  

2 Rollers (unspecified)   

411-OGFC  2 Rollers (both rollers shall be static 

steel double drum, 10 Ton minimum  

Any mix used for scratch paving  2 Rollers (breakdown shall be 

pneumatic)   
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Subsection 407.15.B, (pg. 336), 12-27-23; Density Requirements; Revise Table 407.15-1: 

         Table 407.15-1:  Density Requirements for Bituminous Pavement 

Mix Type 

% of Maximum 

Theoretical Density 

(Lot Average) 

No Single Test Less 

Than, % (Sub Lot) 

Travel Lanes  

ADT <1,000 

A, B, BM, BM-2, C, CW, D, E 

TL, TLD, TLE (lift thickness > 

1 inch) 

90.0 87.0 

Travel Lanes  

1,000 <ADT <3,000 

A, B, BM, BM-2, C, CW, D, E 

TL, TLD, TLE (lift thickness > 

1 inch) 

91.0 89.0 

Travel Lanes  

ADT >3,000 

A, B, BM, BM-2, C, CW, D, E 

TL, TLD, TLE (lift thickness > 

1 inch) 

92.0 90.0 

Travel Lanes and Shoulders 

Any ADT 

CS,, OGFC  

TL, TLD, TLE (lift thickness 

<= 1 inch) 

NA NA 

Shoulders  

B, BM, BM-2, D, E 

TL, TLD, TLE (lift thickness > 

1 inch) 

88.0 85.0 
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Subsection 407.15.B, (pg. 336), 8-28-24; Compaction, Density Requirements; Revise Table 407.15-1: 

Table 407.15-1:  Density Requirements for Bituminous Pavement 

Mix Type 

% of Maximum 

Theoretical Density 

(Lot Average) 

No Single Test 

Less Than, % (Sub 

Lot) 

Travel Lanes  

ADT <1,000 

A, B, BM, BM-2, C, CM, CW, D, E 

TL, TLD, TLE (lift thickness > 1 

inch)  

90.0 87.0 

Travel Lanes  

1,000 <ADT <3,000 

A, B, BM, BM-2, C, CM, CW, D, E 

TL, TLD, TLE (lift thickness > 1 

inch) 

91.0 89.0 

Travel Lanes  

ADT >3,000 

A, B, BM, BM-2, C, CM, CW, D, E 

 TL, TLD, TLE (lift thickness > 1 

inch) 

92.0 90.0 

Travel Lanes and Shoulders 

Any ADT 

CS, OGFC 

 TL, TLD, TLE (lift thickness <= 1 

inch) 

NA NA 

Shoulders  

B, BM, BM-2, D, E 

TL, TLD, TLE (lift thickness > 1 

inch) 

88.0 85.0 

 

 

Subsection 407.15.C, (pg. 336-337), 12-15-21; Test Strips; Revise 1st Paragraph: 

Construct test strips for all mixtures that require density testing to establish rolling patterns, to accommodate 

the Department to calibrate nuclear gauges, to verify that the base course or surface course mixture meets the 

density requirements of the specifications, and for mix design and production verification as required.  

Adjustments to the roller pattern may be made at the direction of the Engineer for mixtures that do not require 

density testing. 
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Subsection 407.15.C, (pg. 337), 12-29-25; Test Strips; Revise No. 5: 

 

5.   A change in paving paver or compaction equipment occurs. Establish a new roller pattern or verify 

the existing roller pattern. Test strip cores will not be required for recalibrating nuclear gauges.  

 

 

Subsection 407.20.B.2.a, (pg. 342), 12-27-23; Defective Materials, Acceptance or Rejection; Revise 3rd 

Paragraph: 

All acceptance samples will be split, and half of the sample will be retained by the Inspector.  If the 

results of an acceptance test are questioned, the Central Laboratory will test the remaining half of the 

acceptance sample.  The Department will use the results obtained by the Central Laboratory to evaluate 

the quality of the lot.  The Contractor may submit a written request to have the split sample tested at a 

Regional Laboratory. 

 

Subsection 407.20.C.3, (pg. 346-347), 12-15-21; Loss on Ignition (LOI); Revise 2nd & Remove 4th 

Paragraph: 

If the percent of LOI in the aggregate differs by plus or minus 2% from the LOI indicated in the JMF, the 

Department will make a payment deduction in the price bid for the mix applied to the entire days production, 

not as a penalty but as liquidated damages.  The percent of total payment to be deducted will be 5 times the 

percent that the LOI exceeds the JMF tolerance of plus or minus 2%. 

 

To determine the deduction, the Department will use lots of approximately 5,000 square yards. The 

Department inspector will perform sampling and testing to establish the LOI according to the Department’s 

sampling and testing procedures. If the initial tests indicate a variation in the LOI of plus or minus 2% than 

the value shown on the mix design, the Contractor shall perform the additional sampling necessary to establish 

the LOI of the aggregate in each lot, with the cost of the sampling being included in the contract unit prices 

bid for the paving items. 

 

Subsection 410.06, (pg. 349), 12-26-24; Preparing Designated Surface; Revise Sentence: 

Prepare the designated surface upon which the material is to be placed as specified in 405.05. 

 

Subsection 410.11, (pg. 350), 12-26-24; Maintenance; Revise Sentence: 

Perform maintenance as specified in 405.09. 
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Subsection 411.06, (pg. 361), 12-26-24; Preparing the Designated Surface; Revise 1st Sentence: 

Prepare the designated surface upon which the material is to be placed as specified in 405.05. 

 

Subsection 411.03.B, (pg. 353), 12-15-21; Proportioning; Revise Table 411.03-01: 

                    Table 411.03-1:  Proportions of Total Mixture, Percent by Weight 

Surface Course 
Effective Combined 

Mineral Aggregate 

Asphalt Cement 

Grading D 93.0 – 94.3 5.7 – 7.0 (1) 

Grading E (2) 93.0 – 94.3 5.7 – 7.0 (1) 

Grading E (shoulders) 93.5 – 94.0 6.0 – 6.5 (1) 

Grading TL 92.5 – 94.3 5.7 – 7.5 (1) 

Grading TLD 93.0 – 94.3 5.7 – 7.0 (1) 

Grading TLE 93.0 – 94.3 5.7 – 7.0 (1) 

Grading TLE (shoulders) 93.5 – 94.0 6.0 – 6.5 (1) 

 Grading OGFC 92.0 – 94.0 6.0 – 8.0 (1) 

(1) If the effective combined specific gravity of the aggregate exceeds 2.80, 

the above proportions may be adjusted as directed by the Engineer.  The 

upper limit for flow values shall not apply to mixes with modified asphalt 

liquids. 

(2) The minimum allowable asphalt cement content for 411E low volume 

mixtures is 5.3%. 

 

 

Subsection 411.03.B.4, (pg. 356), 10-17-23; Grading OGFC; Revise Table 411.03-5: 

 

Table 411.03-5:  Mixture Properties (Grading OGFC) 

Mix 

Minimum 

Void 

Content 

%(1) 

Voids in 

Coarse 

Aggregate  

% (2) 

Max. 

Cantabro 

Abrasion 

Loss  

 

% (2) (3) 

Drain 

Down Loss 

% (4) 

411OGFC 17 VCADRC > 

VCAMIX 

20 <0.3% 

(1) Determined using the “Volume Method” described in Section 6.2.2. of 

AASHTO T 269. 

(2)      As described in National Asphalt Pavement Association (NAPA) Publication 

--50--



400SS 400SS 

 

 Sheet 9 of 11 

 

 

IS-115, “Design, Construction and Maintenance of Open-Graded Friction 

Courses.” 

(3)     Cantabro Abrasion Loss specimens shall be aged as loose mix for 4 hours at 

lab compaction temperature. 

(4) Tested in accordance with AASHTO T 305. 

 

Subsection 411.03.C.1, (pg. 357), 12-27-23; Recycled Asphalt Pavement; Revise Table 411.03-6: 

Table 411.03-6:  Use of Recycled Asphalt Pavement 

Mix Type % RAP  

(Non-

processed) (1) 

Maximum % 

RAP  

(Processed) (2) 

Maximum % 

RAP 

Processed and 

Fractionated (3) 

Maximum 

Particle 

Size (inch) 

411-D  

(PG64-22, PG67-22) 
0 15 20 ½ 

411-D  

(PG70-22, PG76-22, 

PG82-22) 

0 10 15 ½ 

411-E & 411-TLE 

(Roadway) 
0 15 20 ½ 

411-E & 411-TLE 

(Shoulder) 
15 30 35 ½ 

411-TL  

(PG64-22, PG67-22) 
0 15 15 5/16 

411-TL  

(PG70-22, PG76-22, 

PG82-22) 

0 10 10 5/16 

411-TLD 

(PG64-22, PG67-22) 
0 15 15 5/16 

411-TLD 

(PG70-22, PG76-22, 

PG82-22) 

0 10 10 5/16 

(1) “Non-processed” refers to RAP that has not been crushed and screened or otherwise 

sized such that the maximum recycled material particle size is less than that listed 

above prior to entering the dryer drum.   

(2) “Processed” refers to RAP that has been crushed and screened or otherwise sized 

such that the maximum recycled material particle size is less than that above prior 

to entering the dryer drum. 

(3) “Fractionated” refers to RAP that has been processed over more than one screen, 

producing sources of various maximum particle sizes (e.g., ¾ to ½ inch, ½ inch to 

#4, etc.).  The Contractor may use the larger percentages of fractionated RAP 

specified only if the stockpile meets the consistency requirements set forth in 

Departmental procedures for approval of asphalt mix designs.  
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Subsection 411.03.C.1, (pg. 358), 12-15-21; Recycled Asphalt Pavement; Revise 2nd Paragraph: 

All mixes shall contain at least 80% virgin asphalt, except for 411E Shoulder and 411TLE Shoulder Mixtures, 

which shall have at least 65% virgin asphalt. 

 

Subsection 414.03.B, (pg. 367), 12-19-22; Micro-Surfacing; Revise Table 14.03-3: 
  

Table 414.03-3: Micro-Surfacing 
 

Test Requirement 

Mixing Time Test, seconds at 77 °F (T-102) 120 min 

Mix Time, at 50 and 100 °F (informational) 

Set Time Tests: 30 minutes (T-139) 12 kg-cm min 

Early Rolling Traffic Time: 60 minutes (T-139) 20 kg-cm min 

Wet Stripping Test, % coating (T-114) 90% min 

Wet Track Abrasion Test, loss in g/ft2 (T-100) 75 max 6 days 

50 max 1 hour 

Measurement of Excess Asphalt (T-109) 50 grams/ft2 max 

Sand Adhesion, 

1,000 Cycles at 

125 lbs 

Classification Compatibility (T-144) 11 pt. min 
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Subsection 414.06.B, (pg. 377), 12-19-22; Quality Control; Add Subsection 5: 

5. Aggregate Gradation. Prior to the start of production and at a minimum of once per day of 

production, perform a washed gradation (AASHTO T 27 with AASHTO T 11) of the stockpiled 

aggregate to ensure the gradation meets the mixture control tolerances of Table 903.12-2. 

 

 

Subsection 415.03, (pg. 382), 12-19-22; General Requirements; Revise 1st Paragraph: 

Coordinate operations so that vertical longitudinal faces do not exceed height requirements indicated 

by plans in areas to be used by public traffic.  Taper transverse faces in a manner approved by the 

Engineer to avoid creating a traffic hazard.  Perform cold planing in the direction of traffic. 
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S T A T E O F     T E N N E S S E E 

(Rev. 12-19-22)           January 1, 2021 

(Rev. 12-27-23) 

 

 

Supplemental Specifications – 500SS 

 

of the 

 

Standard Specifications for Road and Bridge Construction 

 

January 1, 2021 

 

 

Subsection 501.13, (pg. 399), 12-19-22; Testing Concrete; Revise 2nd Paragraph: 

 

The Engineer will determine the 28-day compressive strength of the concrete under construction by 

conducting tests during the progress of work in accordance with 604.15.  The method of making and 

curing test specimens will be in accordance with AASHTO R 100.  Furnish the concrete necessary for 

the Engineer to conduct the field tests and provide a storage facility with watertight tanks of satisfactory 

size and number to accommodate the cylinder specimens.  The Engineer may allow concrete that fails to 

meet the specified strength to remain in place, but the Department will pay for such concrete at a reduced 

price as specified in 604.31 to compensate for the loss of strength.  Any reduction in payment because of 

low strength will be in addition to any reduction in payment related to deficiencies in pavement thickness 

or rideability. 

 

 

Subsection 501.17.B, (pg. 409), 12-27-23; Pay Factor and Required Corrective Action; Revise 4th 

Paragraph: 

A grinding strategy plan is required before any corrective action begins.  Software such as ProVAL is 

required to generate a grinding plan.  Submit a copy of the grinding plan for approval to the Engineer 

at least 5 days prior to starting any work. The grinding plan must include existing profile, proposed 

profile, start and stop grinding locations, length of proposed grinding, and direction of grinding.  

Perform required corrective work with approved grinding equipment or removing and replacing 

pavement as directed by the Engineer.  Perform all corrective action at no cost to the department.  

Grinding equipment must meet 604.27.C.  
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S T A T E O F     T E N N E S S E E 

(Rev. 12-15-21)           January 1, 2021 

(Rev. 12-19-22) 

(Rev. 12-27-23) 

(Rev. 12-26-24) 

(Rev. 1-8-25) 

(Rev. 12-29-25)   

 Supplemental Specifications – 600SS 

 

 of the 

 

 Standard Specifications for Road and Bridge Construction 

 

 January 1, 2021 

Subsection 602.04.A, (pg. 429), 12-15-21; Shop Inspection; Revise A: 

Fabricators of steel bridges shall hold the following certifications in accordance with the AISC 

Certification Program – Bridge QMS Certification:   

1. As a minimum, all fabricators shall be certified in the category of Certified Bridge Fabricator – 

Intermediate Bridge (IBR) with applicable supplemental requirements.   

2. Fabricators of advanced type bridges, as defined in the AISC Standard for Steel Bridges, shall be 

certified in the category of Certified Bridge Fabricator – Advanced (ABR) with applicable 

supplemental requirements.  

3. Fabricators of diaphragms, cross-frames, floor beams, stringers (rolled beams) and laterals shall be 

certified in the category of Certified Bridge Fabricator – Intermediate Bridge (IBR), as a minimum. 

4. Fabricators of bridge bearings, expansion joints, sign structures and other metal highway 

components as listed in the AISC standard shall hold certification under the AISC Certification 

Program – Bridge Component QMS Certification (CPT).  As an alternative, fabricators of bridge 

bearing or expansion joints may hold certification under the Bridge QMS Certification in the 

category of Certified Bridge Fabricator – Intermediate Bridge (IBR). 

 

Subsection 602.04.A, (pg. 429), 12-29-25; Shop Inspection; Revise No. 3 and 4: 

3. Fabricators of diaphragms, cross-frames, floor beams, stringers (rolled beams) and laterals shall be 

certified in the category of Certified Bridge Fabricator – Intermediate Bridge (IBR), as a minimum, 

unless noted otherwise. 

 

4. Fabricators of bridge bracing on straight, non-skewed bridges (diaphragms, cross-frames, and lateral 

bracing), bridge bearings, expansion joints, sign structures and other metal highway components as 

listed in the AISC standard shall hold certification under the AISC Certification Program – Bridge 

Component QMS Certification (CPT).  As an alternative, fabricators of bridge bearing or expansion 

joints may hold certification under the Bridge QMS Certification in the category of Certified Bridge 

Fabricator – Intermediate Bridge (IBR). 

--57--



 600SS 600SS 

 

 Sheet 2 of 17 

 

 

Subsection 602.04.B, (pg. 429), 12-27-23; Quality Assurance (QA) Shop Inspection; Revise 1st & 3rd 

and Remove 2nd Paragraphs: 

At least 6 weeks before starting shop fabrication, provide written notification to the Materials and Tests 

Division, with a copy to the Engineer, as to the location and schedule of the fabrication of structural steel, 

so that the Department may arrange for QA shop inspection.   

 

 

Subsection 602.18.B, (pg. 460), 12-27-23; Visual Inspection and Repair of Plate Cut Edges; Revise 

Paragraph: 

Visually inspect and repair plate cut edges in accordance with Article 5.2.6 of the AASHTO/AWS Bridge 

Welding Code, D1.5, current edition. 

 

 

Subsection 602.19, (pg. 460, 461), 12-27-23; Welds; Revise Numbers 1 thru 9 and Add Table 602.19-1: 

The following are revisions to the AASHTO/AWS Bridge Welding Code: 

1. Add the following sentence to Article 8.1.1.1: 

After fabrication, Quality Control (QC) shall mark each piece (girders, beams, diaphragms, X-

frames, bearings, etc.) with the fabricator’s logo and the CWI Number of the QC Inspector accepting 

the piece.  These stamps will signify that Quality Control (QC) has inspected the piece and that it 

meets the requirements of the plans and specifications. 

2. Delete Article 8.1.3.1(3). 

3. Delete Article 8.1.3.2. 

4. Delete the last sentence in Article 8.1.3.4 and substitute the following: 

Only individuals certified for NDT Level II may perform nondestructive testing. 

5. Delete 8.1.3.4(1) and 8.1.3.4(2). 

6. Delete the period at the end of Article 8.6.1 and add the following: 

and access to all records necessary to verify conformance to plans and specifications. 

7. Delete Article 8.7.1 and substitute the following: 

Complete joint penetration groove welds in main members, as identified in the contract documents 

shall be QC tested by nondestructive testing. 

Radiographic and ultrasonic testing shall both be performed using methods and frequencies required 

in the revised AWS Table 8.1 specified in Table 602.19-1. 

Longitudinal butt joints in beam or girder webs shall be 100% QC tested by nondestructive testing. 
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8. Add the following Article 8.22.4: 

Each Ultrasonic Unit shall be certified for general operational performance at a minimum time 

interval of 12 months with a method approved by the instrument manufacturer. 

Table 602.19-1: NDT Methods and Frequency (revised AWS Table 8.1) 

 

Weld Type Joint Type Process 
Member Design 

Stress Type 
NDT Method Frequency 

CJP groove 

welds 

Butt joints other 

than in webs of 

flexural members 

Other than 

ESW or EGW 

Tension or reversal RT and UT 100% of each joint 

Compression or shear RT and UT 25% (See 8.7.4) 

ESW or EGW 
Tension or reversal RT and UT 100% of each joint 

Compression or shear RT and UT 25% (See 8.7.4) 

Butt joints in 

webs of flexural 

members, 

transverse to the 

direction of 

bending stress 

Other than 

ESW or EGW 
Tension 

RT and UT 
1/6 of the web depth 

beginning at the 

tension flange or 

flanges for each joint ESW or EGW RT and UT 

Other than 

ESW or EGW Compression 
RT and UT 25% of the remainder 

of the web depth for 

each joint ESW or EGW RT and UT 

Butt joints in 

webs of flexural 

members, parallel 

to the direction of 

bending stress 

Other than 

ESW or EGW 

Shear 

RT and UT 

100% of each joint 

ESW or EGW RT and UT 

T- or corner joints Any 

Tension or reversal 

UT 

100% of each joint 

Compression or shear 

(including web to 

either flange) 

25% (See 8.7.4) 

PJP groove 

welds and fillet 

welds, Grade 

HPS 690W 

(HPS 100W) Any Any Any MT 

100% of each joint 

PJP groove 

welds and fillet 

welds, all other 

grades 

10% (See 8.7.4) 

 

Subsection 602.27, (pg. 464), 12-29-2; Fit of Stiffeners; Revise subsection: 

 

Fabricate (by milling, grinding, or welding, as shown on the Plans or otherwise specified) end-bearing 

stiffeners of girders and stiffeners intended as supports for concentrated loads to provide full bearing 

on the flanges to which they transmit load or from which they receive load. Stiffeners not intended to 

support concentrated loads shall, unless shown or specified otherwise, be installed to a tight fit condition 

at the top and bottom flanges as defined in Article 5.5.10 of AASHTO/AWS D1.5, current edition.fit 
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sufficiently tight to exclude water after being painted. Fillers under stiffeners shall fit within ¼ inch at 

each end. 

 

Subsection 602.29, (pg. 465), 12-XX-23; Annealing and Stress Relieving; Revise 4th Paragraph: 

 

Stress relieve members, such as bridge shoes, pedestals, or other parts that are built up by welding 

sections of plate together, according to Section 6.4 of AASHTO/AWS Bridge Welding Code D1.5 when 

required by the Contract. 

 

Subsection 602.39, (pg. 470), 12-XX-23; Erection, Shear Stud Connectors; Revise 1st Paragraph: 

 

After erecting the beams, attach the shear stud connectors in compliance with OSHA standards. Install  

the studs in the locations shown on the Plans. Install and test shear studs in accordance with the latest 

version of AASHTO/AWS D1.5, Chapter 9 Stud Welding. Clean the surface receiving the stud by shot 

blasting or grinding to a bright metal surface immediately before welding. Weld studs using 

automatically timed stud welding equipment only. At the beginning of each day or shift, each individual 

welder/operator and equipment must complete the Production Control/Pre-production Testing 

described in paragraph 9.7.1 of AASHTO/AWS D1.5. Only allow individuals, who repeatedly 

demonstrate satisfactory installation, to install the shear studs. The Contractor is responsible for the 

quality of all welds. 

 

Subsection 603.01.B, (pg. 481), 12-26-24; Certification Requirements; Revise Subsection: 

All contractors or subcontractors involved in field surface preparation or coating application shall be 

certified according to the Association for Materials Protection and Performance (AMPP)). 

 

Contractors or subcontractors performing field coating application shall be certified according to 

AMPP QP1, Field Application. 

 

Contractors and subcontractors performing field surface preparation of existing structures shall be 

certified according to AMPP QP2, Field Removal of Hazardous Coatings. 

 

Ensure that all contractors and subcontractors that perform field surface preparation or field coating 

application are certified to the requirements of AMPP; QP1 or QP2 before Contract award and remain 

certified for the duration of the Project.  If a contractor’s or subcontractor’s certification expires or is 

suspended, do not allow that contractor to perform any work until the certification is reissued or 

reinstated.  The Department will not consider any requests for time extensions for any delay in the 

completion of the Project due to an inactive certification and may apply liquidated damages.  Provide a 

copy of the certifications to the Engineer before beginning work and notify the Engineer of all changes 

in certification status. 
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Subsection 603.06.A, (pg. 484), 12-26-24; Schedule of Painting, New Structures; Revise Table: 

Table 603.06-1:  System A – Inorganic/Organic Zinc 

Paint System Specification Minimum Dry 

Film 

Thickness 

(mils) 

Maximum 

Dry Film 

Thickness 

(mils) 

Primer  

(shop coat) 

Inorganic/Organic 

Zinc 

Silicate Paint, 

910.03 

2.5 5.0 

Intermediate Tie 

Coat 

910.03,  

as modified below 

2.0 5.0 

Finish Coat 

(color coat) 

Urethane Finish, 

910.03 

(match color 

shown on the 

Plans) 

2.0 5.0 

 

Subsection 604.03.A.1.a, (pg. 502), 12-19-22; Design and Production Parameters; Revise Table 604.03-

1 and 4th paragraph: 

Table 604.03-1:  Composition of Various Classes of Concrete 

Class of 

Concrete 

Min  

28-Day 

Compressive 

Strength 

(psi) 

Min 

Cement 

Content  

(pound 

per 

cubic 

yard) 

Maximum 

Water/Cement 

Ratio 

(pound/pound) 

Air Content % 

(Design + 

production 

tolerance) 

Slump 

(inches) 

A 3,000 564 0.45 6 + 2 3 + 1 (1) 

D, DS (2, 3) 4,000 620 0.40 7 (3) 8 max  

L (3, 4) 4,000 620 0.40 7 (3) 8 max  

S (Seal)  3,000 682 0.47 6 + 2 6 + 2 

X (5)      

(1) For slip forming, the slump shall range from 0 to 3 inches. 

(2) Use Class D concrete in all bridge decks except box and slab type structures unless 

otherwise shown on the Plans.  Use Class DS concrete in bridge decks with polish-

resistant aggregate described in 903.03 and 903.24. 

(3) Design Class D, Class DS, and Class L concrete at 7% air content.  Acceptance 

range for pumping and other methods of placement is 4.5-7.5%.  Sampling will be 

at the truck chute. 

(4) The unit weight of air dried Class L concrete (lightweight concrete) shall not exceed 

115 pounds per cubic foot as determined according to ASTM C567. 

 (5) Plan specific requirements 

Include chemical admixtures in the concrete mixture based on the ambient air 

temperature and expected weather conditions. 

If using chemical admixtures, the allowable slump shall be a maximum of 8 inches.  

Do not exceed the water cement ratio. 
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Subsection 604.03.A.1.a, (pg. 502), 12-26-24; Design and Production Parameters; Revise Table 604.03-

1 and Add Tables 604.03-1(a) and 604.03-1(b) after the last paragraph: 

Table 604.03-1:  Composition of Various Classes of Concrete 

Class of 

Concrete 

Min  

28-Day 

Compress

ive 

Strength 

(psi) 

Min 

Cement 

Content  

(pound 

per 

cubic 

yard) 

Maximum 

Water/Cement 

Ratio 

(pound/pound) 

Air Content % 

(Design + 

production 

tolerance) 

Slump 

(inches) 

A 3,000 564 0.45 6 + 2 3 + 1 (1) 

D, DS (2, 3,6, 7) 4,000 620 0.40 7 (3) 8 max  

L (3, 4, 6) 4,000 620 0.40 7 (3) 8 max  

S (Seal)  3,000 682 0.47 6 + 2 6 + 2 

X (5)      

(1) For slip forming, the slump shall range from 0 to 3 inches. 

(2) Use Class D concrete in all bridge decks except box and slab type structures unless 

otherwise shown on the Plans.  Use Class DS concrete in bridge decks with polish-

resistant aggregate described in 903.03 and 903.24. 

(3) Design Class D, Class DS, and Class L concrete at 7% air content.  Acceptance 

range for pumping and other methods of placement is 4.5-7.5%.  Sampling will be 

at the truck chute. 

(4) The unit weight of air dried Class L concrete (lightweight concrete) shall not exceed 

115 pounds per cubic foot as determined according to ASTM C567. 

 (5) Plan specific requirements 

(6)    Class D, Class DS and Class L require the surface resistivity in accordance with 

AASHTO T 358 for design approval, acceptance, and verification requirements in 

accordance with Table 604.03-1(a) and Table 604.03-1(b). 

(7)     Class D and Class DS shall have a minimum supplementary cementitious material(s) 

replacement of 25% and in accordance with Table 604.03-4. 

 

Table 604.03-1(a): Surface Resistivity Requirements for Mix Design Approval 

Chloride Ion 

Penetration 

Apparent Surface Resistivitya 

4 by 8 in. (100 by 200 mm) 

Cylindrical Specimens 

(kΩ·cm) 

a = 3.8 cm 

Action 

High < 12 
Not approved; must 

redesign 

Moderate 12 - 36  
Approved with 

project verification 

Low ≥ 37 Fully approved 

a Wenner probe tip spacing; determined from 28-day acceptance 

cylinders 
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Table 604.03-1(b): Surface Resistivity Requirements for Project Acceptance and Verification 

Chloride Ion 

Penetration 

Apparent Surface Resistivitya 

4 by 8 in. (100 by 200 mm) 

Cylindrical Specimens 

(kΩ·cm) 

a = 3.8 cm 

Action 

High < 12 
Redesign before 

next pour 

Moderate 12 - 20  Monitor results 

Low ≥ 21 
Mix Design is 

verified 

a Wenner probe tip spacing; determined from 28-day acceptance 

cylinders 

 

 

 

Subsection 604.03.A.1.d, (pg. 504), 12-19-22; Add Subsection d: 

 

d. Performance Engineered Mixtures (PEM) Design and Production  

Parameters 

 

Proportion the concrete based on a water-cement ratio that does not exceed the 

maximum shown in Table 604.03-3. The fine   aggregate shall not exceed 50% by 

volume calculation of the total aggregate volume. The volume of paste shall not 

exceed 25%. The Contractor may elect to use PEM as an alternate/option in 

replacement of Class A concrete. 

 

Document mixture adjustments, for moisture corrections, on the  daily concrete 

report. Ensure that the adjusted mix complies with all the performance criteria 

specified in Table 604.03-3. 

 
                  Table 604.03-3: Composition of Performance Engineered Concrete 

 

Class of 

Concrete 

Min 

28-Day 

Compressive 
Strength 

(psi) 

Min 

Cement 

Content 
(pound per 

cubic yard) 

Maximum 

Water/Cement 

Ratio 

(pound/pound) 

Air Content 

% 

(Design + 
production 

tolerance) 

 

PEM 
(1,2,3,4,5) 

3,000(1) - 0.45 6 + 2  

(1) Or as shown on the Plans or approved shop drawings. 
(2) Air Content must be accompanied with the Super Air Meter 

(SAM) number AASHTO T 395 for data collection only. 
(3) Resistance of Concrete to Rapid Freezing and Thawing 

AASHTO T 161 for data collection only. 
(4) Surface Resistivity Indication of Concrete’s Ability to Resist 

Chloride Ion Penetration AASHTO T 358 for data collection 

only. 
(5) Determining the Reactivity of Concrete Aggregates and 

Selecting Appropriate Measures for Preventing Deleterious 

Expansion in New Concrete Construction ASTM R80 for data 

collection only. 
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All Standards of Practice for Developing Performance Engineered 

Concrete Pavement Mixtures AASHTO R 101 are for data 

collection only. 
  

Include chemical admixtures in the PEM mixture based on the ambient air 

temperature and expected weather conditions. Dosage rates for any admixtures 

incorporated into the concrete shall be stated during the mix design submittal 

process.  All admixtures shall be compatible and incorporated into the concrete 

in accordance with the manufacturer’s recommendations. Concrete mixtures 

utilizing multiple admixture manufacturers shall prove compatibility in 

accordance with the Departmental procedures. 

 

 

Subsection 604.03.A.1.d, (pg. 504), 12-26-24; Performance Engineered Mixtures (PEM) Design and 

Production Parameters; Revise Table 604.03-3: 

Table 604.03-3: Composition of Performance Engineered Concrete 

Class of 

Concrete 

Min 

28-Day 

Compressive 
Strength 

(psi) 

Min 

Cement 

Content 
(pound per 

cubic yard) 

Maximum 

Water/Cement 

Ratio 

(pound/pound) 

Air Content 

% 

(Design + 
production 

tolerance) 

 

PEM 
(1,2,3,4,5) 

3,000(1) - 0.45 6 + 2  

(1) Or as shown on the Plans or approved shop drawings. 
(2) Air Content must be accompanied with the Super Air Meter (SAM) 

number AASHTO T 395 for design approval. 
(3) Resistance of Concrete to Rapid Freezing and Thawing AASHTO T 

161 for data collection only. 
(4) Surface Resistivity Indication of Concrete’s Ability to Resist 

Chloride Ion Penetration AASHTO T 358 for design approval, 

acceptance, and verification requirements in accordance with Table 

604.03-1(a) and Table 604.03-1(b). 
(5) Determining the Reactivity of Concrete Aggregates and Selecting 

Appropriate Measures for Preventing Deleterious Expansion in New 

Concrete Construction ASTM R80 for data collection only. 

 

All Standards of Practice for Developing Performance Engineered Concrete 

Pavement Mixtures AASHTO R 101 are for data collection only. 
  

 

 

 

Subsection 604.03.A.2, (pg. 504-505), 12-19-22; Mix Design Submittal; Revise 1st and 3rd Paragraphs, 

and Add 6th Paragraph: 

2.   Mix Design Submittal.  Submit, for approval, the proposed design in accordance with Departmental 

procedures at least 14 days prior to use.  Develop the design using saturated surface dry aggregate 

weights.  The design shall be prepared in an approved testing laboratory by a TDOT Certified 

Concrete Mix Design Technician.  The TDOT Certified Concrete Mix Design Technician shall 

certify that the information contained on the design submittal is correct and is the result of 

information gained from the actual trial batch.  Build trial batches for design no more than 90 days 

before submitting the design.  The trial batch shall produce an average compressive strength to 
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indicate that the specified 28-day strength can be obtained in the field.  Make all strength 

determinations using equipment meeting the requirements of, and in the manner prescribed by, 

AASHTO T 22.  The design shall provide concrete of the strength specified in all applicable 

Special Provisions, Plans, and Specifications.  The approved mix design will expire at the end of 

each calendar year or if it does not meet the minimum 28-day strength requirements.  Assume 

responsibility for all costs of concrete design, preparation, and submittal. 

Self-consolidating concrete (Classes SCC, SH-SCC, and P-SCC) shall be verified prior to 

placement either at the ready mix, precast, or prestressed facility.  The concrete producer shall 

notify Regional Materials and Tests a minimum of 1 business day prior to performing a trial batch 

verification of the submitted design.  The trial batch will ensure that all batched quantities and 

target admixture dosage rates are acceptable and meet specification prior to design approval.  All 

quantities and identified admixture target dosage rates shall meet the tolerances specified in 604.11. 

Performance engineered concrete (Class PEM) shall be verified prior to placement. The concrete 

producer shall perform trial batching in the presence of a Headquarters Materials and Tests 

representative. All quantities and admixture dosage rates shall meet the tolerances specified in 

604.11. Gradations shall be submitted with each request. 

 

 

 

 

 

Subsection 604.03.A.2, (pg. 505), 1-8-25; Mix Design Submittal; Add 7th Paragraph: 

For Class D, Class DS, Class PEM, and Class L concrete mixtures, surface resistivity values shall 

be submitted in accordance with Table 604.03-1(a) and Table 604.03-1(b). 

 

 

 

Subsection 604.03.A.3, (pg. 506), 12-19-22; Partial Cement Replacement with Fly Ash or Slag Cement; 

Revise 3rd Paragraph, Table 604.03-03, and 4th Paragraph: 

When designing Portland cement concrete with Type I or Type IL cement modified by the 

addition of fly ash and/or slag cement, meet the maximum cement replacement rates (by 

weight) and minimum substitution ratios (by weight) specified in Table 604.03-4 for the 

applicable type of modifier.   

Table 604.03-4:  Type I or Type IL Cement Modified by Fly Ash or Slag Cement 

Modifier 

Maximum Cement 

Replacement Rate 

% (by weight) 

Minimum Modifier 

Cement 

Substitution Rates 

(by weight) 

Slag Cement (Grade 

100 or 120) 

35.0 1:1 

Class “F” Fly Ash 25.0 1:1 

Class “C” Fly Ash 25.0 1:1 
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The Contractor may use ternary cementitious mixtures (mixtures with Portland cement, slag 

cement, and fly ash) for Class A, Class D, Class DS, Class PEM concrete provided that the 

minimum Portland cement content is 50%.  The maximum amount of fly ash substitution in a 

ternary cementitious mixture shall be 20%.  The Department will allow Type IS cement with 

ternary cementitious mixtures.  When using a Type IS cement, do not use any additional slag 

cement as a partial replacement for the hydraulic cement.  The Department will allow a 

maximum of 20% fly ash as a partial hydraulic cement replacement in Class A concrete using 

only Type IS cement. 

 

 

Subsection 604.03.B, (pg. 507-510), 12-19-22; Quality Control and Acceptance of Concrete; Revise 2nd 

and 5th Paragraphs, Add Sentence after 5th Paragraph, Revise Nos. 7,8,10,11, and 9th Paragraph: 

The minimum size of a batch shall be 2.5 cubic yards.  If less than 2.5 cubic yards is needed, the 

concrete must be provided by a Volumetric Continuous Mixer as specified in 604.04.C. 

 

The concrete producer shall develop for the Engineer’s approval and maintain at the plant a plant-

specific Process Control Plan that shall apply to all Department contracts for the calendar year. 

Communicate all changes made to the Process Control Plan during the year to the Regional Materials 

and Tests Supervisor. Develop for the Engineer’s approval a placement site Process Control Plan stating 

the procedures for sampling, testing, and inspection of the concrete. Maintain a record of all tests and 

inspections performed at the facility and placement site. Provide these documents to the Engineer upon 

completion of the Project for inclusion in the Project records. Provide a binder of current records in 

accordance with Departmental procedures. 

 

No water shall be added in the field for Class PEM concrete. 

7. Conduct slump AASHTO T 119 or slump flow ASTM C1611 and air tests AASHTO T 152.  For 

Class PEM provide the Super Air Meter (SAM) number for informational purposes only. 

8. Conduct yield tests AASHTO T 121. If yield varies more than plus or minus 2% from that shown 

on the design, stop all batching operations until the problem has been identified and corrected 

or a new concrete design has been obtained.  Additionally for Class PEM only, determine Unit 

Weight by AASHTO T 121. 

10. Conduct tests for concrete and ambient air temperatures AASHTO T 309. 

 

11. Provide a daily report to the Engineer that identifies the date, Contract and Project, Item 

number(s), batch weights, aggregate gradations, moisture corrections, admixtures, slump, air 

content, temperatures, and similar pertinent information. 

The Department or its representative will be responsible for performing all acceptance tests. A TDOT 

Concrete Field-Testing Technician or ACI equivalent will sample and test in accordance with 

Departmental 604.04 510 procedures. The Department will ensure the Contractors initial curing 

conditions are properly maintained during the initial curing period as specified in 722.09 and all 

acceptance cylinders are transported according to AASHTO R 100. 
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Subsection 604.03.B, (pg. 507-510), 1-8-25; Quality Control and Acceptance of Concrete; Revise 5th 

and 6th Paragraphs, Revise No. 7, and 10th Paragraph: 

The concrete producer shall develop for the Engineer’s approval and maintain at the plant a plant-

specific Process Control Plan that shall apply to all Department contracts for the calendar year. 

Communicate all changes made to the Process Control Plan during the year to the regional Materials 

and Tests Field Services Team Lead. Develop for the Engineer’s approval a placement site Process 

Control Plan stating the procedures for sampling, testing, and inspection of the concrete. Maintain a 

record of all tests and inspections performed at the facility and placement site. Provide these documents 

to the Engineer upon completion of the Project for inclusion in the Project records. Provide a binder of 

current records in accordance with Departmental procedures. 

 

No water shall be added in the field for Class PEM concrete above the approved water-cement ratio 

submitted and approved during trial batching. 

7.  Conduct slump AASHTO T 119 or slump flow ASTM C1611 and air tests AASHTO T 152.  

For Class D, Class DS, Class PEM, and Class L provide the Sequential Air Meter (SAM) 

AASHTO T 395 number for design approval and Surface Resistivity AASHTO T 358 for 

design approval, acceptance, and verification requirements in accordance with Table 604.03-

1(a) and Table 604.03-1(b). 

The Department or its representative will be responsible for performing all acceptance and verification 

tests. A TDOT Concrete Field-Testing Technician or ACI equivalent will sample and test in accordance 

with Departmental 604.04 procedures. The Department will ensure the Contractors initial curing 

conditions are properly maintained during the initial curing period as specified in 722.09 and all 

acceptance cylinders are transported according to AASHTO R 100. 

 

Subsection 604.04.A.1, (pg. 511), 12-19-22; Batching Plant, Multi-Aggregate Feed System, and 

Equipment, General; Revise 2nd Paragraph: 

 

All producers of concrete shall be on the Department’s Producer List.  

 

 

 

Subsection 604.04.B.3, (pg. 513), 12-19-22; Truck Mixers and Truck Agitators; Revise 1st Paragraph: 

 

Ensure that truck mixers used for mixing and hauling concrete, as well as the truck agitators used for 

hauling central-mixed concrete, meet all the applicable requirements specified in 604.04.B.1.  Truck 

mixers shall have a manufacturer’s plate indicating the various uses for which the equipment is designed, 

the gross volume of the drum, and the minimum and maximum speed of rotation of the drum or blades 

for charging, mixing and agitating.  Equip truck mixers with an approved device for recording the 

number of revolutions of the drum or blades. 
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Subsection 604.15.A, (pg. 532), 12-19-22; Compressive Strength Tests of Concrete, General; Revise 

2nd Paragraph: 

The frequency of testing for compressive strength to determine when forms may be removed, or when 

a structure may be put into service, shall be as requested by the Contractor or as deemed necessary by 

the Engineer in accordance with 604.15.C or 604.15.D. 

 

Subsection 604.15.B, (pg. 532-533), 12-19-22; Concrete Acceptance Cylinders; Revise 1st, Remove 2nd 

and Revise 3rd, 5th, and 6th Paragraphs: 

The Department will test the specimens for compressive strength according to AASHTO T 22.  Provide 

the necessary concrete for making test specimens and adequate curing and storage facilities specified 

in 722.09 at no additional cost to the Department.  Provide hourly temperature data for each day the 

specimens were kept in the initial curing environment. 

Concrete cylinders submitted for testing beyond 28 days shall comply with the design strength 

requirements specified in 604.03 or the Plans. 

If the acceptance cylinders fail to meet the specified strengths, the Contractor must provide QC data 

from the batching operation for the suspect concrete delivered and a letter of intent to core the suspect 

location. When these requirements are met, the Contractor may then elect to drill a minimum of two or 

maximum of three concrete core samples per set of cylinders from the hardened concrete.  The cores 

shall be obtained in accordance with Departmental procedures.  Obtaining the concrete cores and 

repairing the concrete core holes shall be at no cost to the Department.   

The Engineer will not accept cores submitted for testing beyond 56 days. 

The average compressive strength of all the cores taken to represent the failing concrete acceptance 

cylinders will be considered to be the acceptance strength of record for the in-place concrete.  Any core 

that fails to meet the standard for cores in the Departmental procedures will be discarded untested and 

not considered in the average compressive strength. In accordance with 604.31, the Engineer will accept 

at a reduced pay concrete that meets the required strengths specified in 604.03 or the Plans for the 

respective class.   

 

Subsection 604.15.B, (pg. 532-533), 1-8-25; Concrete Acceptance Cylinders; Revise 1st and Add 6th 

Paragraph: 

The Department will test the specimens for compressive strength according to AASHTO T 22 and 

surface resistivity for Class D, Class DS, Class PEM, and Class L according to AASHTO T 358 and 

Table 604.03-1(b).  Provide the necessary concrete for making test specimens and adequate curing and 

storage facilities specified in 722.09 at no additional cost to the Department.  Provide hourly 

temperature data for each day the specimens were kept in the initial curing environment. 

 

If acceptance cylinders fail to meet the specified surface resistivity values for Table 604.03-1(b) for 

Class D, Class DS, Class PEM, and Class L concrete mixtures, the entire surface shall be sealed with 

an approved penetrating sealer listed on the Department’s Qualified Producer List at no additional cost 

to the Department. 
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Subsection 604.15.C, (pg. 534), 12-19-22; Compressive Strength Tests of Concrete, Early Break 

Cylinders; Revise 1st Paragraph: 

Make and cure all test specimens according to AASHTO R 100, and the applicable procedures therein 

defined for Field Cured Specimens, unless otherwise specified by the Engineer.  The Department will 

test the specimens for compressive strength according to AASHTO T 22.  Provide the necessary 

concrete for making test specimens at no additional charge to the Department. 

 

Subsection 604.15.D, (pg. 534), 12-19-22; Compressive Strength Tests of Concrete, Maturity Method; 

Add Subsection D: 

D.  Maturity Method 

Strength of concrete in-place may be estimated by the Standard Practice for Estimating Concrete 

Strength by the Maturity Method AASHTO T 325 and Departmental procedures for critical 

activities. (open pavement to traffic, removing forms, post tension, shipping, cold weather). 

The Department will break a set of cylinders made from the pour in question to verify the strength-

maturity relationship, the concrete will be accepted on the basis of the 28 day strength as defined 

by the strength-maturity relationship.  If the cylinders break within 10% of the estimated strength 

based on the strength-maturity relationship, the concrete will be accepted on the basis of the 28 day 

strength as defined by the strength-maturity relationship.  If the cylinders break outside of the 10% 

tolerance, the 28 day cylinders will be broken and the concrete will be accepted per 604.15.B. 

 

Subsection 604.16.E, (pg. 539), 12-27-23; Placing Concrete, Joints; Remove 4th and Revise 5th 

Paragraphs: 

For box culvert construction, place the concrete in the walls and allow to set at least 4 hours before 

constructing the top slab.  

 

Subsection 604.19, (pg. 541), 12-19-22; Removal of Forms and Falsework; Revise 3rd Paragraph: 

Release and remove falsework and supports under concrete structures only when the following 

conditions are met: 

1. Representative specimens of the concrete, made and cured in accordance with 604.15.C, attain a 

compressive strength of 3,000 pounds per square inch or when Strength Maturity relationship 

indicates the concrete has achieved 3000 pounds per square inch and has been verified per 

604.15.D. 

2. The concrete has been in place a minimum of 7 days, not counting days of 24 hours each in which 

the temperature falls below 40 F, or 21 calendar days, whichever occurs first.   
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Subsection 604.26, (pg. 549), 12-29-25; Waterproofing and Waterstops; Revise 1st paragraph: 

Perform waterproofing, where shown on the Plans or directed by the Engineer, as specified in 605. 

 

Subsection 604.27.C, (pg. 551), 12-27-23; Pay Factor and Required Corrective Action; Revise 3rd 

Paragraph: 

A grinding strategy plan is required before any corrective action begins.  Software such as ProVAL is 

required to generate a grinding plan. Submit a copy of the grinding plan for approval to the Engineer at 

least 5 days prior to starting any work.  The grinding plan must include existing profile, proposed 

profile, start and stop grinding locations, length of proposed grinding, and direction of grinding. 

Perform corrective action, including grinding of bridge decks and approach slabs, removal of pavement 

tie-ins, resurfacing, and application of sealants, at no additional cost to the Department. 

 

Subsection 604.27.C, (pg. 551), 12-29-25; Pay Factor and Required Corrective Action; Revise 3rd 

paragraph: 

 

A grinding strategy plan is required before any corrective action begins. Software such as ProVAL is 

required to generate a grinding plan.  Submit a copy of the grinding plan for acceptancepproval to the 

Engineer at least 5 days prior to starting any work. The acceptance of the grinding plan does not waive 

meeting any requirements of 604.27.C. The grinding plan must include existing profile, proposed 

profile, start and stop grinding locations, length of proposed grinding, and direction of 

grinding.  Perform corrective action, including grinding of bridge decks and approach slabs, removal 

of pavement tie-ins, resurfacing, and application of sealants, at no additional cost to the Department. 

 

Subsection 604.31, (pg. 557), 12-19-22; Basis of Payment; Revise 6th & 7th Paragraphs and Revise 

Equation: 

Where concrete mixture does not meet the specified strength but is allowed to be included in the 

permanent construction as specified in 604.20 or the acceptance strength of record fails to meet the 

strength specified in 604.15, the Department will use the following equation to determine the price 

deduction for the invoiced price of the defective concrete mixture. 

PD = (3 × Ds) x IP x Q 

Where: 

PD = Price Deduction by the Dollar 

Ds = [
(Specified Strength-Actual Strength)

Specified Strength
]   

IP = Invoice Price by the Cubic Yard 

Q = Quantity of Defective Concrete by the Cubic Yard 
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The price deduction shall only apply to the invoiced delivery cost of the defective concrete mixture.  The 

deduction shall not apply to incidental items associated with the bid items such as labor, reinforcing steel, 

etc.  Supply the Engineer with a certified invoice from the producer for the defective concrete mixture.  The 

certified invoice will be for the cost of the concrete mixture with taxes and fees delivered to the project.  

 

Subsection 607.02.A, (pg. 579), 12-29-25; Materials Add as 3rd paragraph: 

Provide concrete pipe from the Department’s Producer List. 

 

Subsection 607.02.B, (pg. 579), 12-15-21; Materials, Pipe Culverts, Cross Drains, Side Drains, & Storm 

Drains; Remove 1st Sentence: 

B. Pipe Culverts, Cross Drains, Side Drains, & Storm Drains 

Where Pipe Culverts (Cross Drains & Median Drains) are specified, provide them in accordance with the 

following: 

 

Subsection 607.07, (pg. 582), 12-15-21; Joining Pipe:  Revise 5th paragraph. 

HDPE, PP, SRTRP, and PVC pipe shall be joined in accordance with ASTM D3212 and meet the 

performance requirements for water-tight.  Install joints so that the connection of pipe sections, for a 

continuous line, will be free from irregularities in the flow line. 

Subsection 615.09, (pg. 624), 12-19-22; Proportioning and Mixing of Concrete; Revise 5th Paragraph: 
 

Make concrete test specimens for Class P and Class P-SCC, in accordance with AASHTO R 100 and 

ASTM C1758 respectively, to determine the adequacy of the concrete design and the minimum time at 

which the stress may be applied to the concrete.  Cure the test specimens used to determine the time at 

which stress may be applied in the same manner and under the same conditions as the bridge members.  

The initial curing of specimens to determine the design strength of the concrete shall be specified above 

with additional curing water, as provided in AASHTO R 100.  The compressive strength of the concrete 

will be estimated using the Maturity Method in accordance with 604.15.D.  The frequency of sampling 

and testing will be in accordance with Departmental procedures.   
 

Subsection 615.01, (pg. 618), 12-29-25; Description, Revise 2nd paragraph: 

Fabricate these items in plants that have been certified by the Precast/Prestressed Concrete Institute 

(PCI). The fabricator shall be certified by PCI for the product that it will be manufacturing and 

supplying to the State or the Contractor.  Provide prestressed concrete from the Department’s Producer 

List. 
 

 

Subsection 619.02, (pg. 650-651), 12-29-25; Materials; Revise: 

 

Portland Cement (Type I or Type III) .................................... 901.01 

Fine Aggregate (Natural Sand) .............................................. 903.01 

Coarse Aggregate (Size 7) ......................................................903.03 

Water .......................................................................................921.01 
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Subsection 619.04.A, (pg. 652-653), 12-15-21; Volumetric Continuous Mixers; Revise No. 3 & Ticket 

List: 

3. The volumetric mixing plant shall be operated and calibrated by a Volumetric Mixer Operator with 

a TDOT Concrete Field Testing Technician Certification or equivalent.  In the presence of the 

Engineer, perform the calibration of gate settings according to the manufacturer’s recommendations 

for the mix design to be used before starting work.  The calibration procedure shall account for the 

moisture content of the aggregates.  The yield shall be maintained within a tolerance of plus or minus 

1% and verified using a minimum 2 cubic feet container every 50 cubic yards.  Recalibrations will 

be necessary when indicated by the yield checks, and at any other times the Engineer deems necessary 

to ensure proper proportioning of the materials.  

Each load of concrete produced by a volumetric continuous mixing plant shall be accompanied by a 

Concrete Delivery Ticket.  The ticket shall include as a minimum the following: 

a. Date 

b. Contract number 

c. County 

d. Class of concrete 

e. Concrete design number 

f. Number of cubic yards 

g. Load number 

h. Truck number 

i. Maximum water allowed by design 

j. Total water added  

k. Water-cementitious materials ratio 

l. Time loaded 

m. Time discharged 

n. Signature of producer’s Volumetric Mixer Operator 

 

 

 

Subsection 619.04.A, (pg. 653), 12-19-22; Volumetric Continuous Mixers; Revise Ticket List: 

Each load of concrete produced by a volumetric continuous mixing plant shall be accompanied by a 

Concrete Delivery Ticket.  The ticket shall include as a minimum the following: 

a.  Date 

b.  Contract number 

c.  County 

d.  Class of concrete 

e.  Concrete design number 

f.  Number of cubic yards 

g.  Load number 

h.  Truck number 

i.  Maximum water allowed by design 

j.  Total water added  

k.  Water-cementitious materials ratio 

l.  Time discharged 

m.  Signature of producer’s Volumetric Mixer Operator 
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Subsection 619.09, (pg. 656), 12-29-25; Placing, Consolidating, and Finishing; Revise 4th paragraph: 

Finished surface smoothness shall comply with 604.27, except the grinding noted in 604.27.C for the 

corrective action will not be performed. 

Subsection 620.02, (pg. 659), 12-29-25; Materials; Revise: 

For the respective type of railing, provide materials as follows: 

Concrete Parapet with Structural Tubing .......................... STD-11-1 

Concrete Parapet ......................................... STD-1-1 orSTD-1-1SS 

Concrete Rail ..............................................STD-7-1, STD-11-2, 3, 4 

 

Subsection 622.03.A, (pg. 665), 12-19-22; Proportioning and Quality Assurance of Shotcrete, 

Proportioning; Revise 3rd Paragraph: 

Shotcrete shall meet the performance requirements specified in Table 622.03-1 and meet the 

requirements for cement replacement in 604.03.A.3. 

 

Subsection 623.02.C.1, (pg. 673), 12-15-21; Modular Roadway Expansion Joints, Fabrication and 

Construction; Revise No. 1: 

1. Construct the expansion joint systems as shown on the shop drawings.  Meet the tolerance 

requirements included in AASHTO specifications.  Perform all welding according to AWS 

specifications and by certified welders only.  Ensure that fabricators are certified under the AISC 

Certification Program – Bridge Component QMS Certification (CPT).  As an alternative, fabricators 

of bridge bearing or expansion joints may hold certification under the Bridge QMS Certification in 

the category of Certified Bridge Fabricator - Intermediate Bridge (IBR). 

 

 

Subsection 623.03.C.2, (pg. 676, 677), 12-15-21; Strip Seal Expansion Joints, Fabrication and 

Construction; Revise No. 2: 

2. Shop drawings shall also supply information regarding material specifications, geometry, a table of 

variable temperature and dimensions, and a bill of material.  The maximum joint opening shall be 4 

inches.  Construct the expansion joint systems in accordance with the details shown on the shop 

drawings.  Tolerance requirements shall be in accordance with AASHTO Specifications.  Perform 

all welding in accordance with AWS specifications and by certified welders only.  Ensure that 

fabricators are certified under the AISC Certification Program – Bridge Component QMS 

Certification (CPT).  As an alternative, fabricators of bridge bearing or expansion joints may hold 

certification under the Bridge QMS Certification in the category of Certified Bridge Fabricator - 

Intermediate Bridge (IBR). 
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Subsection 702.02, (pg. 688), 12-19-22; Materials, Revise 4th Paragraph: 

The Department will make compressive strength test specimens in accordance with AASHTO R 100. 

 

Subsection 705.06, (pg. 697-698), 12-19-22; Installation of Posts; Revise 1st, 2nd, Nos. 1,2,3, & 4 and 

4th Paragraphs: 

Before beginning any excavation or driving any guardrail post, determine the location of all 

underground electrical, drainage, and utility lines in the vicinity, and conduct work to avoid damaging 

these facilities.  Dig or drill holes to the depth shown on the Plans and/or the approved Shop Drawings 

and to a size that will allow proper setting of the posts and sufficient room for backfilling and tamping.  

Drive posts using approved methods and equipment, provided the posts are erected in the proper 

position and are free of distortion, burring, or other damage. 

If solid rock is encountered while installing guardrail posts to the minimum depth required. The 

installation of guardrail posts shall meet requirements that are detailed in the Departments Standard 

Drawings or approved Shop Drawings for drilling post holes. 

If solid rock is encountered when installing end terminals using tubes, install posts 1 and 2 to full 

depth or a minimum of 36 inches into the solid rock.  Backfill the holes around the steel tube with the 

cutting spoils.   

See approved shop drawings for additional information concerning post depth and hole size. 

Backfill dug holes with selected earth or other suitable materials in layers not to exceed 4 inches in 

thickness.  Thoroughly tamp each layer.  After backfilling and tamping is complete, hold the posts or 

anchors securely in place. 
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Subsection 705.06, (pg. 698), 12-15-21; Installation of Posts; Add new 7th Paragraph: 

When an underground structure or utility prevents proper post installation for a run of guardrail, posts 

may be omitted along the run of guardrail only as detailed in the Department’s Standard Drawings.  A 

post will not be omitted from any end terminal or transition.  If the conditions noted for omitting posts 

cannot be used, then the use of a guardrail footing or weak post attachment to culvert may be used as 

detailed in the Department’s Standard Drawings 

 

 

 

Subsection 705.10, (pg. 700), 12-15-21; Basis of Payment; Add new 7th Paragraph: 

When posts are omitted from a run of guardrail, payment shall be as noted in the Standard Drawings.  

a.  For 1 post being omitted, the Department will pay the contract unit price for W Beam Guardrail 

(Type 2) MASH TL-3.  

b.  For 2 or 3 posts being omitted, the Department will pay for the linear feet of nested W Beam rail 

as detailed in the Standard Drawings at a rate equal of 1.5 times the contract unit price for W 

Beam Guardrail (Type 2) MASH TL-3. 

c.  If a guardrail footing or attachment to culvert was used, the Department will pay for work as noted 

in the Standard Drawings. 

 

Subsection 710.06, (pg. 723), 12-19-22; Aggregate Underdrains (with Pipe); Revise 1st Paragraph: 

 
Excavate the trench to receive the pipe at the locations shown on the Plans or as directed by the 

Engineer.  If the Plans do not show dimensions, construct the width of the trench to be not less than 12 

inches.  Make the trench deep enough to intercept the water-bearing strata and to allow installation of 

the pipe and cover material.  Unless otherwise shown on the Plans, spread a 2-inch layer of aggregate 

on the bottom of the trench, compact it, and bring to a uniform grade. 

 

 

 

 

 

Subsection 712.02, (pg. 731-732), 12-15-21; Materials; Revise List: 

Aluminum ................................................................ 916.02 

Paint ......................................................................... 910.02 

Cold Rolled Carbon Steel -16 gauge ........... ASTM A1008 

Non-metallic Drums and Barricades ...........................QPL 

Reflective Sheeting .................................................. 916.06 
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Subsection 712.02.B, (pg. 732), 12-15-21; Temporary Pavement Marking Material; Revise 1st 

Paragraph: 

 

Unless otherwise specified, the material for pavement marking shall be either temporary pavement 

marking tape listed on the Department’s QPL, or reflectorized paint with raised reflective pavement 

markers placed as shown on the Plans 

 

Subsection 712.02.E, (pg. 733), 12-15-21; Portable Impact Attenuators; Revise Heading & 1st 

Paragraph: 

E.   Temporary Work Zone Crash Cushions 

Temporary work zone crash cushions shall be in accordance with the Plans and Specifications, meet the 

requirements for the appropriate test level, and meet the requirements of and be listed on the 

Department’s QPL or Standard Drawings. 

 

 

 

Subsection 712.04 & D, (pg. 734 & 737), 12-26-24; General, Signs; Revise 4th Paragraph, & D; 5th 

Paragraph: 

During periods of non-use, remove warning signs and other devices from the work area, and cover or 

otherwise position them so they do not convey their message to the traveling public and do not present 

a safety hazard to drivers.  If covered, maintain the covering material in a neat and workmanlike manner 

during its use.  The method of covering the sign face shall not deface or damage the retroreflective 

sheeting of the sign. Plastic bags shall not be allowed to cover signs.  

D.  Signs 

Cover all existing signs or portions of a sign(s) that are not applicable to the Traffic Control Plan so as 

not to be visible to traffic, or remove such sign(s) from the roadway when not in use.  Signs shall be 

covered with an opaque, form fitting, tear resistant material that fully obscures the sign text and shall 

not deface or damage the retroreflective sheeting of the sign.  Plastic bags shall not be allowed to cover 

signs.  

 

Subsection 712.04.B, (pg. 735-736), 12-15-21; THP Troopers and Uniformed Law Enforcement 

Officers; Revise 2nd Paragraph: 

When a THP Trooper is not available, the Contractor may provide a Uniformed Law Enforcement 

Officer if approved by the Engineer and the Regional Safety Coordinator or Regional Operations Office.  

All Uniformed Law Enforcement Officers shall provide a marked Federal, State, County, City, or 

Metropolitan government law enforcement vehicle equipped with blue lights and have the authority to 

write traffic tickets and make arrests within the project site.  The Uniformed Law Enforcement Officer 

shall maintain a detailed written log of enforcement activities and shall submit the log to the Engineer 

for verification each month. 
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Subsection 712.06, (pg. 743), 12-15-21; Temporary Marking; Revise Heading, Add No. 2, & Revise 

No. 1 & 3: 

712.06  Temporary Pavement  Marking 

Unless otherwise specified, install temporary pavement marking as follows: 

1.    Provide 4-inch wide pavement marking (line) for center, edge, lane and barrier lines as shown on 

the Plans for projects that will have traffic maintained overnight.  For temporary pavement markings 

(line) on intermediate layers of pavement, use reflective tape, reflectorized paint, and raised 

pavement markers, or a combination thereof as shown on the Plans or as required by the Engineer, 

and install meeting 716, 910.02, 919.04, or Department’s QPL at the end of each day’s work.  Short, 

unmarked sections will not be allowed.  Preserve established no-passing zones, if any, on the 

existing pavement; if no-passing zones have not previously been established, establish them before 

beginning the work.  Mark two-lane, two-way highways with 10-foot long center lines applied on 

40-foot centers and appropriate no-passing barrier lines. 

2.  When required, provide temporary pavement markings at intersections for temporary pavement 

markings on intermediate layers of pavement.  The Department will require temporary intersection 

pavement markings to be reflectorized paint, or removable pavement marking meeting 716, 910.02, 

919.04, and or Department’s QPL. 

3. Where required on the completed permanent pavement surface, meet 716.03. 

 

 

Subsection 712.09, (pg. 744, 745), 12-15-21; Method of Measurement; Revise No. 5, 7, 8 & Add 9: 

5. Warning Lights and Flashing Arrow Boards by the unit, Changeable Message Signs per each for 

the type designated.  Payment will be based on the maximum number in place at one time. 

7. Temporary Work Zone Crash Cushion based on the initial installation of each.  No additional 

payment will be made for removal, moving, and reinstalling at other locations on the Project as 

directed by the Engineer.  Payment will be based on the maximum number in place at one time. 

8. Temporary pavement marking (line) for edge, center, lane and barrier lines will be measured as 

listed in the plans, complete in place and accepted, as Painted Pavement Marking (Line) regardless 

of whether the lines are painted, taped markings, or raised pavement markers, or a combination of 

the above as shown on the Plans or as required by the Engineer.  Only the marked line will be 

measured for payment. 

9.  Temporary pavement markings at intersections will be measured as listed in the plans complete in 

place and accepted as Painted Pavement Marking (Description) or Removable Pavement Marking 

(Description) 
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Subsection 712.10, (pg. 746, 747), 12-15-21; Basis of Payment; Revise Item List & Paragraphs 4, 5, 

9, Remove Paragraph 8: 

Item Pay Unit 

Traffic Control Lump Sum 

Portable Barrier Rail Linear Feet 

Temporary Work Zone Crash Cushion Each 

Signs Square Feet 

Flexible Drums Each 

Temporary Barricades (Type) Linear Feet 

Removable Pavement Marking (Description) Linear Feet 

Changeable Message Sign Unit Each 

Arrow Board (Type C) Each 

Barrier Rail Delineator Each 

Temporary Flexible Tubular Delineator Each 

Payment for Temporary Work Zone Crash Cushion will be made at the contract price, complete in 

place, with total payment based on the maximum number in place at one time as specified in 712.09. 

Payment for Signs (Construction) is full compensation for providing sign panels with proper sheeting 

and legend, erecting on proper supports, furnishing all mounting hardware, covering when not in use, 

relocating, handling, and maintaining until Project completion. Vertical Panels will be paid as Signs 

(Construction). 

Payment for Removable Pavement Marking items shall be full compensation for the installation, 

maintenance, and removal of the marking line when it is no longer required. 

 

Subsection 713.04.E, (pg. 752), 12-29-25; Supports for Overhead Sign Structures; Revise 2nd paragraph: 

 

Erect the structures with the specified camber and so as to prevent excessive stresses, damage, or 

defacement. 

 

 

 

 

Subsection 714.02, (pg. 757-758); 12-26-24, Materials; Revise subsection: 

Provide materials as specified in 917 and as follows: 

Portland Cement Concrete, Class A ............................................ 604 

Crushed Stone Grading D ...................................................... 903.05 

Steel Bar Reinforcement for Concrete Structures .................. 907.01 

Welded Steel Wire Fabric ...................................................... 907.03 

Gray Iron Castings ................................................................. 908.07 

Inorganic Zinc Paint ............................................................... 910.03 

Cement Concrete Curing Materials ............................................. 913 

Conduit .................................................................. 917.05 or 917.07 

Within 30 days after the issuance of the work order, submit to the Engineer one digital set of the 

manufacturer’s descriptive literature and technical data, fully describing the types of lighting equipment 
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proposed for use.  In the descriptive literature, identify the manufacturer and model, and include 

sufficient information for the Engineer to determine if the equipment or material meets the requirements 

of the Plans and these Specifications.  Include with the set of submittal data a list of the materials 

submitted along with descriptive material for, but not limited to, the following items when applicable. 

1. Complete photometric data of luminaires as published by the manufacturer with independent testing 

laboratory results. 

2. General details of light standards, breakaway bases, and bracket arms.  For light standards with a 

mounting height from 30 feet to 50 feet, submit one set of design calculations and  one digital 

print of “Design” or “Shop” drawings to the Traffic Design Division for approval purposes.  The 

Department will review these drawings at the earliest possible date and will return digital prints 

marked “Approved for Fabrication,” or “Returned for Revisions as Noted.”  Respond by taking 

appropriate action to ensure the earliest possible correction of these items so as not to delay the 

installation. 

3. Highmast tower details with a set of design calculations for each height including access hole, base, 

anchorage, head frame, and lowering device.  Include specification references for materials and 

location, type, size, and extent of welds.  In addition to the set of design calculations, submit one 

digital print of “Design” or “Shop” drawings for each highmast tower height to the Traffic Design 

Division for approval purposes in a manner similar to that specified in Item 2 above for light 

standards with a mounting height from 30 feet to 50 feet. 

4. Dimension sheets and performance data on all related equipment. 

The Engineer will retain one copy and forward one copy each to the local entity (city or county engineer) 

and the Traffic Design Division for their review. 

Also include with the submittal set detailed scale drawings of all non-standard or special equipment and 

of all proposed deviations from the Plans.  Deviations from the Plans or Specifications require approval 

from the Traffic Design Division.  Include a letter requesting deviations or alternate materials in the 

submittal for Traffic Design Division approval.  Upon request, submit for approval sample articles of 

materials proposed for use.  The Department will not be liable for any materials purchased, labor 

performed, or delay to the Work prior to such approval. 

In addition to the above, include with each submittal a notarized letter certifying that all lighting system 

materials listed in the submittal conform to the Plans and Specifications.  Also submit to the Engineer a 

statement from the Maintaining Agency that all lighting system materials listed in the submittal are 

acceptable to the Agency. 

 

Subsection 714.02, (pg. 757); 12-29-25; Materials; Revise 2nd paragraph: 

Within 30 days after the issuance of the work order, submit to the Engineer one digital set of the 

manufacturer’s descriptive literature and technical data, fully describing the types of lighting 

equipment proposed for use.  In the descriptive literature, identify the manufacturer and model, pole 

and or luminaire, and include sufficient information for the Engineer to determine if the equipment 

or material meets the requirements of the Plans and these Specifications.  Include with the set of 

submittal data a list of the materials submitted along with descriptive material for, but not limited to, 

the following items when applicable. 
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Subsection 714.03, (pg. 758); 12-26-24, Codes; Revise subsection: 

Furnish material and perform all work in strict accordance with the latest revision of the National 

Electrical Code (NEC), the National Electrical Safety Code (NESC), the Illuminating Engineering Society 

(IES) publications, ANSI standards, and the codes, regulations, and rules prevailing in the area in which 

the Work is being performed, as applicable. 

 

Subsection 714.03, (pg. 758); 12-29-25; Materials; Revise subsection: 

Furnish material and perform all work in strict accordance with the latest revision of the National 

Electrical Code (NEC), the National Electrical Safety Code (NESC), the Illuminating Engineering 

Society (IES) publications, American National Standards Institute (ANSI) standards, and the codes, 

regulations, and rules prevailing in the area in which the Work is being performed, as applicable. 

 

 

 

Subsection 714.05.A.1, (pg. 759-761); 12-26-24, Underground Conduit, General; Revise 1st, 4th, 5th, and 

6th Paragraphs, Add new 1.c: 

Underground conduit shall be placed as: encased, direct burial conduit, or by direction boring method.  

Install conduit in a trench excavated to the dimensions and lines specified. 

Obstructions encountered when excavating trenches for underground conduit may require minor 

changes, such as in locations of conduit runs and pull boxes.  Obtain the Engineer’s approval before 

making such changes.  Where possible, contact the utility companies to have clear distance required by 

the specific utility company’s standards and specifications to keep electric conduits and pullboxes away 

from utility facilities, such as gas lines, water mains, and other underground facilities not associated 

with the electrical system.  Where the conduit run is adjacent to concrete walls, piers, footings, and 

similar structures, maintain a minimum of 4 inches of undisturbed earth or firmly compacted soil 

between the conduit and the adjacent concrete or, when the conduit is encased, between the encasement 

and the adjacent concrete. 

Unless shown on the Plans, do not excavate trenches in existing pavement or surfaced shoulders to 

install conduit.  If it is necessary to place a conduit under an existing pavement, install the conduit by 

directional boring or other approved means with galvanized rigid steel conduit or schedule 80 PVC 

conduit. 

Keep drilling pits at least 10 feet from the edge of the paved shoulder or sidewalk unless otherwise 

directed by the Engineer.  When the Plans specifically allow excavation of a trench through an existing 

pavement or surfaced shoulder, restore the pavement and/or surface and base to their original condition.  

Do not leave boring pits open for extended periods of time.   

 

c.    Directional Boring Conduit. To be used under existing: roads, sidewalks, and business drive. 
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Subsection 714.05.A.1, (pg. 759-761); 12-29-25; Underground Conduit, General; Revise 3rd 

paragraph: 

 

Build conduit runs in straight lines where possible. Where sweeps are necessary, use standard long 

sweep conduit bends when feasible, and meet the minimum radius required by the National Electric 

Code. Install pull boxes at intervals not to exceed 250 feet so that the tensile strength of the conductors 

will not be exceeded. 

 

 

Subsection 714.05.B, (pg. 762); 12-26-24, Conduit On Structures; Revise 1st, & Add New Last 

Paragraph: 

 

Existing bridges install conduits, conduit fittings, hangers, expansion fittings, and accessories as 

shown on the Plans and, unless otherwise specified, in accordance with the following:… 

Proposed bridges provide structural lighting item materials for the bridge designer to include in the 

proposed bridge superstructure and substructure when lighting is required. 

 

 

Subsection 714.05.B, (pg. 762); 12-29-25; Conduit On Structures; Remove No 2 and Revise No. 4: 

 

2. Install horizontal runs on a slight grade, without forming low spots, to ensure proper drainage. 

4. Hold conduits in boxes with locknuts and provide bushings or adapters or equivalent protection for 

the protection of the conductors. 

 

Subsection 714.08, (pg. 765); 12-29-25; Light Standards; Revise 1st paragraph: 

 

Install light standards of the designated design, typekind, size, and class in accordance with and at the 

locations shown on the Plans. Ensure that the installed standards, complete with the bracket arm(s) 

and luminaire(s) as specified, provide the mounting height shown on the Plans. Determine the pole 

height as required by bracket arm upsweep, slope conditions, and similar characteristics. 

 

Subsection 714.08.A.1.b, (pg. 766); 12-29-25; Metal Foundations; Revise paragraph: 

 

b. Metal Foundations. Install metal foundations where shown on the Plans and review Standard 

Drawing T-L-1., if desired, at locations where installation is possible without predrilling the hole. 
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Subsection 714.08.A.3, (pg. 766); 12-26-24, Wood Poles; Revise Paragraph: 

3.  Wood Poles (For Utility Use Only).  Excavate for wood poles as specified for prestressed concrete 

butt base pole foundations in 714.08.A.2.  Dig or drill the holes to the depth shown on the Plans 

and in such diameter to allow satisfactory use of mechanical tamping equipment. 

 

 

 

 

 

Subsection 714.10, A & B, (pg. 767-769); 12-26-24, Luminaires, A. High Intensity Discharge (HID), 

B. Light Emitting Diode (LED); Revise 1st Paragraph, Remove A., B; Revise 1st Paragraph & No. 3: 

The Department only uses Light Emitting Diode (LED) luminaires for roads and bridges:  

A.  

 Light Emitting Diode (LED) 

Light Emitting Diode (LED) luminaires shall be manufactured in accordance with ANSI C136.37-2011 

(or recent version).  All testing and data sheets for proposed LEDs shall be included in the submittal 

package and shall include, but not limited to, the following: Illuminating Engineering Society (IES): 

LM-79-08, LM-80-08, RP-8-14, TM-3-95, and TM-15-07 (all should be up-to-date versions).  In 

addition to these requirements, the LEDs shall meet the following requirements:  

 

3. Optical Assembly.  The LED optical assembly package shall have a minimum Ingress Protection 

rating of IP 66 according to ANSI/IEC 60529.  The luminaire shall have a standardized 

refractor/reflector to meet the required optical distribution as required by the plans.  The optical 

assembly shall utilize high brightness, long life, minimum 70 color rendering index (CRI), (3000 

K-5700 K) color temperature LEDs binned according to ANSI C78.377.  Lenses shall be UV-

stabilized acrylic or glass.  Provisions for house-side shielding shall be provided when specified. 

 

 

 

Subsection 714.11, (pg. 770); 12-29-25; Light Standards; Revise subsection and heading: 

 

714.11 LampsLuminaires and Light Fixture 

 

Install lampsluminaires and light fixtures of the design, type, and size, and at the locations shown on 

the Plans. 

 

 

 

Subsection 714.12, (pg. 770); 12-29-25; Installation of Overhead Wires; Revise subsection: 

Install overhead wiring, when specified, as shown on the Plans.  Consult with the local maintaining 

agency for their specifications or standards, if electrical connection is needed. 
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Subsection 714.14, (pg. 770-771); 12-26-24, Control Center; Revise subsection: 

Furnish and install a service pole or poles of the design, type, size, and class, and at the locations shown 

on the Plans, for the electric connection use.  Install the service pole(s) as specified in 714.08 and as 

shown on the Plans.  Set the service pole(s) plumb. 

Notify the power company, at least 30 days before connection, of the need to furnish power to operate 

the lighting system. 

Unless otherwise specified, furnish and install all the control center equipment and electrical supply 

facilities.  The electrical supply facilities shall include the necessary service conduit from the control 

cabinet to the proposed light poles designated on the Plans. 

Construct a concrete slab for all proposed light control centers, unless the utility company wants to 

place the proposed light control center on a pole, of the dimensions and thickness indicated, around the 

service pole foundation.  Construct the slab of Class A concrete meeting the requirements of 604, and 

reinforce the slab, if specified, as shown on the Plans. 

Construct a 6-foot chain-link fence and gate, if the utility company requests, of the size specified 

around the control center as shown on the Plans and as specified in 707. 

 

 

Subsection 714.14, (pg. 770); 12-29-25; Control Center; Revise 3rd paragraph: 

 

Unless otherwise specified, furnish and install all the control center equipment and electrical supply 

facilities.  The electrical supply facilities shall include the necessary service conduit from the control 

cabinet to the proposed light poles designated on the Plans. The control center main breaker and 

circuit breakers shall meet the safety requirement of the NEC. 

 

 

Subsection 714.20.F, (pg. 774); 12-26-24, Luminaires; Revise Paragraph: 

The Department will measure Luminaires of the size, type, and design specified by the unit, per each. 

 

 

 

Subsection 714.21.E, & F, (pg. 777-778); 12-26-24, Light Standards & Luminaires; Revise Paragraphs: 

E.  Light Standards 

The Department will pay for Light Standards of the type specified at the contract unit price per each, 

complete in place.  Such payment is full compensation for furnishing and installing the complete light 

standards, including the standard, bracket arm or arms, associated hardware and wiring, grounding 

materials, excavation, backfilling materials, and backfilling.  The Department will measure 

foundations for typical light standard (30 feet to 50 feet) and high mast towers separately. 
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F.  Luminaires 

The Department will pay for Luminaires of the size and type specified at the contract unit price per 

each,  complete in place.  Such payment is full compensation for furnishing and installing the complete 

luminaire, including the ballast(s) or driver(s), lamp(s), glare shields where required, and associated 

hardware and wiring. 

 

 

 

Subsection 716.03.B, (pg. 790), 12-15-21; Application; Revise No. 3 & Add No. 4: 

3.   Temporary Pavement Marking (Line).  When thermoplastic is used on the final pavement 

surface, the Contractor may use reflectorized paint for the center, edge, lane and barrier lines 

installed meeting 716.07 and 910 at the end of each day’s work and then install the permanent 

pavement marking after the paving operation is completed.  Short, unmarked sections are not 

allowed.  The Department will not directly measure and pay for temporary markings for the final 

surface and will consider the costs thereof to be incidental to the item for the permanent 

thermoplastic pavement markings (line). 

4.   Temporary Pavement Markings at Intersections. When required, temporary pavement 

markings at intersections are to be installed with reflectorized paint meeting 716.07 and 910.  The 

Department will measure and pay as noted in 712.09 and 712.10,  

 

Subsection 716.07.A, (pg. 793), 12-15-21; Application; Revise 11th Paragraph: 

When reflectorized paint is required for temporary or final marking, install the paint meeting 910.02 

at the end of each day’s work.  Do not leave any short, unmarked sections. 

 

 

Subsection 717.03, (pg. 799-800), 12-19-22; Basis of Payment; Revise Subsection: 

The Department will pay for Mobilization on a lump sum basis. 

The Department will make partial payments for Mobilization based on the amount bid for 

mobilization and the total original contract amount for all items of work.    If the amount bid for the 

item of Mobilization exceeds 10% of the total amount bid for the Contract, the Department will pay 

that portion exceeding 10% on the last partial pay estimate. Payments will be made according to Table 

717.03-1. 
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Table 717.03-1:  Payment Schedule for Mobilization 

Payment Estimate Number or 

Completion of Contract 

Payment Amount 

whichever is least 

Accumulated Payment 

whichever is least 

Estimate # 1 
25% Lump Sum Item or 

2.5% Contract Price 

25% Lump Sum Item or 

2.5% Contract Price 

5% of Contract 

(Excluding previous mobilization 

payments and stockpile payments 

per 109.09) 

25% Lump Sum Item or 

2.5% Contract Price 

50% Lump Sum Item or 

5.0% Contract Price 

10% of Contract 

(Excluding previous mobilization 

payments and stockpile payments 

per 109.09) 

25% Lump Sum Item or 

2.5% Contract Price 

75% Lump Sum Item or 

7.5% Contract Price 

50% of Contract 

(Including previous mobilization 

payments and stockpile payments 

per 109.09) 

25% Lump Sum Item or 

2.5% Contract Price 

100% Lump Sum Item or 

10.0% Contract Price 

Last Partial Pay Estimate Portion Exceeding 10% Portion Exceeding 10% 

If 50% or more of the total original contract amount is completed by the payment of Estimate #1, a 

payment of 75% of the price bid for Mobilization will be made on Estimate #1.  The remainder of the 

price bid for Mobilization will be paid on the following estimate. 

 

 

Subsection 722.06.E, (pg. 803), 12-19-22; Interior Utility Services; Revise Subsection E: 

E.  Telephone and Internet 

Provide telephone service with voicemail and two incoming phone lines. Provide internet service with 

wifi and two data ports for wired connections. 

 

 

 

Subsection 722.08.B, (pg. 804), 12-29-25; Equipment; Revise No. 2: 

 

2.   One office type color print, copy,ing and scan machine that has networking capabilities.  The 

machine shall have the capability of scanning, printing, and copying letter (8 ½” x 11”), legal (8 

½”x 14”), and ledger (11” x 17”) sizes, and have an auto-feed feature. 
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Subsection 722.09, (pg. 805), 12-19-22; Concrete Cylinder Storage; Revise 1st Paragraph: 

 

Provide a storage facility (shed/building) for temporary storage of concrete acceptance cylinders. 

The storage facility shall be of sufficient size and construction to protect the concrete cylinders 

from the elements and damage. Obtain the Engineer’s approval of the storage facility location. 

Department personnel shall have access to the storage facility. Equip the storage facility with a 

concrete curing environment consisting of a box or water curing tank with a heating/circulating 

system of sufficient size to properly cure all acceptance cylinders before transferring for final 

storage and testing.  Provide a temperature measuring device capable of recording the conditions 

inside the curing environment.  The curing environment shall comply with AASHTO M 201, and 

proper curing of the cylinders shall be in accordance with AASHTO R 100.  Temperature data for 

the curing environment shall be kept for the duration of the projects and made available to the 

Department upon request. The Department will not accept any concrete without the Engineers 

approval of the storage facility. 

 

Subsection 730.28.C, (pg. 844), 12-29-25; Portable Traffic Signals; Revise 9th paragraph: 

 

The trailer or cart, and all mounted components, shall conform to the wind loading requirements 

(12090 mph minimum) as described in the AASHTO LRFDStandard Specifications for Structural 

Supports for Highway Signs, Luminaries, and Traffic Signals. The wind load calculations shall be 

completed by an independent third-party contractor and stamped by a U.S. Registered Professional 

Engineer. The trailer or cart shall be made of structural steel and shall include 4 leveling/stabilizer 

jacks capable of lifting the trailer or cart a minimum of 6 inches. The trailer or cart shall be equipped 

with a hydraulic or electric lift system sufficient for 1 person to be able to raise and lower the vertical 

upright and/or horizontal mast arm to and from the operating position. For Type 1 or 2 units, the trailer 

or cart shall be equipped to provide legal and safe transport on the public highway system at speeds 

up to 55 mph. All exterior metal surfaces, except signal heads and back plates, shall be powder-coat 

painted highway safety orange. 

 

Subsection 730.34.A, (pg. 855), 12-29-25; Type “A” Pedestal (Aluminum); Revise 4th paragraph: 

 

Furnish bases with four steel anchor bolts of sufficient size and length to securely anchor the base to 

the concrete footing. Weld the shaft to the cast metal base. Refer to the AASHTO LRFDStandard  

Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic Signals.(current 

edition). 
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Subsection 901.01, (pg. 900), 12-19-22; Hydraulic Cement; Revise List, 2nd, and 3rd Paragraphs: 

Portland Cement ............................................. AASHTO M 85 

Blended Hydraulic Cement .........................   AASHTO M 240 

The maximum allowable equivalent alkalis for Portland Cement is 0.60 % when used in roadways with 

aggregates meeting the requirements of 903.24.  

Use Type I, Type IL, Type IP, or Type IS cement unless otherwise specified.  Do not mix different 

types or sources of cement. 

 

Subsections Listed, (pg. varied), 12-19-22; Hydraulic Cement 901.01; Revise Following Subsections: 

204.06.B, (pg. 156), Revise Materials List: 

304.02, (pg. 230), Revise Materials List: 

306.02, (pg. 238), Revise Materials List: 

309.02, (pg. 252), Revise Materials List: 

312.05, (pg. 266), Revise 1st Paragraph first sentence: 

313.02, (pg. 270), Revise Materials List: 

616.03, (pg. 635), Revise Materials List: 

619.02, (pg. 650), Revise Materials List: 

619.03, (pg. 651), Revise Table 619.03-1: 

619.13, (pg. 657), Revise 1st Paragraph first sentence: 

622.02, (pg. 664), Revise Materials List: 
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Subsection 903.01, (pg. 903), 12-26-24; Fine Aggregate for Concrete; Revise Table 903.01-2: 

Table 903.01-2:  Gradation Requirements for Fine Aggregate 

Sieve Size Total Percent Passing by Weight 

3/8 inch 100 

No. 4 95-100 

No. 16 50-90 

No. 50 5-35 

No. 100 0-20 

No. 200 (1) 0-3 

(1) If the fine aggregate is manufactured from crushed stone and if 

material finer than the No. 200 sieve consists of the dust of fracture, 

essentially free from clay or shale, this limit may be increased to 

7%. 

 

 

Subsection 903.03, (pg. 904-905), 12-19-22; Coarse Aggregate for Concrete; Revise 2nd,4th,5th,6th and 7th 

Paragraphs: 

Coarse aggregate for hydraulic cement concrete to be used in the finished riding surfaces of roadways 

shall meet requirements of 903.24 unless otherwise specified.  Coarse aggregate for bridge decks 

(except decks that will be overlaid with HFST or Asphalt Pavements during the same construction 

season) and overlays on interstates and four or more lane highways shall meet 903.24 unless otherwise 

specified. 

Coarse aggregate in Portland cement concrete pavements for finished riding surfaces of travel lanes 

including mainline pavements and ramps shall consist of Size No. 467.  Ensure that either the Size No. 

4 or Size No. 67 fractions meet 903.24.  

Coarse aggregate in two-lift composite pavements shall consist of Size No. 467 in the lower lift, graded 

as specified in 903.22, the coarse aggregate for the lower lift does not have to meet the requirements of 

903.24.  Coarse aggregate in the upper lift shall be Size No. 57 or 67 graded as specified in 903.22 and 

shall meet 903.24 riding surface requirements. 

The coarse aggregates for travel lanes and bridge decks shall be crushed and consist of stone, slag, 

gravel, quartzite, gneiss, or combination thereof.  The absorption of plus 4 material shall not exceed 

5% on any individual aggregate.  Do not use uncrushed gravel, pea gravel, or any other uncrushed 

particles.  Crushed gravel, if used, shall consist of siliceous washed particles after processing, of which 

at least 70% by count of the material retained on the No. 4 sieve contains a minimum of two fractured 

faces.  One face shall be fractured for the approximate average diameter or thickness of the particle. 

 

Subsection 903.03, (pg. 904), 12-26-24; Coarse Aggregate for Concrete; Revise 2nd Paragraph: 

Coarse aggregates for bridge decks, portland cement concrete pavements (including ramps), and 

overlays used for the finished riding surfaces shall meet requirements of 903.24. 
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Subsection 903.03, (pg. 905), 12-29-25; Coarse Aggregate for Concrete; Revise Table 903.03-1: 

Table 903.03-1:  Coarse Aggregate Sizes 

Application Coarse Aggregate Size (1) 

Structural concrete No. 57 

Self-Consolidating concrete Maximum-No. 67 

Prestressed concrete No. 57 or 67 

Precast concrete Any size fraction 

Concrete for Bridge Repair (2) No. 57 or 67 

Concrete curbing placed by machine-

extrusion methods 

No. 7, 57, 67, or 78 

Cement treated permeable base  

Polymer modified concrete 

No. 57 

Maximum No. 7 

(1) Gradation shall conform to 903.22. 

(2)     If proposing to use a coarse aggregate size not specified above submit a written 

request to Regional Materials and Tests explaining the necessity for the change. 

 

 

 

 

Subsection 903.06.C, (pg. 914), 8-26-24; Combined Aggregate Grading; Revise Table 903.06-4: 

Table 903.06-4: Hot Plant Mix Leveling Course Mixture Design 

Range of Gradations 

Sieve Size   Total Percent Passing, by Weight  

 Grading 

BM 

Grading 

BM2 (1) 

Grading 

C 

Grading 

CM 

Grading 

CW 

Grading 

CS 

1-1/4 inch -- 100 -- -- -- -- 

1 inch 100 -- -- -- -- -- 

3/4 inch 85-100 81-93 100 100 100 -- 

3/8 inch 59-79 57-73 70-90 75-100 75-100 100 

No. 4 42-61 40-56 39-66 -- -- 89-94 

No. 8 29-47 28-43 23-47 35-57 43-67 53-77 

No. 30 13-27 13-25 10-27 18-35 23-47 23-42 

No. 50 7-20 9-19 8-15 -- -- -- 

No. 100 4-10 6-10 4-8 4-10 4-10 9-18 

No. 200 0-6.5 2.5-6.5 2.5-6.5 2.5-6.5 2.5-6.5 6-13.5 

 (1) When using natural sand as the fine aggregate, limit it to a maximum 

amount of 20% by weight of the mineral aggregate. 
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Subsection 903.11.C, (pg. 918-919), 11-4-25; Grading D and TLD; Revise No. 1: 

 

1. Grading D and TLD. Use fine aggregate consisting of natural sand or sand manufactured from 

gravel, slag, or from crushed stone aggregate meeting the physical and chemical requirements 

specified in 903.24. The use of carbonate rocks such as limestone and dolomite or other aggregates 

that tend to polish under traffic will not be permitted in the coarse aggregate and will be permitted 

only to the extent specified herein in the fine aggregate.   

 

When using limestone screenings or agricultural limestone, the maximum amount by weight of the 

mineral aggregate shall be 25% unless the material is shown to meet the same requirements for 

limestone as specified in Table 903.24-1 for Surface Mixtures. The combined aggregate blend shall 

consist of a minimum 75% polish-resistant material. When using natural sand as fine aggregate, 

limit it to a maximum amount of 25% by weight of the mineral aggregate. The Contractor may 

substitute a maximum of 5% mineral filler meeting the requirements of 903.16 for an equal quantity 

of the limestone fines. If the mixture does not comply with the design criteria, provide another 

source of aggregate. 

 

When using gravel as the coarse aggregate for a 411 Grading D mix, use a minimum of 20% by 

weight limestone screenings, agricultural limestone, or mineral filler. 

  

Recycled asphalt pavement (RAP) milled from Department or other State Highway Agency 

projects shall be assumed to contain 75% polish-resistant material. 

 

For State Routes with ADTs less than 15,000 vehicles/day, if using a minimum of 25% high silica 

gravel (>90% SiO2) as classified by the Department, then the total polish-resistant material in the 

aggregate blend may be reduced to a minimum of 50%.  If the coarse aggregate is a blend of high 

silica gravel and limestone, the proceeding requirement to add 20% limestone screenings, 

agricultural limestone, or mineral filler to mixes using coarse gravel is waived. 

 

Subsection 903.11.C.3, (pg. 920), 12-19-22; Grading OGFC; Remove 2nd Paragraph: 

Recycled asphalt pavement (RAP) milled from Department or other State Highway Agency projects 

shall be assumed to contain 75% polish-resistant material. 

 

 

 

Subsection 903.12.B, (pg. 921-922), 12-19-22; Aggregate for Micro-Surface; Revise 1st, 2nd Paragraphs, 

and Table 913.12-2: 

The aggregate shall be crushed slag, crushed granite, or crushed stone (crushed stone as specified in 

903.24) meeting the gradation limits specified in Table 903.12-2 and the physical properties of ASTM 

D692, except the percent of fractured pieces shall be 100. The aggregate shall meet the quality 

requirements in 903.25. The aggregate shall have a minimum sand equivalent, as determined in 

accordance with AASHTO T 176, of 65. Polish-resistant aggregates will not be required for leveling 

courses, provided they will be covered with riding surface mixtures.  Provide a Type A laboratory as 

defined by 106.06 capable of verifying gradation at the location of stockpiled material. 
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If blending aggregates from more than one source, use automated proportioning and blending 

equipment which has individual bins for each aggregate source used to produce a uniform stockpile 

meeting the job mix formula gradation. Proportion and blending equipment shall be calibrated at the 

beginning of production. All aggregate sources shall be polish-resistant as specified in 903.24.  

Table 903.12-2:  Gradation Limits for Aggregate for Micro-Surface 

               Based on Wash Gradation 

Sieve Design Master Range 

(Total Percent 

Passing) 

Mixture Control 

Tolerances 

3/8 inch 100  

No. 4 70-98 ±5.0 

No. 8 45-70 ±5.0 

No. 16 28-50 ±5.0 

No. 30 19-34 ±5.0 

No. 50 12-25 ±4.0 

No. 100 7-18 ±3.0 

No. 200 4-15 ±2.0 

 

Subsection 903.24, (pg. 927), 12-26-24; Aggregates for Riding Surfaces (Polish-Resistant Aggregates); 

Revise Table 903.24-1: 

Table 903.24-1:  Quality Requirements for Type I, II, III, and IV Aggregate 

Aggregate 

Property 

Test 

Method 

Type I Type II Type III Type IV 

(all 

roads) 

(all 

roads) 

(15,000 

ADT max, 

excluding 

Interstates) 

(5,000 

ADT 

max) 

Silica 

Dioxide 

Content, 

% min 

ASTM 

C25 

40% 30% 20% 10% 

Calcium 

Carbonate 

Content, 

% max 

 32% -- -- -- 

Acid 

Insoluble 

Residue, 

% min 

ASTM 

D3042 

50% 35% 25% -- 

British 

Pendulum 

Number,(1)(2) 

min 

AASHT

O T 278 

AASHT

O T 279 

30 30 25 22 

(1) After 9 hours of accelerated polishing using the British Wheel in accordance 

with AASHTO T 279 

(2)      British Pendulum Number only required for limestone aggregates. 
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903.25, (pg. 929), 11-4-25; Aggregate Quality Requirements; Revise Table 903.25-2: 

Table 903.25-2: Coarse Aggregate Quality Requirements 

Application 
Sodium Sulfate 

Soundness Loss 

AASHTO T 104, 

%max 

L A Abrasion 

AASHTO T 96, 

%max 

Absorption AASHTO T 

85, %max 

Concrete (903.03) 9 40 5 

Mineral Aggregate Base – 

Type A (903.05) 

15 50 N/A 

Mineral Aggregate Base – 

Type B (903.05) 

20 50 N/A 

Recycled Concrete 

Aggregate (903.05) 

N/A 50 N/A 

Hot Mix Asphalt Mix Base 

and Leveling Courses 

(903.06) 

9 50 3.0 (1) (2) 

Hot Mix Asphalt Surface 

Courses (903.11) 

9 40 3.0 (1) (3) 

Bituminous Seal Coat 

(903.13) 

12 40 N/A 

Double Bituminous Surface 

Treatment (903.14) 

12 40 N/A 

Aggregate Cement Base 

Course (903.15) 

15 50 N/A 

Underdrains (903.17) 12 50 N/A 

Lightweight Concrete 

(903.19) 

9 40 10 

Machined Riprap (709.02) 12 N/A N/A 

Graded Solid Rock (203.02) 12 N/A N/A 

Solid Rock (203.02) 12 N/A N/A 

Masonry Stone (921.07) 12 N/A N/A 

(1)  To be based on the properties of the combined coarse aggregate blend. 
(2)  For Grading BM-2 and CM only. 
(3)  Alternative designs may be submitted that meet the Balanced Mix Design requirements set forth 

in Departmental procedures for approval of asphalt mix designs. 
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Subsection 904.03 (pg. 931-934), 12-15-21; Emulsified Asphalt; Revise Table 904.03-1(c): 

Table 904.03-1(c):  Test Requirements for Emulsified Asphalt  

Practices AASHTO Test 
Method 

CRS-2P RS-2 RS-1 CRS-1 

Saybolt-Furol Viscosity @ 77 F, 

seconds 

T59 n/a n/a 20-100 n/a 

Saybolt-Furol Viscosity @ 122 F, 
seconds 

T59 100-400 75-400 n/a 20-100 

Storage Stability Test, 24- h, % T59 1 Max 1 Max 1 Max 1 Max 

5-day Settlement, % T59 n/a n/a n/a n/a 

Particle Charge T59 Positive n/a n/a Positive 

Sieve Test, % T59 0.1 Max 0.1 Max 0.1 Max 0.1 Max 

Residue by T59 Evaporatio
n 

Distillation Distillation Distillation 

Residue, % T59 65 Min 63 Min 55 Min 60 Min 

Demulsibility, % T59 40 Min 60 Min 60 Min 40 Min 

Distillate, % T59 n/a n/a n/a n/a 

Oil Test, % T59 n/a n/a n/a 3.0 Max 

Stone Coating T59 n/a n/a n/a n/a 

Float Test, seconds T50 n/a n/a n/a n/a 

Penetration T49 75-175 100-200 100-200 100-250 

Elastic Recovery, % (1) T301 50 Min n/a n/a n/a 

Ductility @ 77 F, cm T51 40 Min 40 Min 40 Min 40 Min 

Ductility @ 40 F, cm T51 n/a n/a n/a n/a 

R&B Softening Point, F T53 125 Min n/a n/a n/a 

Original G*/sind @ 82 C T315 n/a n/a n/a n/a 

 (1) Straight-sided mold, 20-cm elongation, 5min hold, 25 C 
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Subsection 904.03, (pg. 932-934), 12-29-25; Emulsified Asphalts; Revise Tables 904.03.-1(a), (b) and (c): 
 

    Table 904.03-1(a): Test Requirements for Emulsified Asphalt 

 

Practices AASHTO 

Test Method 

CAE-P CSS-1 CSS-1H SS-1H CQS-1H 

Saybolt-Furol Viscosity 

@ 77 F, seconds(2) 

T59 10-50 (3) 20-100 20-100 20-100 20-100 

Saybolt-Furol Viscosity @ 

122 F, seconds 

T59 n/a n/a n/a n/a n/a 

Storage Stability Test, 24- 

h, % 

T59 1 Max 1 Max 1 Max 1 Max n/a 

5-day Settlement, % T59 n/a n/a n/a n/a n/a 

Particle Charge T59 Positive Positive Positive n/a Positive 

Sieve Test, % T59 0.1 Max 0.1 Max 0.1 Max 0.1 Max 0.1 Max 

Residue by T59 
 

Distillation 
 

Distillation 
 

Distillation 
 

Distillation 
 

Distillation 

Residue, % T59 n/a 57 Min 57 Min 57 Min 62 Min 

Demulsibility, % T59 n/a n/a n/a n/a n/a 

Distillate, % T59 55 Max n/a n/a n/a n/a 

Oil Test, % T59 12 Max n/a n/a n/a n/a 

Stone Coating T59 n/a n/a n/a n/a n/a 

Float Test, seconds T50 n/a n/a n/a n/a n/a 

Penetration T49 300 Min 100-250 40-90 40-90 40-90 

Elastic Recovery, % (1) T301 n/a n/a n/a n/a n/a 

Ductility @ 77 F, cm T51 40 Min 40 Min 40 Min 40 Min 40 Min 

Ductility @ 40 F, cm T51 n/a n/a n/a n/a n/a 

R&B Softening Point, F T53 n/a n/a n/a n/a n/a 

Original G*/sind @ 82 C T315 n/a n/a n/a n/a n/a 

(1) Straight-sided mold, 20-cm elongation, 5 min hold, 25 C 
(2) Alternatively, meet the Rotational Paddle Viscometer specifications in AASHTO M 140, M 208, or M 316 
(3) Alternatively, meet the Rotational Paddle Viscometer specifications of 20-100 mPa·s  
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            Table 904.03-1(b): Test Requirements for Emulsified Asphalt 

 

Practices AASHTO 

Test 

Method 

CQS-1HP SS-1 AEP CRS-2 AE3 

Saybolt-Furol Viscosity @ 77 F, seconds (3) T59 20-100 20-100 10-50 (4) n/a n/a 

Saybolt-Furol Viscosity @ 122 F, 

seconds (3) 

T59 n/a n/a n/a 100-400 50 Min 

Storage Stability Test, 24- h, % T59 n/a 1 Max n/a 1 Max n/a 

5-day Settlement, % T59 n/a n/a 5 Max n/a 5 Max 

Particle Charge T59 Positive n/a n/a Positive n/a 

Sieve Test, % T59 0.1 Max 0.1 Max 0.1 Max 0.1 Max n/a 

Residue by T59 Distillation(1

)
 

 

Distillation 
 

Distillation 
 

Distillation 
Distillation 

Residue, % T59 62 Min 57 Min n/a 65 Min n/a 

Demulsibility, % T59 n/a n/a n/a 40 Min n/a 

Distillate, % T59 n/a n/a 55 Max n/a 30 Max 

Oil Test, % T59 n/a n/a 12.0 Max 3.0 Max 6.0 Max 

Stone Coating T59 n/a n/a n/a n/a 90 Min 

Float Test, seconds T50 n/a n/a 20 Min n/a 200 Min 

Penetration T49 40-90 100-200 n/a 100-250 n/a 

Elastic Recovery, % (2) T301 n/a n/a n/a n/a n/a 

Ductility @ 77 F, cm T51 70 Min 40 Min n/a 40 Min n/a 

Ductility @ 40 F, cm T51 n/a n/a n/a n/a n/a 

R&B Softening Point, F T53 135 Min n/a n/a n/a n/a 

Original G*/sind @ 82 C T315 n/a n/a n/a n/a n/a 

(1) Distill at 350 F 

(2) Straight-sided mold, 20-cm elongation, 5 min hold, 25 C 
(3) Alternatively, meet the Rotational Paddle Viscometer specifications in AASHTO M 140, M 208, or M 316 

  (4) Alternatively, meet the Rotational Paddle Viscometer specifications of 20-100 mPa·s 
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Table 904.03-1(c): Test Requirements for Emulsified Asphalt 

 

Practices AASHTO Test 

Method 

CRS-2P RS-2 RS-1 CRS-1 

Saybolt-Furol Viscosity @ 77 F, 

seconds (2) 

T59 n/a n/a 20-100 n/a 

Saybolt-Furol Viscosity @ 122 F, 

seconds (2) 

T59 100-400 75-400 n/a 20-100 

Storage Stability Test, 24- h, % T59 1 Max 1 Max 1 Max 1 Max 

5-day Settlement, % T59 n/a n/a n/a n/a 

Particle Charge T59 Positive n/a n/a Positive 

Sieve Test, % T59 0.1 Max 0.1 Max 0.1 Max 0.1 Max 

Residue by T59 Evaporation Distillation Distillation Distillation 

Residue, % T59 65 Min 63 Min 55 Min 60 Min 

Demulsibility, % T59 40 Min 60 Min 60 Min 40 Min 

Distillate, % T59 n/a n/a n/a n/a 

Oil Test, % T59 n/a n/a n/a 3.0 Max 

Stone Coating T59 n/a n/a n/a n/a 

Float Test, seconds T50 n/a n/a n/a n/a 

Penetration T49 75-175 100-200 100-200 100-250 

Elastic Recovery, % (1) T301 50 Min n/a n/a n/a 

Ductility @ 77 F, cm T51 40 Min 40 Min 40 Min 40 Min 

Ductility @ 40 F, cm T51 n/a n/a n/a n/a 

R&B Softening Point, F T53 125 Min n/a n/a n/a 

Original G*/sind @ 82 C T315 n/a n/a n/a n/a 

(1) Straight-sided mold, 20-cm elongation, 5min hold, 25 C 
(2) Alternatively, meet the Rotational Paddle Viscometer specifications in AASHTO M 140, M 208, or M 316 

 

 

 

 

Subsection 907.01, (pg. 943), 12-29-25; Bar Reinforcement for Concrete Structures; Revise 1st 

paragraph: 

Unless otherwise specified, for all steel reinforcement for concrete, provide billet steel bars conforming 

to the requirements of ASTM A615, Grade 60. Provide reinforcing steel from the Department’s 

Producer List.  Use standard CRSI hook details unless otherwise shown on the Plans.  ProvideFor 

epoxy-coated reinforcing steel provide epoxy powder coating fromthat is listed on the Department’s 

QPL. 
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Subsection 907.02, (pg. 943), 12-29-25; Dowel and Tie Bars; Revise 1st paragraph: 

Provide plain dowel bars conforming to ASTM A36, A513 or A615. Use paint meeting the requirements 

of SSPC Paint Specification No. 15, Type 1 (red oxide paint) or SSPC Paint Specification No. 25. For 

plastic coated dowels, meet the coating requirements of AASHTO M 254. For epoxy coated dowels, 

meet the coating requirements of ASTM D3963 or  ASTM A1078.  

 

 

Subsection 908.04.A & C, (pg. 947-949), 12-26-24; High Strength Bolts, Specifications; Revise A No. 1 

and C No. 1 a & b, and C No. 3.a: 

A.1 Bolts. ASTM F3125, Grade A325 and Grade A490 – High Strength Bolts for Structural Joints. 

C.1.a   Perform proof load tests, in accordance with ASTM F606 Method 1, at the minimum frequency 

of testing specified in ASTM F3125 Grade A325 paragraph 9.2.4. 

C.1.b  Perform wedge tests on full size bolts, in accordance with ASTM F606 paragraph 3.5, at the 

minimum frequency of testing specified in ASTM F3125 Grade A325 paragraph 9.2.4. 

C.3.a  Except as modified herein, perform the rotational-capacity test in accordance with the requirements 

of ASTM F3125 Grade A325. 

 

 

 

 

Subsection 908.09, (pg. 955), 12-27-23; Bronze Bearing Plates, Plain; Revise Subsection: 

Provide plates conforming to ASTM B22, Alloy UNS No. C90500, C91100, or C86300, or ASTM B100, 

Alloy UNS No. C51000.  

 

Subsection 908.12, (pg. 953), 12-29-25; Elastomeric Bearing Pads; Revise 1st Paragraph: 

 

For use as bearings for bridge beams, provide elastomeric bearing pads conforming to Section 18 of 

the AASHTO LRFD Bridge Construction Specifications.  Provide elastomeric bearing pads from the 

Department’s Producer List. 

 

Subsection 910.02.C.2.b., (pg. 969), 12-29-25; Color; Revise No. (2): 

 

(2) Yellow: Color shall closely match chip 33538 of Federal Standard AMS-STD-595A ColorFederal 

Standard No. 33538595B. 
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Subsection 914.01, (pg. 977), 12-19-22; Non-Reinforced Concrete Pipe; Revise 2nd Paragraph: 

 

Manufacture all non-reinforced concrete pipe to meet the Department’s procedure for the Manufacture 

and Acceptance of Precast Concrete Products. 

 

Subsection 914.08, (pg. 978), 12-29-25; Precast, Concrete Box Sections; Revise subsection: 

 

For culverts, storm drains, and sewers, provide precast reinforced concrete box sections conforming to 

ASTM C1577. Manufacture all precast concrete box sections in accordance with the Departmental 

procedures.  Provide precast concrete from the Department’s Producer List. 

 

 

Subsection 916.01, (pg. 982), 12-29-25; General Requirements; Revise 1st paragraph: 

 

In constructing highway signs, use all new parts that conform to the requirements of these 

Specifications, the Plans, and the AASHTO LRFDStandard Specifications for Structural Supports for 

Highway Signs, Luminaires, and Traffic Signals, latest edition. To request any departures from the 

materials and fabrication shown on the Plans or specified in the Specifications, submit details of such 

departures, and the reasons they are necessary, to the Engineer for approval. Do not make any such 

departures without the Engineer’s prior written approval. 

 

 

Subsection 916.06, (pg. 988), 12-15-21; Reflective Sheeting; Revise Subsection: 

Provide reflective sheeting from the Department’s QPL conforming to AASHTO M 268 and the 

supplementary requirements for fungus resistance of AASHTO M 268.  The sheeting material shall 

have a precoated adhesive backing or a heat and pressure activated adhesive backing protected by a 

removable liner. 

For all signs with a SILVER-WHITE and ORANGE background when used on temporary barricades 

and channelizing drums, provide reflective  sheeting that meets or exceeds AASHTO M 268, Type B.  

For all permanent panel signs with a SILVER-WHITE, YELLOW, RED, GREEN, BROWN, or BLUE 

background, provide reflective sheeting that meets or exceeds AASHTO M 268, Type D. 

For overhead permanent signs attached to sign structures which overhang travel lanes and are not 

illuminated with sign lighting, provide reflective sheeting that meets AASHTO M 268, Type D. 

For all other sign types, provide reflective sheeting that meets or exceeds AASHTO M 268, Type B. 

For FLOURESCENT ORANGE background, provide reflective sheeting that meets or exceeds 

AASHTO M 268, Type B. 
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Subsection 916.06, (pg. 988), 12-27-23; Retroreflective Sheeting; Revise 2nd and Add 3rd Paragraph: 

For all signs with a SILVER-WHITE and ORANGE background when used on temporary barricades, 

provide retroreflective sheeting that meets or exceeds AASHTO M 268, Type B.  

For all sheeting with a SILVER-WHITE and FLUORESCENT ORANGE background when used on 

channelizing drums, provide retroreflective sheeting that meets or exceeds AASHTO M 268, Type B.  

The SILVER-WHITE material shall be of the same manufacturer as the FLUORESCENT ORANGE 

material. 

 

 

Subsection 916.07, (pg. 988,989), 12-15-21; Legends, Borders, and Accessories; Revise Subsection: 

Provide letters, numerals, symbols, borders, and route markers conforming to the MUTCD. 

A. Type "A" Class I (Demountable) 

Provide silver-white letters, numerals, symbols, borders, and route markers of a pre-coated pressure 

sensitive or a tack-free heat-activated adhesive reflective sheeting permanently adhered to the sign 

panel. 

 
For all permanent panel signs, provide reflective sheeting that meets AASHTO M 268, Type D. 

Mechanically apply the reflective sheeting to the properly prepared sign panel with the equipment and 

in a manner prescribed by the sheeting manufacturer.  Letters, numerals, symbols, borders, and route 

markers shall be 0.032-inch-thick aluminum sheet of 3003 H14 Alloy or approved composite material.  

Properly degrease and etch aluminum, or treat with a light, tight, amorphous chromate type coating. 

Supply each letter, numeral, symbol, and route marker with mounting holes, and secure to the sign 

surface with corrosion-resistant screws, bolts, or rivets. 

B. Type "A" Class 2 Cut-Out (Direct Applied Reflective Sheeting Copy) 

Provide silver-white cut-out letters, numerals, symbols, borders, and route markers of a pre-coated 

pressure sensitive or a tack-free heat-activated adhesive reflective sheeting.  

 
For all permanent panel signs, provide reflective sheeting that meets AASHTO M 268, Type D. 

 

For all other sign types, provide reflective sheeting that meets or exceeds AASHTO M 268, Type B. 
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Subsections Listed, (pg. varies), 12-19-22; Replace Reflective with Retroreflective 916.06; Revise 

Following Subsections: 

916.05.H, (pg. 986), Revise 2nd Paragraph: 

916.05.H.3, (pg. 986), Revise 1st Paragraph: 

916.05.I, .1, .2, (pg. 987), Revise Heading, 1st, 2nd Paragraphs: 

916.06, (pg. 988), Revise Heading, 1st, 2nd, 3rd, 4th, 5th, 6th Paragraphs: 

916.07.A, (pg. 989), Revise 1st and 2nd Paragraphs: 

916.07.B, (pg. 989), Revise 1st, 2nd, 3rd Paragraphs: 

916.08, (pg. 989-999), Revise 1st, 2nd, 3rd, 4th Paragraphs: 

919.04, (pg. 1012), Revise Heading, 1st Paragraph, List: 

919.05.A, .B, (pg. 1012-1013), Revise Heading, 1st Paragraphs: 

712.02, (pg. 732), Revise Materials List: 

712.02.B, .G, (pg. 732-733), Revise 1st Paragraphs: 

712.04, (pg. 734), Revise 2nd Paragraph: 

712.04.H.2.a.(2), .2.e, (pg. 740-741), Revise 1st Paragraphs: 

712.06.1, .2, (pg. 743), Revise 1st Paragraphs: 

713.04.A, (pg. 749), Revise 1st Paragraph: 

713.04.F, (pg. 753), Revise 3rd, 4th, 5th Paragraphs: 

713.06.3, (pg. 754), Revise 1st Paragraph: 

716.01, (pg. 784), Revise 1st Paragraph: 

716.02, (pg. 784), Revise Materials List: 

716.03.B.2.b, (pg. 789), Revise 8th Paragraph: 

716.03.B.3, .4, (pg. 790), Revise 1st Paragraph: 

716.04, (pg. 790-791), Revise Heading, 7th Paragraph: 

716.05, (pg. 791-792), Revise Heading, 1st Paragraph: 

716.06, (pg. 792), Revise 2nd Paragraph: 

716.07.A, (pg. 795), Revise 11th Paragraph: 

716.08, (pg. 797), Revise Last Paragraph: 

716.08.G, (pg. 797), Revise Heading: 

910.02.C.2.e, (pg. 969), Revise Heading: 

Revise Index (pg. 1053 & 1056), Revise: Reflective Pavement Markers, Reflective Sheeting, & 

Snowplowable Reflective Pavement Markers. 
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Subsection 917.02, (pg. 992), 12-29-25; Roadway Lighting Standards; Revise 2nd paragraph: 

 

Furnish standards of the design and dimensions shown on the Plans, and that conform with AASHTO 

LRFDStandard Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic 

Signals. Include calculations for the design of each type of pole and bracket arm length with the shop 

drawings when submitted for approval. 

 

 

 

Subsection 917.02.B, (pg. 993-995), 12-29-25; Aluminum; Revise No. 2 and No. 5: 

 

2.  General. Provide poles consisting of an aluminum shaft having a base attached to the lower end and 

complete with anchor bolts where required. Use materials conforming to the AASHTO LRFDStandard 

Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic Signals. Perform 

welding in accordance with AASHTO LRFDStandard Specifications for Structural Supports for 

Highway Signs, Luminaires, and Traffic Signals. 

 

5.  Breakaway Device. Provide a breakaway device conforming to the breakaway characteristics as 

established by Section 12 of the AASHTO LRFDStandard Specifications for Structural Supports for 

Highway Signs, Luminaires, and Traffic Signals.  

 

To determine if an item meets the breakaway requirements of the AASHTO LRFDStandard 

Specifications, follow testing and reporting procedures comparable to those given in NCHRP Report 

153.  Acceptance may be based on a single test if the test change in momentum and the analytically 

inferred changes in momentum over the speed range are less than 750 pound-seconds. If the first 

dynamic test change in momentum is between 750 and 1,100 pound- seconds, perform a second 

dynamic test unless assurance that the test results are representative of what would result from further 

dynamic tests can be demonstrated analytically and statically. The results of the second test must also 

meet the specification requirements. Furnish documentation of the breakaway characteristics to the 

Engineer prior to fabrication. 

 

Subsection 917.02.D, (pg. 997), 12-29-25; High Mast; Revise No. 2 and 3.a: 

2. General. Provide poles consisting of a steel shaft, handhole, anchor base, head frame, suspension 

cables, power cables, anchor bolts and foundation, and all equipment to complete the installation. 

Provide standards conforming to the AASHTO LRFDStandard Specifications for Structural Supports 

for Highway Signs, Luminaires, and Traffic Signals. 

 

3. Shaft… 

a.  Provide weathering steel shafts conforming to ASTM A595 Grade C; and miscellaneous plates, bars, 

and structural shapes conforming to ASTM A709 Grade 50 S.  Fabricate and weld these poles in 

accordance with AWS 0D1.1 
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Subsection 918.01.A, (pg. 1002), 12-29-25; Grass Seed, General; Revise 1st Paragraph: 

Provide seed meeting the requirements of the Tennessee Department of Agriculture Chapter 0080-05-06.  

The Producer must be on the Department’s Producer List. 

 

 

Subsection 918.01.B & D, (pg. 1003, 1004), 1-30-23; Grass Seed, Seed Groups;  

  Revise Tables 918.01-1, 2, 3, & 6: 

 

Table 918.01-1:  Group A (February 1-July 1) 

Kind of Seed Quantity, Percent by Weight 

Kentucky 31 Fescue 80 

White Clover 15 

Annual Rye Grass 5 

Table 918.01-2:  Group B (June 1-August 15) 

Kind of Seed Quantity, Percent by Weight 

Kentucky 31 Fescue 75 

White Clover 15 

German Millet 10 

Table 918.01-3:  Group B1 (April 15 - August 15) 

Kind of Seed Quantity, Percent by Weight 

Bermudagrass (hulled) 70 

White Clover 30 

Table 918.01-6:  Temporary Seeding 

Seed Group  

(Season) 

Kind of Seed Percent by Weight 

Group D 

(January 1 – May 1) 

Annual Rye Grass 33-1/3% 

White Clover 33-1/3% 

Spring Oats 33-1/3% 

Group E 

(May 1 – July 15) 

Sorghum-Sudan Crosses (1)  100% 

or  

German Millet (2) 100% 

Group F 

July 15 – January 1 

Cereal Rye 66-2/3% 

Annual Rye Grass 33-1/3% 

(1) Dekalb Sudan SX11, Lindsey 77F, TN Farmer’s Co-op GHS-1 or GHS-2A. 
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(2)  German Millet, GaHi-1 

 

Subsection 918.01.D, (pg. 1004), 12-26-24; Temporary Seed; Revise Table 918.01-6: 

Table 918.01-6:  Temporary Seeding 

Seed Group  

(Season) 

Kind of Seed Percent by Weight 

Group D 

(January 1 – May 1) 

Annual Rye Grass 33-1/3% 

White Clover 33-1/3% 

Spring Oats 33-1/3% 

Group E 

(May 1 – July 15) 

Sorghum-Sudan Crosses (1)  100% 

or  

German Millet (2) 100% 

Group F 

July 15 – January 1 

Cereal Rye 66-2/3% 

Annual Rye Grass 33-1/3% 

(1) Dekalb Sudan SX11, Lindsey 77F. 

(2)  German Millet, GaHi-1 

 

 

Subsection 921.09, (pg. 1022), 12-19-22; Grout; Revise Subsection: 

Submit grout mix designs to the Department’s Materials and Tests. Grout designs shall use hydraulic 

cement meeting the requirements of 901.01 or an appropriate alternative from the Department’s 

Qualified Products List.  Use sand conforming to the requirements of 903.02.  Use water that has been 

approved by the Engineer. 

When non-shrinking or non-shrinking fast-setting grout is specified, either formulate it by 

incorporating an admixture, or use a pre-mixed grout.  Mix and use the grout in accordance with the 

manufacturer’s recommendations.  Grouts will be reviewed as follows: 

B. Non-Structural Grout 

Grout specified without a strength requirement will be non-structural and shall have its design 

submitted per Departmental procedures.  Mix grout in small quantities as needed, and do not 

retemper or use grout after it has begun to set.  Unless otherwise specified or directed, provide 

grout consisting of one part Portland cement and two parts sand by volume, mixed with sufficient 

water to form a grout of proper consistency. 

C. Structural Grout 

Grout specified with a strength requirement will be structural grout and shall have its design 

submitted per Departmental procedures. 
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S T A T E  OF T E N N E S S E E 
Rev:  October 10, 2016  January 1, 2021 

SPECIAL PROVISION 

REGARDING 
 

EMPLOYING AND CONTRACTING WITH ILLEGAL IMMIGRANTS 
 

The State shall endeavor to do business only with those contractors and subcontractors 

that are in compliance with the Federal Immigration and Nationality Act. This policy 

shall apply to all State Contractors including subcontractors. This policy statement is 

issued to establish implementation guidance to procuring state agencies and 

contractors reflecting the requirements of Tennessee Code Annotated §12-3-309 

regarding the employment of illegal immigrants in the performance of state contracts. 

 
1. The Contractor hereby attests, certifies, warrants, and assures that the Contractor 

shall not knowingly utilize the services of an illegal immigrant in the performance 

of this Contract and shall not knowingly utilize the services of any subcontractor 

who will utilize the services of an illegal immigrant in the performance of this 

Contract. The Contractor shall reaffirm this attestation, in writing, by submitting 

to the State a completed and signed copy of the “Attestation form” provided by 

the Department, semi-annually during the period of this Contract. 

 
2. Prior to the use of any subcontractor in the performance of this Contract, and semi- 

annually thereafter, during the period of this Contract, the Contractor shall obtain 

and retain a current, written attestation that the subcontractor shall not knowingly 

utilize the services of an illegal immigrant to perform work relative to this Contract 

and shall not knowingly utilize the services of any subcontractor who will utilize 

the services of an illegal immigrant to perform work relative to this Contract. 

 
3. The Contractor shall maintain records for its employees used in the performance of 

this Contract.  Said records shall include a completed federal Department of 

Homeland Security Form I-9, Employment Eligibility Verification, for each 

employee and shall be subject to review and random inspection at any reasonable 

time upon reasonable notice by the State. 
 

 
 

The Contractor understands and agrees that failure to comply with this section will 

be subject to the sanctions of Tennessee Code Annotated § 12-3-309 for acts or 

omissions occurring after January 1, 2007. This law requires the Chief 

Procurement Officer, Department of General Services, to prohibit a contractor 

from contracting with, or submitting an offer, proposal, or bid to contract with the 

State of Tennessee to supply goods or services for a period of one year after a 
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contractor is discovered to have knowingly used the services of illegal immigrants 

during the performance of this contract. 

 
For the Purposes of this policy, “illegal immigrant” shall be defined as a non-citizen 

who has entered the United State of America without federal government permission or 

stayed in this country beyond the period allowed by a federal government-issued visa 

authorizing the non-citizen to enter the country for specific purposes and a particular 

time period. 
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S T A T E O F T E N N E S S E E 

(Rev. 12-15-20)                                  January 1, 2021 

 

 

SPECIAL PROVISION 

REGARDING 

TENNESSEE DEPARTMENT OF TRANSPORTATION STANDARD 

 SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION  

 

 

Description 

Any and all references concerning the January 1, 2015 Standard Specifications for Road and 

Bridge Construction shall be interpreted as the January 1, 2021 Standard Specifications for Road 

and Bridge Construction.   
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S T A T E                                                         O F                                           T E N N E S S E E 

September 10, 2020                  January 1, 2021 
 

SPECIAL PROVISION 

 

REGARDING 

PROHIBITION ON CERTAIN TELECOMMUNICATION AND VIDEO  

 

SURVEILLANCE SERVICES OR EQUIPMENT 

 

Installation of telecommunication and video surveillance equipment, services or systems shall contain 
no components from providers as listed in Title 2 Code of Federal Regulations (CFR) Part 200.216. 

The prohibition on certain telecommunication and video surveillance services or equipment regulation 
in Title 2 CFR 200.216 shall apply to this contract.  Take all necessary and reasonable steps in accordance 
with Title 2 CFR 200.216 to ensure that no prohibited telecommunication and video surveillance services 
or equipment are included in any of the work in this contract.  As defined in Title 2 CFR 200.471, the 
regulation provides clarity that the telecommunications and video surveillance costs associated with 
Title 2 CFR 200.216 are unallowable for services and equipment from the providers. 

It is prohibited from installing equipment, services, or systems that use covered telecommunications 
equipment or services from providers described in section 889 of the National Defense Authorization 
Act for Fiscal Year 2019 (NDAA 2019).   

As described in section 889 of the NDAA 2019, “covered telecommunications equipment or services” 
means: 

• Telecommunications equipment produced by Huawei Technologies Company or ZTE 
Corporation (or any subsidiary or affiliate of such entities); 

• Video surveillance and telecommunications equipment produced by Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company 
(or any subsidiary or affiliate of such entities); 

• Telecommunications or video surveillance services provided by such entities or using such 
equipment; or 

• Telecommunications or video surveillance equipment or services produced or provided by an 
entity that the Secretary of Defense, in consultation with the Director of the National 
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be an 
entity owned or controlled by, or otherwise connected to, the government of a covered foreign 
country.  The term “covered foreign country” means the People’s Republic of China. 

Any prohibited equipment installed must be removed and replaced at the contactor’s expense with 
acceptable equipment. 

--111--



--112--



SP106BA                        SP106BA 

  

Page 1 of 6 

 

 

S T A T E O F T E N N E S S E E 

December 12, 2022                                                                                                   January 1, 2021 

(Rev. 9-12-23) 

(Rev. 11-21-23) 

(Rev. 10-6-25) 

 

 

SPECIAL PROVISION 

 

REGARDING 

 

BUILD AMERICA, BUY AMERICA ACT 

REQUIREMENTS 

 

 

 

The Build America, Buy America Act (BABA) Public Law No. 117-58 SEC. 70914, requires that 

all of the iron, steel, manufactured products, and construction materials used are subject to Build 

America, Buy America requirements and are Produced in the United States. 

 

Federal Highway Administration (FHWA) Code of Federal Regulations (CFR) Title 23 Part 

635.410, Buy America Requirements. 

 

Office of Management and Budget (OMB) Code of Federal Regulations (CFR) Title 2 Part 184, 

Buy America Preferences for Infrastructure Projects and revised 200.322. 

 

A. Iron or steel products meeting CFR Title 23 Part 635.410 (b).  

All manufacturing processes for iron or steel products, and coatings applied thereon, used in 

this project shall occur in the United States except that if the proposal has bid items for 

furnishing domestic and foreign iron or steel products, the bidder will have the option of (1) 

submitting a bid for furnishing domestic iron or steel products, or (2) submitting a bid for 

furnishing domestic iron or steel product and a bid for furnishing foreign iron or steel product. 

If option (2) is chosen, the bid will be tabulated on the basis of (a) the total bid price using the 

bid price for furnishing domestic iron or steel product and, (b) the total bid price using the bid 

price for furnishing foreign iron or steel product.  

For the total bid based on furnishing foreign iron or steel products to be considered for award, 

the lowest total bid based on furnishing domestic iron or steel products must exceed the lowest 

total bid based on furnishing foreign iron or steel product by more than 25 percent.  The 25 

percent differential applies to the total bid for the entire project, not just the bid prices for the 

iron or steel products.  

Iron or steel products are defined as products rolled, formed, shaped, drawn, extruded, forged, 

cast, fabricated or otherwise similarly processed from iron or steel made in the United States. 
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Iron products are included, however, pig iron and processed, pelletized, and reduced iron ore 

may be purchased outside the United States.  

Manufacturing begins with initial melting and continues through the coating stage.  Any 

process which modifies chemical content, physical size or shape, or the final finish is 

considered a manufacturing process. Coatings include epoxy, galvanizing, painting or any 

other surface protection that enhances the value and/or durability of a material. Provide a 

certification to the Engineer with each shipment of iron or steel products to the project site that 

the manufacturing processes for the iron or steel products occurred in the United States.  No 

iron or steel products shall be placed until the contractor ensures the requirements of this 

provision are met. 

 

The requirements do not prevent a minimal use of foreign materials, if the cost of such 

materials used does not exceed one-tenth of one percent (0.1 percent) of the total contract   cost 

or $2,500.00, whichever is greater.  If iron or steel products not meeting the requirements of 

this provision is used, provide a written statement to the Department prior to its use indicating 

where the steel will be incorporated in the work, the value of the iron or steel product, the 

percentage of the contract amount, and the appropriate invoices shall be submitted as 

documentation. 

 

The contractor shall be responsible for all cost associated with any iron or steel product that is 

permanently incorporated into the project that does not meet these requirements of this 

provision without prior written approval from the Department, up to and including removal 

and replacement. 

B. Manufactured products used and permanently incorporated in the project are produced in the 

United States meeting CFR Title 23 Part 635.410 (c). 

1) The following definitions apply to this subsection: 

Component means an article, material, or supply, whether manufactured or 

unmanufactured, incorporated directly into a manufactured product or, where applicable, 

an iron or steel product. 

 

Excluded materials means Section 70917(c) materials as defined in 2 CFR 184.3. 

(cement and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate 

binding agents or additives) 

 

Iron or steel products means articles, materials, or supplies that consist wholly or 

predominantly of iron or steel or a combination of both. 

 

Manufactured products means articles, materials, or supplies that have been processed 

into a specific form and shape, or combined with other articles, materials, or supplies to 

create a product with different properties than the individual articles, materials, or supplies. 

If an item is classified as an iron or steel product, an excluded material, or other product 

category as specified by law or in 2 CFR part 184, then it is not a manufactured product. 

However, an article, material, or supply classified as a manufactured product may include 

components that are iron or steel products, excluded materials, or other product categories 
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as specified by law or in 2 CFR part 184.  Mixtures of excluded materials delivered to a 

work site without final form for incorporation into a project are not a manufactured product. 

 

Manufacturer, in the case of manufactured products, means the entity that performs the 

final manufacturing process that produces a manufactured product. 

 

Predominantly of iron or steel or a combination of both means that the cost of the iron or 

steel content exceeds 50 percent of the total cost of all its components.  The cost of iron or 

steel is the cost of the iron or steel mill products (such as bar, billet, slab, wire, plate, or 

sheet), castings, or forgings utilized in the manufacture of the product and a good faith 

estimate of the cost of iron or steel components. 

Produced in the United States, in the case of manufactured products means: 

a) For projects obligated on or after October 1, 2025, the product was manufactured in 

the United States; and, 

b) For projects obligated on or after October 1, 2026, the product was manufactured in 

the United States and the cost of the components of the manufactured product that 

are mined, produced, or manufactured in the United States is greater than 55 percent 

of the total cost of all components of the manufactured product. 

2) An article, material, or supply shall only be classified as an iron or steel product, a 

manufactured product, or other products as specified by law or in 2 CFR part 184.  An iron 

or steel product must meet the requirements of subsection A.  Except as otherwise provided 

in this subsection B, an article, material, or supply shall not be considered to fall into 

multiple categories.  In some cases, an article, material, or supply may not fall under any 

of the above listed categories.  The classification of an article, material, or supply as falling 

into one of the categories listed in this subsection B must be made based on its status at the 

time it is brought to the work site for incorporation into an infrastructure project.  In 

general, the work site is the location of the infrastructure project at which the iron or steel 

product or manufactured product will be incorporated. 

a) With respect to precast concrete products that are classified as manufactured 

products, components of precast concrete products that consist wholly or 

predominantly of iron or steel or a combination of both shall meet the requirements 

of subsection A.  The cost of such components shall be included in the applicable 

calculation for purposes of determining whether the precast concrete product is 

produced in the United States. 

b) With respect to intelligent transportation systems and other electronic hardware 

systems that are installed in the highway right of way or other real property and 

classified as manufactured products, the cabinets or other enclosures of such systems 

that consist wholly or predominantly of iron or steel or a combination of both shall 

meet the requirements of subsection A.  The cost of cabinets or other enclosures shall 

be included in the applicable calculation for purposes of determining whether systems 

referred to in the preceding sentence are produced in the United States. 
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3) In determining whether the cost of components for manufactured products is greater than 

55 percent of the total cost of all components, recipients shall determine the cost as follows: 

a) For components purchased by the manufacturer, the acquisition cost, including 

transportation costs to the place of incorporation into the manufactured product 

(whether or not such costs are paid to a domestic firm), and any applicable duty 

(whether or not a duty-free entry certificate is issued); or 

b) For components manufactured by the manufacturer, all costs associated with the 

manufacture of the component, including transportation costs as described in 

paragraph a) of this subsection, plus allocable overhead costs, but excluding profit. 

Cost of components does not include any costs associated with the manufacture of 

the manufactured product. 

 

4) The provisions of this subsection B are separate and severable from one another and from 

the other provisions of this section.  If any provision is stayed or determined to be invalid, 

the remaining provisions shall continue in effect. 

 

Provide a certification to the Engineer with each delivery of a manufactured product to the 

project site that the manufactured product is produced in the United States.  No manufactured 

products shall be placed until the Contractor ensures the requirements of this provision are met.   

 

C. Construction materials include an article, material, or supply that is or consists of only one 

of the materials listed meeting CFR Title 2 Part 184. 

• non-ferrous metals; 

• plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 

• Glass (including optic glass); 

• Fiber optic cable (including drop cable); 

• Optical fiber; 

• Lumber; 

• Engineered wood; and 

• Drywall. 

Minor additions of articles, materials, supplies, or binding agents to a construction material 

do not change the categorization of the construction material. 

 

Construction materials incorporated into the project must meet one of the following 

construction material standards to be considered “produced in the United States”. 

1) Non-ferrous metals.  All manufacturing processes, from initial smelting or melting through 

final shaping, coating, and assembly, occurred in the United States. 

2) Plastic and polymer-based products. All manufacturing processes, from initial combination 

of constituent plastic or polymer-based inputs, or, where applicable, constituent composite 

materials, until the item is in its final form, occurred in the United States. 
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3) Glass. All manufacturing processes, from initial batching and melting of raw materials 

through annealing, cooling, and cutting, occurred in the United States. 

4) Fiber optic cable (including drop cable). All manufacturing processes, from the initial 

ribboning (if applicable), through buffering, fiber stranding and jacketing, occurred in the 

United States. All manufacturing processes also include the standards for glass and optical 

fiber, but not for non-ferrous metals, plastic and polymer-based products, or any others. 

5) Optical fiber. All manufacturing processes, from the initial preform fabrication stage 

through the completion of the draw, occurred in the United States. 

6) Lumber. All manufacturing processes, from initial debarking through treatment and 

planing, occurred in the United States. 

7) Drywall.  All manufacturing processes, from initial blending of mined or synthetic gypsum 

plaster and additives through cutting and drying of sandwiched panels, occurred in the 

United States. 

8) Engineered wood.  All manufacturing processes from the initial combination of constituent 

materials until the wood product is in its final form, occurred in the United States. 

 

Provide certifications to the Engineer for the construction materials that they meet the Build 

America Buy America Act requirements.  All submittals required for Buy America are 

submitted to the Engineer prior to the products and or materials being incorporated in the 

project.   

 

Provide a certification to the Engineer with each delivery of construction materials to the 

project site that the manufacturing processes for the construction material occurred in the 

United States.  No construction materials shall be placed until the contractor ensures the 

requirements of this provision are met. 

 

 

US Department of Transportation (DOT) Office of the Secretary Docket No.: DOT-OST-2022-

0124:  Waiver of Buy America Requirements for De Minimis Costs and Small Grants 

 

The BABA's domestic preferences for iron and steel, manufactured products, and construction 

materials used in projects funded under DOT administered financial assistance programs will not 

apply under a single financial assistance award for the following situations: 

 

1) The total value of the noncompliant products is no more than the lesser of $1,000,000 or 

5% of total applicable costs for the project; where the "total value of the non-compliant 

products" does not include the value of those products subject to a separate Buy America 

waiver. "Total applicable project costs" are defined as the cost of materials (including the 

cost of any manufactured products) used in the project that are subject to a domestic 

preference requirement, including materials that are within the scope of an existing waiver 

and the de minimis cost portion of the waiver does not apply to iron and steel subject to the 

requirements of 23 U.S.C. 313/ 23 CFR 635.410 (b)(4), or 

 

2) The total amount of Federal financial assistance applied to the project, through awards or 

subawards, is below $500,000 but this does not apply to iron, steel, and manufactured 

goods subject to the requirements of 49 U.S.C. 22905(a).  
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The waiver does not apply to products that are the subject of two separate product-specific Buy 

America waivers from the Department: 

 

1) For awards administered by FHWA that are subject to 23 U.S.C. 313, the waiver does not 

apply to electric vehicle chargers, as defined in the notice at 88 FR 10619. 

 

2) For awards that are subject to 49 U.S.C. 5323(j), the waiver does not apply to mass-

produced, unmodified non-ADA accessible vans and minivans with seating capacity for at 

least six adults not including the driver, as those terms are used in the notice at 87 FR 

64534. 

           

DOT Waiver of Buy America Requirements for De Minimis Costs requirements:  

 

Provide certifications, documents, and calculations to the Engineer for all of the noncompliant 

products anticipated to be used in the project before being incorporated. 

 

The contractor shall be responsible for all costs associated with products that are permanently 

incorporated into the project that does not meet these requirements of this provision without prior 

written approval from the Department, up to and including removal and replacement. 
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S T A T E O F T E N N E S S E E 

January 17, 2023  January 1, 2021 

 

 

 

SPECIAL PROVISION 

 

REGARDING 

 

CERTIFIED PAYROLLS – LOCAL PROGRAMS 

 

 

 

 

As specified by Minimum Wage Scales for Federal-Aid and State Funded Construction contract 

provisions and Special Provision 1273, submit certified payrolls for Contractor and subcontractor 

workforce to the Engineer weekly for each week in which any work is performed.  Once Work 

begins, if in any week the Contractor or subcontractor does not perform Work, submit the 

following statement to the Engineer: “No work performed by (contractor name) for the week 

ending _______________.” 

 

 

Assume all responsibility for ensuring all payrolls and all subcontractor payrolls are submitted and 

certified electronically for each week in which any contract work is performed.   If all payrolls are 

not received in this timeframe, the progress payment shall be withheld until all necessary payrolls 

have been received.  

 

There will be no direct payment for recording and reporting of this information.  All cost associated 

with this provision shall be considered incidental. 
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S T A T E O F   T E N N E S S E E 

(Rev. 2-8-21)                                                                                  January 1, 2021 

(Rev. 12-9-24) 

(Rev. 10-6-25) 

 

 

SPECIAL PROVISION 

 

REGARDING 

 

WATER QUALITY AND STORM WATER PERMITS 
 
 
Description 

 

This work consists of the conditions that apply to all construction activities on the project pursuant 

to the following: 

 

1. Section 404 of the Federal Clean Water Act (33 U.S.C. §1344), and all implementing 

regulations, including without limitation regulations of the U.S. Army Corps of Engineers 

governing permits for discharges of dredged or fill material into waters of the United States 

in 33 CFR Part 323; and 

2.  Section 408 authorized under Section 14 of the Rivers and Harbors Act of 1899 (33 

U.S.C.§408), and all implementing regulations, including without limitation regulations of 

the U.S. Army Corps of Engineers governing changes to USACE Civil Works projects; 

and 

3. The Tennessee Water Quality Control Act (T.C.A. §69-3-101, et seq.) and all 

implementing regulations, including without limitation the Rules of the Tennessee 

Department of Environment and Conservation (TDEC) governing NPDES permits in 

Chapters 400-40-05 and 400-40-10, and Aquatic Resource Alteration permits in Chapter 

400-40-7; and 

4. Section 26a of the TVA Act of 1933 as amended (49 Stat. 1079, 16 U. S. C. sec. 831y1.) 

and all implementing regulations, including without limitation the regulations of the 

Tennessee Valley Authority governing construction in the Tennessee River System in 18 

C.F.R., Part 1304; and 

5. The Tennessee Wildlife Resources Agency Reelfoot Lake Watershed Management permit 

program (T.C.A. section 70-5-1,), and all implementing regulations, including without 

limitation regulations authorizing any activity, practice, or project which has or is likely to 

have the effect of diverting surface or subsurface water from the Lake or have the effect of 

draining or otherwise removing water from Reelfoot Lake; and   

6. Coast Guard Bridge Permit (USCG) (Section 9 of the Rivers and Harbors Appropriation 

Act of 1899) and all implementing regulations, including but not without limitation for 

projects which impact streams deemed navigable by the U.S. Coast Guard. 
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Responsibility 

 

Assume all responsibilities of the permittee as indicated in the permit that relates to protection of 

the "waters of the United States" and/or "waters of the State of Tennessee." 

 

Obtain any additional permits required by the Contractor for off-site waste and/or borrow areas 

and associated off project work areas. 

 

Sign the NPDES Notice of Intent (NOI) form after the contract has been awarded indicating 

acceptance of the stipulations contained in the permit.  HQ Construction Division by email will 

send a NOI letter with instructions regarding the process of signing the NOI form. Follow the NOI 

form signing process within 10 calendar days after receiving the NOI letter or the Department may 

at its discretion cancel the award with the Contractor forfeiting the bid bond. 

 

Implement the provisions of the Water Quality (including, but not limited to, TDEC ARAP, 

USACE 404, TVA Section 26a, Coast Guard, TWRA) and Storm Water [including, but not limited 

to, National Pollution Discharge Elimination System (NPDES), Statewide Stormwater 

Management Plan (SSWMP)] Permits and requirements that pertain to construction activities. 

 

Review of the permit provisions, including NPDES Permit provisions the site specific SWPPP, 

the contract plans, Standard Specifications and contract Special Provisions and find the permit 

requirements and erosion prevention and sediment control (EPSC) procedures to be reasonable, 

workable, and binding. 

 

The Contractor shall not be released from the project site responsibilities under the NPDES permit 

provisions until the Notice of Termination (NOT) is submitted by TDOT, and receipt is 

acknowledged by TDEC.  The NOT is a certification that the construction project is permanently 

stabilized, and all construction related discharges have ceased.  This means that the use of EPSC 

measures to alleviate concerns of surface erosion and transport of sediment to surface water 

conveyances or to waters of the state is no longer necessary.  Furthermore, it means that permanent 

controls, hard surfaces and/or vegetation, used on the project are deemed adequate to prevent 

erosion and sediment transport and no other potential sources of construction-related pollution are 

on the project. 

 

The Contractor shall not be released from any warranty provided for EPSC plantings, including 

sod and trees.  If the entire project is complete as outlined in 105.15 of the Standard Specifications, 

the tree plantings shall still be required to meet the requirements of 802 Standard Specifications. 

 

NPDES Permit Required Action 

 

Accompany the TDOT EPSC inspector or TDOT consultant on all EPSC inspections of the entire 

construction project including permitted locations and potentially impacted streams and attend all 

QA/QC Project Assessments. 

 

EPSC Inspections shall be conducted as required in the most current TN Construction General 

Permit.  EPSC inspections shall be performed on the schedule established in the TN Construction 
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General Permit until the site is permanently stabilized to determine if the permit requirements are 

being met.  Where sites or portion(s) of the construction project have been temporarily stabilized, 

the inspections only have to be conducted once per month until construction activity resumes.  

Written notification of the intent to change the inspection frequency and the justification for such 

request must be submitted to the TDOT Field Office and the TDEC Central Office before 

proceeding. 

 

A representative who holds a current TDEC “Fundamentals of Erosion Prevention and Sediment 

Control Level I” certification shall accompany the TDOT EPSC inspector on all required EPSC 

inspections.  The project supervisor(s) shall also hold a current TDEC “Fundamentals of Erosion 

Prevention and Sediment Control Level I” certification.  Proof of required personnel training for 

the individual(s) shall be provided to the TDOT Field Office prior to beginning of construction.   

 

The TDOT EPSC inspector shall document all deficiencies on the required current TDOT EPSC 

Inspection Report form. Sign the TDOT EPSC Inspection Report form and any supporting 

documentation indicating that there is agreement with the report, recommendations and repair 

schedule as stated in the documentation. 

 

Make necessary maintenance and repairs relative to deficiencies in these permit conditions or 

requirements within 24 hours after an inspection identifies the maintenance or repair need, and/or 

as directed by the Department, unless conditions make a particular activity impracticable. Any 

such conditions that make immediate repairs impracticable shall be documented on the inspection 

report and provided to the TDOT Field Office and be accompanied by an expected repair schedule 

based on forecasted weather conditions. 

   

Review the site specific SWPPP that will be made available prior to or at the pre-construction 

conference for any additional EPSC requirements.  Sign and submit two copies of the SWPPP 

signature page provided by the Department in the site specific SWPPP.  Submit for review and 

approval any changes/revisions to the SWPPP to prevent erosion and sediment transport at any 

time after contract execution.  Rejection of any submittals by the Department does not relieve the 

liability for appropriate Best Management Practices (BMPs). 

 

If at any time during this contract, the requirements for the Water Quality Permits and/or the Storm 

Water Permits for Construction Related Activities are changed/revised/updated, the Contractor 

shall be notified in writing by the Department of such requirements. Comply with the new 

requirements within 30 days of the Department notification. 

 

If at any time that sedimentation is occurring or has occurred in streams impacted by the project, 

immediately notify the TDOT Field Office to evaluate the EPSC measures employed.  A 

determination of the cause for sedimentation will be made by the Department.  Immediately repair 

or replace defective EPSC measures and install, as applicable, additional or other EPSC measures 

with the goal of eliminating future sedimentation.  Once a remediation plan is provided by the 

Department, within 24 hours after notification, begin the remediation as required.  Based on the 

cause of sedimentation, the Department will determine if the cost of remediation will be performed 

at the Contractor’s expense. 
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Failure to Comply 
 
In the event a Notice of Noncompliance, Notice of Violation, Notice of Deficiency, or Order is 

issued by any State or Federal Agency on this project, any required corrective action and all fines 

will be the sole responsibility of the Contractor as outlined in 107.01 of the Standard 

Specifications. 
  
Failure to comply or take immediate corrective actions required within 24 hours, unless 

documented conditions make a particular maintenance or repair activity impracticable 

immediately, shall be reason for the Department to suspend all other work on the Project, except 

EPSC and traffic control.  The Department will apply non-refundable deductions of monies from 

the Contract per calendar day from monies due to the Contractor for any EPSC work on the Project.  

This deduction can be made for each location, as determined by the Department, for each calendar 

day that the deficiency is allowed to remain and charged as item description “Failure to Comply 

with Permit Deduction”.  A deduction shall be made from monies due the Contractor, not as a 

penalty, but as liquidated damages, as indicated in 108.09 of the Standard Specifications. 
 
If the necessary corrections/adjustments are not done in a timely manner as required, the 

Department will implement the provisions of 209.07 and 109.08 of the Standard Specifications 

that provides for the Department making repairs and recovering the costs thereof from the 

Contractor. 
 
The Department will not participate in any payment or reimbursement for fines and will not 

authorize time extensions due to delays in project progress for work stoppage, to remedy the 

violations stated within the NOV, as stated in 105.01 of the Standard Specifications. 

 

Spill Prevention, Control, and Countermeasure 

  

To help prevent the discharge of oil into navigable waters, the U.S. Environmental Protection 

Agency (EPA) developed the Spill Prevention, Control, and Countermeasure (SPCC) Program.  

The SPCC Program is under the authority of Section 311 (j)(1)(C) of the Federal Water Pollution 

Control Act (Clean Water Act) in 1974.  The rule may be found at Title 40, Code of Federal 

Regulations (CFR), Part 112.  Additional information regarding the preparation and requirements 

of a SPCC Plan can be found at:  Overview of the Spill Prevention, Control, and Countermeasure 

(SPCC) Regulation | US EPA 
 
If applicable based upon the total aggregate capacity of aboveground oil storage, develop a site 

specific SPCC Plan per EPA requirements.  This plan shall be provided to the TDOT Field Office 

as part of the required submittals during the project Pre-Construction Meeting or at which time the 

conditions on the project site meet the applicable criteria. If applicable, obtain any other necessary 

local, state, and federal permits as applicable. The SPCC Plan and/or permits shall be kept on-site. 

 

Comply with all aspects of the site specific SPCC Plan including but not limited to performing any 

required inspections as directed by the SPCC Plan as well as implementing material and spill 

management practices per the project’s SWPPP. In the event, where a release containing a 

hazardous substance in an amount equal to, or in excess of a reportable quantity established under 

either 40 CFR 117 or 40 CFR 302 occurs during a 24-hour period, immediately notify the TDOT 

Field Office.  
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S T A T E O F T E N N E S S E E 

(Rev. 6-20-22) January 1, 2021 
(Rev. 9-7-22) 

 

SPECIAL PROVISION 

 

REGARDING 

 
EQUAL EMPLOYMENT OPPORTUNITY 

 
 
Electronic Code of Federal Regulations (e-CFR): 

23 CFR 230 Chapter 1 Subchapter C Appendix A to Subpart A  

 
 
Specific Equal Employment Opportunity Responsibilities 

 
General 
 

a) Equal employment opportunity requirements not to discriminate and to take affirmative 

action to assure equal employment opportunity as required by Executive Order 11246 and 

Executive Order 11375 are set forth in Required Contract Provisions (Form PR-1273 or 

1316, as appropriate) and these Special Provisions which are imposed pursuant to Section 

140 of Title 23, U.S.C., as established by Section 22 of the Federal-Aid Highway Act of 

1968.  The requirements set forth in these Special Provisions shall constitute the specific 

affirmative action requirements for project activities under this contract and supplement 

the equal employment opportunity requirements set forth in the Required Contract 

Provisions. 

 

b) The contractor will work with the Tennessee Department of Transportation and the Federal 

Government in carrying out equal employment opportunity obligations and in their review 

of his/her activities under the contract. 

 

c) The contractor and all his/her subcontractors holding subcontracts not including material 

suppliers, of $10,000 or more, will comply with the following minimum specific 

requirement activities of equal employment opportunity: (The equal employment 

opportunity requirements of Executive Order 11246, as set forth in Volume 6, Chapter 4, 

Section 1, Subsection 1 of the Federal-Aid Highway Program Manual, are applicable to 

material suppliers as well as contractors and subcontractors). The contractor will include 

these requirements in every subcontract of $10,000 or more with such modification of 

language as is necessary to make them binding on the subcontractor. 
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Equal Employment Opportunity Policy 

 

The contractor will accept as his operating policy the following statement which is designed to 

further the provision of equal employment opportunity to all persons without regard to their race, 

color, religion, sex, sexual orientation, gender identity, national origin, age, or disability and to 

promote the full realization of equal employment opportunity through a positive continuing 

program: 
 

It is the policy of this Company to assure that applicants are employed, and that employees 

are treated during employment without regard to their race, color, religion, sex, sexual 

orientation, gender identity, national origin, age, or disability. Such action shall include 

employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff 

or termination; rates of pay or forms of compensation; and selection for training, including 

apprenticeship, preapprenticeship, and/or on-the-job training.   
 
Equal Employment Opportunity Officer 
 
The contractor will designate and make known to the Tennessee Department of Transportation 

contracting officers an equal employment opportunity officer (hereinafter referred to as the EEO 

Officer) who will have the responsibility for and must be capable of effectively administering and 

promoting an active contractor program of equal employment opportunity and who must be 

assigned adequate authority and responsibility to do so. 
 
Dissemination of Policy 
 

a) All members of the contractor's staff who are authorized to hire, supervise, promote, and 

discharge employees, or who recommend such action, or who are substantially involved in 

such action, will be made fully cognizant of, and will implement, the contractor's equal 

employment opportunity policy and contractual responsibilities to provide equal 

employment opportunity in each grade and classification of employment.  To ensure that 

the above agreement will be met, the following actions will be taken as a minimum: 
 

1) Periodic meetings of supervisory and personnel office employees will be conducted 

before the start of work and then not less often than once every six months, at which 

time the contractor's equal employment opportunity policy and its implementation will 

be reviewed and explained.  The meetings will be conducted by the EEO Officer or 

other knowledgeable company official. 

 

2) All new supervisory or personnel office employees will be given a thorough 

indoctrination by the EEO Officer or other knowledgeable company official covering 

all major aspects of the contractor's equal employment opportunity obligations within 

thirty days following their reporting for duty with the contractor. 

 

3) All personnel who are engaged in direct recruitment for the project will be instructed 

by the EEO Officer or appropriate company official in the contractor's procedures for 

locating and hiring minority group employees. 
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b) In order to make the contractor's equal employment opportunity policy known to all 

employees, prospective employees, and potential sources of employees, i.e., schools, 

employment agencies, labor unions (where appropriate), college placement officers, etc., 

the contractor will take the following actions: 
 

1) Notices and posters setting forth the contractor's equal employment opportunity policy 

will be placed in areas readily accessible to employees, applicants for employment and 

potential employees. 

 

2) The contractor's equal employment opportunity policy and the procedures to implement 

such policy will be brought to the attention of employees by means of meetings, 

employee handbooks, or other appropriate means. 
 
Recruitment 
 

a) When advertising for employees, the contractor will include in all advertisements for 

employees the notation: "An Equal Opportunity Employer." All such advertisements will 

be published in newspapers or other publications having a large circulation among minority 

groups in the area from which the project work force would normally be derived. 

 

b) The contractor will, unless precluded by a valid bargaining agreement, conduct systematic 

and direct recruitment through public and private employee referral sources likely to yield 

qualified minority group applicants, including, but not limited to, State employment 

agencies, schools, colleges and minority group organizations.  To meet this requirement, 

the contractor will, through his EEO Officer, identify sources of potential minority group 

employees, and establish with such identified sources procedures whereby minority group 

applicants may be referred to the contractor for employment consideration. 

 

In the event the contractor has a valid bargaining agreement providing for exclusive hiring 

hall referrals, he is expected to observe the provisions of that agreement to the extent that 

the system permits the contractor's compliance with equal employment opportunity 

contract provisions.  (The U.S. Department of Labor has held that where implementation 

of such agreements have the effect of discriminating against minorities or women, or 

obligates the contractor to do the same, such implementation violates Executive Order 

11246, as amended). 

 

c) The contractor will encourage his present employees to refer minority group applicants for 

employment by posting appropriate notices or bulletins in areas accessible to all such 

employees.  In addition, information and procedures with regard to referring minority 

group applicants will be discussed with employees. 
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Personnel Actions 
 
Wages, working conditions, and employee benefits shall be established and administered, and 

personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, 

and termination, shall be taken without regard to race, color, religion, sex, sexual orientation, 

gender identity, national origin, age, or disability.  The following procedures shall be followed: 
 

a) The contractor will conduct periodic inspections of project sites to insure that working 

conditions and employee facilities do not indicate discriminatory treatment of project site 

personnel. 

 

b) The contractor will periodically evaluate the spread of wages paid within each 

classification to determine any evidence of discriminatory wage practices. 

 

c) The contractor will periodically review selected personnel actions in depth to determine 

whether there is evidence of discrimination. Where evidence is found, the contractor will 

promptly take corrective action.  If the review indicates that the discrimination may extend 

beyond the actions reviewed, such corrective action shall include all affected persons. 

 

d) The contractor will promptly investigate all complaints of alleged discrimination made to 

the contractor in connection with his obligations under this contract, will attempt to resolve 

such complaints, and will take appropriate corrective action within a reasonable time.  If 

the investigation indicates that the discrimination may affect persons other than the 

complainant, such corrective action shall include such other persons.  Upon completion of 

each investigation, the contractor will inform every complainant of all of his avenues of 

appeal. 
 

Training and Promotion 
 

a) The contractor will assist in locating, qualifying, and increasing the skills of minority group 

and women employees, and applicants for employment. 

 

b) Consistent with the contractor's work force requirements and as permissible under Federal 

and State regulations, the contractor shall make full use of training programs, i.e., 

apprenticeship, and on-the-job training programs for the geographical area of contract 

performance.  Where feasible, 25 percent of apprentices or trainees in each occupation shall 

be in their first year of apprenticeship or training.  In the event the Special Provision 

Regarding Training Program Requirements is provided under this contract, this 

subparagraph will be superseded as indicated therein. 

 

c) The contractor will advise employees and applicants for employment of available training 

programs and entrance requirements for each. 

 

d) The contractor will periodically review the training and promotion potential of minority 

group and women employees and will encourage eligible employees to apply for such 

training and promotion. 
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Unions 
 
If the contractor relies in whole or in part upon unions as a source of employees, the contractor 

will use his/her best efforts to obtain the cooperation of such unions to increase opportunities for 

minority groups and women within the unions, and to effect referrals by such unions of minority 

and female employees.  Actions by the contractor either directly or through a contractor's 

association acting as agent will include the procedures set forth below: 
 

a) The contractor will use best efforts to develop, in cooperation with the unions, joint training 

programs aimed toward qualifying more minority group members and women for 

membership in the unions and increasing the skills of minority group employees and 

women so that they may qualify for higher paying employment. 

 

b) The contractor will use best efforts to incorporate an equal employment opportunity clause 

into each union agreement to the end that such union will be contractually bound to refer 

applicants without regard to their race, color, religion, sex, sexual orientation, gender 

identity, national origin, age, or disability.  

 

c) The contractor is to obtain information as to the referral practices and policies of the labor 

union except that to the extent such information is within the exclusive possession of the 

labor union and such labor union refuses to furnish such information to the contractor, the 

contractor shall so certify to the Tennessee Department of Transportation and shall set forth 

what efforts have been made to obtain such information. 

 

d) In the event the union is unable to provide the contractor with a reasonable flow of minority 

and women referrals within the time limit set forth in the collective bargaining agreement, 

the contractor will, through independent recruitment efforts, fill the employment vacancies 

without regard to their race, color, religion, sex, sexual orientation, gender identity, 

national origin, age or disability, making full efforts to obtain qualified and/or qualifiable 

minority group persons and women.  (The U.S. Department of Labor has held that it shall 

be no excuse that the union with which the contractor has a collective bargaining agreement 

providing for exclusive referral failed to refer minority employees).  In the event the union 

referral practice prevents the contractor from meeting the obligations pursuant to Executive 

Order 11246, as amended, and these special provisions, such contractor shall immediately 

notify the Tennessee Department of Transportation. 
 
Subcontracting 
 

a) The contractor will use his best efforts to solicit bids from and to utilize minority group 

subcontractors or subcontractors with meaningful minority group and female 

representation among their employees. Contractors shall obtain lists of minority-owned 

construction firms from the Tennessee Department of Transportation. 

 

b) The contractor will use his best efforts to ensure subcontractor compliance with their equal 

employment opportunity obligations. 
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Records and Reports 
 

a) The contractor will keep such records as are necessary to determine compliance with the 

contractor's equal employment opportunity obligations. The records kept by the contractor 

will be designed to indicate: 

 

1) The number of minority and non-minority group members and women employed in 

each work classification on the project. 

 

2) The progress and efforts being made in cooperation with unions to increase 

employment opportunities for minorities and women. (Applicable only to contractors 

who rely in whole or in part on unions as a source for their work force), 

 

3) The progress and efforts being made in locating, hiring, training, qualifying, and 

upgrading minority and female employees, and 

 

4) The progress and efforts being made in securing the services of minority group 

subcontractors or subcontractors with meaningful minority and female representation 

among their employees. 
 

b) All such records must be retained for a period of 3 years following completion of the 

contract work and shall be available at reasonable times and places for inspection by 

authorized representatives of the of the Tennessee Department of Transportation and the 

Federal Highway Administration. 

 

c) The contractors will submit an annual report to the Tennessee Department of 

Transportation each July for the duration of the project, indicating the number of minority, 

women, and non-minority group employees currently engaged in each work classification 

required by the contract work.  This information is to be reported on Form PR 1391. If on-

the-job training is being required by “Training Special Provision,” the contractor will be 

required to furnish Form FHWA 1409. 

 

d) The contractor and subcontractors will be required to complete other reports as instructed 

by the Engineer. 

 

e) Current estimates may be withheld by the Engineer when reports are not received within 

the above specified time limits. 
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S T A T E O F T E N N E S S E E 

(Rev. 6-20-22) January 1, 2021 

(Rev. 9-7-22)   

 

SPECIAL PROVISION 

 

REGARDING 

 

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY 

 

CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 

 

Electronic Code of Federal Regulations (e-CFR): 

41 CFR 60-4.3 Equal Opportunity Clauses 

 

 

1) As used in these specifications: 

 

a) "Covered area" means the geographical area described in the solicitation from which this 

contract resulted; 

 

b) "Director" means Director, Office of Federal Contract Compliance Programs, United 

States Department of Labor, or any person to whom the Director delegates authority; 

 

c) "Employer identification number" means the Federal Social Security number used on the 

Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 

d) "Minority" includes: 
 

I. Black (all persons having origins in any of the Black African racial groups not of 

Hispanic origin); 
 

II. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American 
or other Spanish or Portuguese Culture or origin, regardless of race); 

 
III. Asian and Pacific Islander (all persons having origins in any of the original peoples 

of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 
 

IV. American Indian or Alaskan Native (all persons having origins in any of the original 

peoples of North America and maintaining identifiable tribal affiliations through 

membership and participation or community identification). 
 
2) Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work 

involving any construction trade, it shall physically include in each subcontract in excess of 

$10,000 the provisions of these specifications and the Notice which contains the applicable 

goals for minority and female participation, and which is set forth in the solicitations from 

which this contract resulted. 
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3) If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved 

by the U.S. Department of Labor in the covered area either individually or through an 

association, its affirmative action obligations on all work in the Plan area (including goals and 

timetables) shall be in accordance with that Plan for those trades which have unions 

participating in the Plan.  Contractors must be able to demonstrate their participation in and 

compliance with the provisions of any such Hometown Plan.  Each Contractor or 

Subcontractor participating in an approved Plan is individually required to comply with its 

obligations under the EEO clause, and to make a good faith effort to achieve each goal under 

the Plan in each trade in which it has employees.  The overall good faith performance by other 

Contractors or Subcontractors toward a goal in an approved Plan does not excuse any covered 

Contractor’s or Subcontractor’s failure to take good faith efforts to achieve the Plan goals and 

timetables. 

 

4) The Contractor shall implement the specific affirmative action standards provided in 

paragraphs 7a though p of these specifications.  The goals set forth in the solicitation from 

which this contract resulted are expressed as percentages of the total hours of employment and 

training of minority and female utilization the Contractor should reasonably be able to achieve 

in each construction trade in which it has employees in the covered area. Covered Construction 

contractors performing construction work in geographical areas where they do not have a 

Federal or federally assisted construction contract shall apply the minority and female goals 

established for the geographical area where the work is being performed. Goals are published 

periodically in the Federal Register in notice form, and such notices may be obtained from any 

Office of Federal Contract Compliance Programs office or from Federal procurement 

contracting officers. The Contractor is expected to make substantially uniform progress toward 

its goals in each craft during the period specified.   

 

5) Neither the provisions of any collective bargaining agreement, nor the failure by a union with 

whom the Contractor has a collective bargaining agreement, to refer either minorities or 

women shall excuse the Contractor’s obligations under these specification, Executive Order 

11246, or the regulations promulgated pursuant thereto. 

 

6) In order for the nonworking training hours of apprentices and trainees to be counted in meeting 

the goals, such apprentices and trainees must be employed by the Contractor during the training 

period, and the Contractor must have made a commitment to employ the apprentices and 

trainees at the completion of their training, subject to the availability of employment 

opportunities.  Trainees must be trained pursuant to training programs approved by the U.S. 

Department of Labor. 

 

7) The Contractor shall take specific affirmative actions to ensure equal employment opportunity.  

The evaluation of the Contractor's compliance with these specifications shall be based upon its 

effort to achieve maximum results from its actions.  The Contractor shall document these 

efforts fully, and shall implement affirmative action steps at least as extensive as the following: 
 

a) Ensure and maintain a working environment free of harassment, intimidation, and coercion 

at all sites, and in all facilities at which the Contractor's employees are assigned to work.  

The Contractor, where possible, will assign two or more women to each construction 
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project.  The Contractor shall specifically ensure that all foremen, superintendents, and 

other on-site supervisory personnel are aware of and carry out the Contractor's obligation 

to maintain such a working environment, with specific attention to minority or female 

individuals working at such sites or in such facilities. 

 

b) Establish and maintain a current list of minority and female recruitment sources, provide 

written notification to minority and female recruitment sources and to community 

organizations when the Contractor or its unions have employment opportunities available 

and maintain a record of the organization's responses. 

 

c) Maintain a current file of the names, addresses and telephone numbers of each minority 

and female off-the-street applicant and minority or female referral from a union, a 

recruitment source or community organization and of what action was taken with respect 

to each such individual.  If such individual was sent to the union hiring hall for referral and 

was not referred back to the Contractor by the union or, if referred, not employed by the 

Contractor, this shall be documented in the file with the reason therefor, along with 

whatever additional actions the Contractor may have taken. 

 

d) Provide immediate written notification to the Director when the union or unions with which 

the Contractor has a collective bargaining agreement has not referred to the Contractor a 

minority person or woman sent by the Contractor, or when the Contractor has other 

information that the union referral process has impeded the Contractor's efforts to meet its 

obligations. 

 

e) Develop on-the-job training opportunities and/or participate in training programs for the 

area which expressly include minorities and women, including upgrading programs and 

apprenticeship and trainee programs relevant to the Contractor's employment needs, 

especially those programs funded or approved by the Department of Labor.  The contractor 

shall provide notice of these programs to the sources complied under 7.b) above. 

  

f) Disseminate the Contractor's EEO policy by providing notice of the policy to unions and 

training programs and requesting their cooperation in assisting the Contractor in meeting 

its EEO obligations; by including it in any policy manual and collective bargaining 

agreement; by publicizing it in the company newspaper, annual report, etc.; by specific 

review of the policy with all management personnel and with all minority and female 

employees at least once a year; and by posting the company EEO policy on bulletin boards 

accessible to all employees at each location where construction work is performed. 

 

g) Review, at least annually, the company's EEO policy and affirmative action obligations 

under these specifications with all employees having any responsibility for hiring, 

assignment, layoff, termination, or other employment decisions including specific review 

of these items with onsite supervisory personnel such as Superintendents, General 

Foremen, etc., prior to the initiation of construction work at any job site.  A written record 

shall be made and maintained identifying the time and place of these meetings, persons 

attending, subject matter discussed, and disposition of the subject matter. 
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h) Disseminate the Contractor's EEO policy externally by including it in any advertising in 

the news media, specifically including minority and female news media, and providing 

written notification to and discussing the Contractor's EEO policy with other Contractors 

and Subcontractors with whom the Contractor does or anticipates doing business. 

 

i) Direct its recruitment efforts, both oral and written, to minority, female, and community 

organizations, to schools with minority and female students and to minority and female 

recruitment and training organizations serving the Contractor's recruitment area and 

employment needs.  Not later than one month prior to the date for the acceptance of 

applications for apprenticeship or other training by any recruitment source, the Contractor 

shall send written notification to organizations such as the above, describing the openings, 

screenings procedures, and tests to be used in the selection process. 

 

j) Encourage present minority and female employees to recruit other minority persons and 

women and, where reasonable, provide after school, summer and vacation employment to 

minority and female youth both on the site and in other areas of a Contractor's workforce. 

 

k) Validate all tests and other selection requirements where there is an obligation to do so 

under 41 CFR Part 60-3. 

 

l) Conduct, at least annually, an inventory and evaluation at least of all minority and female 

personnel for promotional opportunities and encourage these employees to seek or to 

prepare for, through appropriation training, etc., such opportunities. 

 

m) Ensure that seniority practices, job classifications, work assignments and other personnel 

practices, do not have a discriminatory effect by continually monitoring all personnel and 

employment related activities to ensure that the EEO policy and the Contractor's 

obligations under these specifications are being carried out. 

 

n) Ensure that all facilities and company activities are nonsegregated except that separate or 

single-user toilet and necessary changing facilities shall be provided to assure privacy 

between the sexes. 

 

o) Document and maintain a record of all solicitations of offers for subcontracts from minority 

and female construction contractors and suppliers, including circulation of solicitations to 

minority and female contractor associations and other business associations. 

 

p) Conduct a review, at least annually, of all supervisor's adherence to and performance under 

the Contractor's EEO policies and affirmative action obligations. 

 

8) Contractors are encouraged to participate in voluntary associations which assist in fulfilling 

one or more of their affirmative action obligations (7a through p).  The efforts of a contractor 

association, joint contractor-union, contractor-community, or other similar group of which the 

contractor is a member and participant, may be asserted as fulfilling any one or more of its 

obligations under 7a through p of these Specifications provided that the contractor actively 

participates in the group, makes every effort to assure that the group has a positive impact on 

the employment of minorities and women in the industry, ensures that the concrete benefits of 
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the program are reflected in the Contractor's minority and female workforce participation, 

makes a good faith effort to meet its individual goals and timetables, and can provide access 

to documentation which demonstrates the effectiveness of actions taken on behalf of the 

Contractor.  The obligation to comply, however, is the Contractor's and failure of such a group 

to fulfill an obligation shall not be a defense for the Contractor's noncompliance. 

 

9) A single goal for minorities and a separate single goal for women have been established.  The 

Contractor, however, is required to provide equal employment opportunity and to take 

affirmative action for all minority groups, both male and female, and all women, both minority 

and non-minority.  Consequently, the Contractor may be in violation of the Executive Order if 

a particular group is employed in a substantially disparate manner (for example, even though 

the Contractor has achieved its goals for women, generally, the Contractor may be in violation 

of the Executive Order if a specific minority group of women is underutilized). 

 

10)  The Contractor shall not use the goals and timetables or affirmative action standards to 

discriminate against any person because of race, color, religion, sex, sexual orientation, gender 

identity, national origin, age, or disability. 

 

11)  The Contractor shall not enter into any Subcontract with any person or firm debarred from 

Government contracts pursuant to Executive Order 11246. 

 

12)  The Contractor shall carry out such sanctions and penalties for violations of these 

specifications and of the Equal Opportunity Clause, including suspension, termination and 

cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive 

Order 11246, as amended, and its implementing regulations, by the Office of Federal Contract 

Compliance Programs.  Any Contractor who fails to carry out such sanctions and penalties 

shall be in violation of these specifications and Executive Order 11246, as amended. 

 

13)  The Contractor, in fulfilling its obligations under these specifications, shall implement specific 

affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of 

these specifications, so as to achieve maximum results from its efforts to ensure equal 

employment opportunity.  If the Contractor fails to comply with the requirements of the 

Executive Order, the implementing regulations, or these specifications, the Director shall 

proceed in accordance with 41 CFR 60-4.8. 
 
14)  The Contractor shall designate a responsible official to monitor all employment related 

activity to ensure that the company EEO policy is being carried out, to submit reports relating 

to the provisions hereof as may be required by the Government and to keep records.  Records 

shall at least include for each employee the name, address, telephone numbers, construction 

trade, union affiliation if any, employee identification number when assigned, social security 

number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of 

changes in status, hours worked per week in the indicated trade, rate of pay, and locations at 

which the work was performed. Records shall be maintained in an easily understandable and 

retrievable form; however, to the degree that existing records satisfy this requirement, 

contractors shall not be required to maintain separate records. 
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15)  Nothing herein provided shall be construed as a limitation upon the application of other laws 

which establish different standards of compliance or upon the application of requirements for 

the hiring of local or other area residents (e.g., those under the Public Works Employment Act 

of 1977 and the Community Development Block Grant Program). 
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S T A T E O F T E N N E S S E E 

(Rev. 6-20-22)       January 1, 2021 
 

SPECIAL PROVISION 

 

REGARDING 

 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 

 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 

 
Electronic Code of Federal Regulations (e-CFR): 
41 CFR 60-4.2 -- Solicitations 

 

 

1) The Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard 

Federal Equal Employment Specifications" set forth herein. 

 

2) The goals and timetables for minority and female participation, expressed in percentage 

terms for the Contractor's aggregate workforce in each trade on all construction work in 

the covered area, are as follows: 
 

 Goals for Female Participation 
County in each Trade 

 
All Counties 6.9 

 
 Goals for Minority Participation 

County for each Trade 
 

Lincoln 11.2 
 

Hamilton, Marion, Sequatchie 12.5 
 

Bledsoe, Bradley, Grundy, McMinn, 
Meigs, Monroe, Polk, Rhea 8.6 

 
Carter, Hawkins, Sullivan, Unicoi, 
Washington 2.6 

 
Greene, Hancock, Johnson 3.2 

 
Anderson, Blount, Knox, Union 6.6 

 
Campbell, Claiborne, Cocke, 
Cumberland, Fentress, Grainger, 
Hamblen, Jefferson, Loudon, 
Morgan, Roane, Scott, Sevier 4.5 
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 Goals for Minority 

County Participation for each Trade 
 

Montgomery 18.2 
 

Davidson, Cheatham, Dickson, 
Robertson, Sumner, Williamson, 
Wilson, Rutherford 15.8 

 
Bedford, Cannon, Clay, Coffee, 
Dekalb, Franklin, Giles, Hickman, 
Houston, Humphreys, Jackson, 
Lawrence, Lewis, Macon, Marshall, 
Maury, Moore, Overton, Perry, 
Pickett, Putnam, Smith, Stewart, 
Trousdale, Van Buren, Warren, 
Wayne, White 12.0 

 
Shelby, Tipton 32.3 

 
Benton, Carroll, Chester, Crockett, 
Decatur, Dyer, Fayette, Gibson, 
Hardeman, Hardin, Haywood, 
Henderson, Henry, Lake, 
Lauderdale, McNairy, Madison, 
Obion, Weakley 26.5 

 

These goals are applicable to all the Contractor's construction work (whether or not it is Federal 

or federally assisted).  If the Contractor performs construction work in a geographical area 

located outside of the covered area, it shall apply the goals established for such geographical area 

where the work is actually performed.  With regard to this second area, the Contractor also is 

subject to the goals for both its federally involved and nonfederally involved construction. 

 

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 

shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action 

obligations required by the specifications set forth in CFR Part 60-4.3(a), and its efforts to meet 

the goals. The hours of minority and female employment and training must be substantially 

uniform throughout the length of the contract, and in each trade, and the Contractor shall make a 

good faith effort to employ minorities and women evenly on each of its projects.  The transfer of 

minority or female employees or trainees from Contractor to Contractor or from Project to 

Project for the sole purpose of meeting the Contractor's goals shall be a violation of the contract, 

the Executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be 

measured against the total work hours performed. 
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3) The Contractor shall provide written notification to the Director of Office of Federal 

Contract Compliance Programs within 10 working days of award of any construction 

subcontract in excess of $10,000 at any tier for construction work under the contract 

resulting from this solicitation. 
 

U.S. Department of Labor – Regional Office 

Office of Federal Contract Compliance Program 

61 Forsyth Street, Room 7B75 

Atlanta, GA  30303 

 

The notification shall list the name, address, and telephone number of the subcontractor; 

employer identification number; estimated dollar amount of the subcontract; estimated starting 

and completion dates of the subcontract; and the geographical area in which the contract is to be 

performed. 
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 

 
 
 

--154--



(Rev. 01/02/26) 
 
STATE OF TENNESSEE 
 
 Sheet 1 of 6 

 

 
TENNESSEE DEPARTMENT OF TRANSPORTATION 

 
2025 MINIMUM WAGE SCALES FOR FEDERAL AID HIGHWAY CONSTRUCTION 

 
 
"General Decision Number: TN20260147 01/02/2026 
 
Superseded General Decision Number: TN20250147 
 
State: Tennessee 
 
Construction Type: Highway 
 
Counties: Tennessee Statewide. 
 
HIGHWAY CONSTRUCTION PROJECTS 
 
Modification Number     Publication Date 
          0             01/02/2026 
 
  SUTN2016-001 07/13/2016 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 14.26                  
   
CARPENTER........................$ 17.52                  
   
CEMENT MASON/CONCRETE FINISHER...$ 15.55                  
   
ELECTRICIAN......................$ 24.08                  
   
IRONWORKER   
     Reinforcing.................$ 16.29                  
     Structural..................$ 16.89                  
   
LABORER   
     Common/Unskilled............$ 13.11                  
     Skilled 
      Air Tool Operator,  
      Asphalt Raker, Chain Saw  
      Operator, Concrete Mixer   
      (less than 1 yd),  
      Concrete Rubber, Edger,  
      Fence Erector, Form  
      Setter (steel), Guard  
      Rail Erector, Mechanic's  
      Tender (tire changer or  
      oiler), Mortar Mixer,  
      Nozzleman or Gun Operator  
      (gunite), Pipelayer,   
      Sign Erector...............$ 15.27                  
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PAINTER (INCLUDES SANDBLASTER)...$ 26.36                  
   
POWER EQUIPMENT OPERATOR:   
     GROUP 1 
      Backhoe/Hydraulic  
      Excavator (3/4 yd &  
      over), Crane (less than  
      20 Tons), End Loader (3  
      yd & over), Motor Patrol  
      (finish),Piledriver,  
      Dragline...................$ 19.14                  
     GROUP 1A 
      Drill Operator (Caisson)...$ 25.26                  
      Farm Tractor Operator  
      (Power Broom)..............$ 13.50                  
     GROUP 2 
      Backhoe/Hydraulic  
      Excavator (less than 3/4  
      yd), Bulldozer or Push  
      Dozer, End Loader (less  
      than 3 yd), Motor Patrol  
      (rough), Tractor  
      (crawler/ utility), Truck  
      Driver (Heavy Duty, Off  
      Road) Scraper, Shovel, or  
      Trenching Machine..........$ 17.08                  
     GROUP 3 
      Asphalt Paver, Concrete  
      Finishing Machine,  
      Concrete Paver, Scale,  
      Spreader (self- 
      propelled), Concrete  
      Grinder, Asphalt Milling  
      Machine, Boring Machine  
      (horizontal)...............$ 17.75                  
     GROUP 4 
      Bobcat, Central Mining  
      Plant, Concrete Pump,  
      Concrete Saw, Curb  
      Machine (automatic or  
      manual), Dozer or Loader  
      (stockpile), Drill  
      (piling), Mulcher or  
      Seeder, Rock Drill (truck  
      mounted), Roller  
      (asphalt), Roller  
      (compaction self- 
      propelled), Soil  
      Stabilization Machine,  
      Tractor (boom and hoist),  
      Bituminous Distributor  
      Machine, pump, Track  
      Drill, Striping Machine....$ 16.48                  
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      Heavy Duty Mechanic........$ 20.33                  
      Light Duty Mechanic........$ 19.53                  
      Sweeping Machine (Vacuum)  
      Operator...................$ 15.56                  
     GROUP 5 
      Crane (over 20 Tons).......$ 20.44                  
   
TRUCK DRIVER   
     2 axles.....................$ 15.36                  
     3-4 axles...................$ 14.86                  
     5 or more axles.............$ 16.27                  
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at 
https://www.dol.gov/agencies/whd/government-contracts. 
 
Note: Executive Order 13658 generally applies to contracts 
subject to the Davis-Bacon Act that were awarded on or between 
January 1, 2015 and January 29, 2022, and that have not been 
renewed or extended on or after January 30, 2022. Executive 
Order 13658 does not apply to contracts subject only to the 
Davis-Bacon Related Acts regardless of when they were awarded. 
If a contract is subject to Executive Order 13658, the 
contractor must pay all covered workers at least $13.30 per 
hour (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing 
on the contract in 2025.  The applicable Executive Order 
minimum wage rate will be adjusted annually.   Additional 
information on contractor requirements and worker protections 
under Executive Order 13658 is available at 
www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
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the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (iii)). 
 
 
---------------------------------------------------------------- 
 
The body of each wage determination lists the classifications 
and wage rates that have been found to be prevailing for the 
type(s) of construction and geographic area covered by the wage 
determination. The classifications are listed in alphabetical 
order under rate identifiers indicating whether the particular 
rate is a union rate (current union negotiated rate), a survey 
rate, a weighted union average rate, a state adopted rate, or a 
supplemental classification rate. 
 
Union Rate Identifiers 
 
A four-letter identifier beginning with characters other than 
""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2024. PLUM is an identifier of the union 
whose collectively bargained rate prevailed in the survey for 
this classification, which in this example would be Plumbers. 
0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next 
number, 005 in the example, is an internal number used in 
processing the wage determination. The date, 07/01/2024 in the 
example, is the effective date of the most current negotiated 
rate. 
 
Union prevailing wage rates are updated to reflect all changes 
over time that are reported to WHD in the rates 
in the collective bargaining agreement (CBA) governing the 
classification. 
 
Union Average Rate Identifiers 
 
The UAVG identifier indicates that no single rate prevailed for 
those classifications, but that 100% of the data reported for 
the classifications reflected union rates. EXAMPLE: 
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a 
weighted union average rate. OH indicates the State of Ohio. 
The next number, 0010 in the example, is an internal number 
used in producing the wage determination. The date, 01/01/2024 
in the example, indicates the date the wage determination was 
updated to reflect the most current union average rate. 
 
A UAVG rate will be updated once a year, usually in January, to 
reflect a weighted average of the current rates in the 
collective bargaining agreements on which the rate is based. 
 
Survey Rate Identifiers 
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The ""SU"" identifier indicates that either a single non-union 
rate prevailed (as defined in 29 CFR 1.2) for this 
classification in the survey or that the rate was derived by 
computing a weighted average rate based on all the rates 
reported in the survey for that classification. As a weighted 
average rate includes all rates reported in the survey, it may 
include both union and non-union rates. Example: SUFL2022-007 
6/27/2024. SU indicates the rate is a single non-union 
prevailing rate or a weighted average of survey data for that 
classification. FL indicates the State of Florida. 2022 is the 
year of the survey on which these classifications and rates are 
based. The next number, 007 in the example, is an internal 
number used in producing the wage determination. The date, 
6/27/2024 in the example, indicates the survey completion date 
for the classifications and rates under that identifier. 
 
?SU? wage rates typically remain in effect until a new survey 
is conducted. However, the Wage and Hour Division (WHD) has the 
discretion to update such rates under 29 CFR 1.6(c)(1). 
 
State Adopted Rate Identifiers 
 
The ""SA"" identifier indicates that the classifications and 
prevailing wage rates set by a state (or local) government were 
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007 
01/03/2024. SA reflects that the rates are state adopted. ME 
refers to the State of Maine. 2023 is the year during which the 
state completed the survey on which the listed classifications 
and rates are based. The next number, 007 in the example, is an 
internal number used in producing the wage determination. 
The date, 01/03/2024 in the example, reflects the date on which 
the classifications and rates under the ?SA? identifier took 
effect under state law in the state from which the rates were 
adopted. 
 
----------------------------------------------------------- 
 
WAGE DETERMINATION APPEALS PROCESS 
 
1) Has there been an initial decision in the matter? This can 
be: 
 
           a) a survey underlying a wage determination 
           b) an existing published wage determination 
c) an initial WHD letter setting forth a position on 
a wage determination matter 
d) an initial conformance (additional classification 
and rate) determination 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be directed to the WHD Branch 
of Wage Surveys. Requests can be submitted via email to 
davisbaconinfo@dol.gov or by mail to: 
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            Branch of Wage Surveys 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
Regarding any other wage determination matter such as 
conformance decisions, requests for initial decisions should be 
directed to the WHD Branch of Construction Wage Determinations. 
Requests can be submitted via email to BCWD-Office@dol.gov or 
by mail to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2) If an initial decision has been issued, then any interested 
party (those affected by the action) that disagrees with the 
decision can request review and reconsideration from the Wage 
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
Requests for review and reconsideration can be submitted via 
email to dba.reconsideration@dol.gov or by mail to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and any information (wage payment 
data, project description, area practice material, etc.) that 
the requestor considers relevant to the issue. 
 
3) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210. 
 
 
 
================================================================ 
 
          END OF GENERAL DECISION 
" 
 



 

 
 

PROPOSAL 

TO THE 

CITY OF GERMANTOWN 

SHELBY COUNTY, TENNESSEE 

By submitting this Proposal, the undersigned bidder represents that it has carefully examined the site of 
the work described herein, has become familiar with local conditions and the character and extent of the 
work; has carefully examined the Plans, the Standard Specifications for Road and Bridge Construction 
(January 1, 2021) adopted by the State of Tennessee, Department of Transportation, with subsequent 
revisions which are acknowledged to be a part of this Proposal, the Special Provisions, the Proposal 
Form, the Form of Contract, and the Form of Contract Payment and Performance Bond; and thoroughly 
understands their stipulations, requirements, and provisions. 
 
The undersigned bidder has determined the quality and quantity of materials required; has investigated 
the location and determined the sources of supply of the materials required; has investigated labor 
conditions; and,has arranged for the continuous prosecution of the work herein described. 

 
By submitting this Proposal, the undersigned bidder agrees to provide all necessary equipment, tools, 
labor, incidentals, and other means of construction, to do all the work, and furnish all the materials of the 
specified requirements which are necessary to complete the work in accordance with the Plans, and the 
Specifications, and agrees to accept as payment in full the unit prices for the various items described in 
the Specifications that are set forth in this Proposal. The bidder understands that the quantities of work 
specified are approximate only and are subject to increase or decrease and that any such increase or 
decrease will not affect the unit prices set forth in this Proposal.  Compensation for “extra work” which 
may be required by the City of Germantown in connection with the construction and completion of the 
work but which was not reflected in the Plans and Specifications at the time of bidding, will be made in 
the following manner: work for which there is a unit price set forth in this Proposal will be compensated 
at that unit price; work for which there is no unit price set forth in this Proposal will be compensated in 
accordance with the applicable Tennessee Department of Transportation Standard Specifications. 

 
By submitting this Proposal, the parties hereto, in the performance of this Contract, shall not act as 
employees, partners, joint ventures, or associates of one another. It is expressly acknowledged by the 
parties hereto that such parties are independent contracting entities and that nothing in this Contract 
shall be construed to create an employer/employee relationship or to allow either to exercise control or 
direction over the manner or method by which the other transacts its business affairs or provides its usual 
services.  The employees or agents of one party shall not be deemed or construed to be the employees 
or agents of the other party for any purpose whatsoever. 

 
By submitting this Proposal, the undersigned bidder, if awarded the contract, agrees that it will be 
responsible for compliance with the Patient Protection and Affordable Care Act (“PPACA”) with respect 
to itself and its employees, including any obligation to report health insurance coverage, provide health 
insurance coverage, or pay any financial assessment, tax, or penalty for not providing health insurance. 
The Contractor shall indemnify the State and hold it harmless for any costs to the State arising from 
Contractor’s failure to fulfill its PPACA responsibilities for itself or its employees. 

 
By submitting this Proposal, the undersigned bidder, if awarded the contract, shall be registered with the 
Department of Revenue for the collection of Tennessee sales and use tax or provide confirmation from 
the Department of Revenue that the bidder is not required to register for the Tennessee sales and use 
tax. This registration requirement is a material requirement of this Contract. 
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By submitting this Proposal, the undersigned bidder hereby agrees to be bound by the award of the 
Contract and, if awarded the Contract on this Proposal, to execute the required Contract and the required 
Contract Payment and Performance Bond within ten (10) days after receipt of notice of the award.  The 
undersigned bidder submits herewith the required Proposal guaranty in an amount of not less than five 
percent (5%) of the total amount of the Proposal offered and agrees and consents that the Proposal 
guaranty shall immediately be at the disposal of the City of Germantown, not as a penalty, but as an 
agreed liquidated damage if the required Contract and Contract Payment and Performance Bond are not 
executed within ten days from receipt of the notice of award. 

 
By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in 
the case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury, that 
to the best of its knowledge and belief that each bidder is not on the list created pursuant to § 12-12-106.  
This list is generated to identify entities ineligible to contract with the State of Tennessee or any political 
subdivision of the State per the Iran Divestment Act, T.C.A. §§ 12-12-101 – 113, and the current list may 
be found at the Tennessee Department of General Services, Central Procurement Office, website under 
the Public Information Library webpage at the following link:  
http://tn.gov/assets/entities/generalservices/cpo/attachments/List_of_persons_pursuant_to_Tenn._Cod
e_Ann._12-12-106._Iran_Divestment_Act-July.pdf. 
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Item # Description Qty Unit Unit Price Amount

202-01.57
REMOVAL OF STRUCTURES & 
OBSTRUCTIONS (DRAINAGE MANHOLE) 1 LS $ $

202-02.23
REMOVAL OF PIPE (18" CMP AT CROSSING 
35) 107 LF $ $

202-02.24
REMOVAL OF PIPE (24" CMP AT CROSSING 
48) 80 LF $ $

202-03
REMOVAL OF RIGID PAVEMENT, 
SIDEWALK, ETC. 27 SY $ $

202-03.01 REMOVAL OF ASPHALT PAVEMENT  175 SY $ $

203-06 WATER 4 M.G. $ $

203-07 FURNISHING & SPREADING TOPSOIL 5 CY $ $

204-06.01 FLOWABLE FILL (GENERAL) 12 CY $ $

209-05 SEDIMENT REMOVAL 3 CY $ $

303-02
MINERAL AGGREGATE, TYPE B BASE, 
GRADING D 129 TON $ $

307-02.01
ASPHALT CONCRETE MIX (PG70-22) (BPMB-
HM) GRADING A 39 TON $ $

307-02.08
ASPHALT CONCRETE MIX (PG70-22) (BPMB-
HM) GRADING B-M2 26 TON $ $

407-20.05 SAW CUTTING ASPHALT PAVEMENT 340 LF $ $

411-02.10 ACS MIX(PG70-22) GRADING D 15 TON $ $

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 80 LF $ $

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 85 LF $ $

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 2 CY $ $

611-07.02
STEEL BAR REINFORCEMENT (PIPE 
ENDWALLS) 70 LBS $ $

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 1 EACH $ $

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 1 EACH $ $

ESTIMATED ROADWAY QUANTITIES

FEDERAL PROJECT NO. STP-M-57 (85)

STATE PROJECT NO:  79LPLM-F3-673

PIN:  129992.00

(BT-1)
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Item # Description Qty Unit Unit Price Amount

701-01.01 CONCRETE SIDEWALK (4 ") 235 SF $ $

709-05.06 MACHINED RIP-RAP (CLASS A-1) 40 TON $ $

712-01 TRAFFIC CONTROL 1 LS $ $

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 72 EACH $ $

712-05.03 WARNING LIGHTS (TYPE C) 72 EACH $ $

712-06 SIGNS (CONSTRUCTION) 280 SF $ $

712-08.03 ARROW BOARD (TYPE C) 2 EACH $ $

712-09.09
REMOVABLE PAVEMENT MARKING (4" 
LINE) 11,805 LF $ $

712-09.30 REMOVABLE BLACK-OUT TAPE (6") 9,455 LF $ $

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 0.1 LM $ $

716-12.02
ENHANCED FLATLINE THERMO PVMT 
MRKNG (6IN LINE) 0.1 LM $ $

717-01 MOBILIZATION 1 LS $ $

740-10.03
GEOTEXTILE (TYPE III) (EROSION 
CONTROL) 27 SY $ $

797-11.39 TV INSPECTION 206 LF $ $

801-03 WATER (SEEDING & SODDING) 1 MG $ $

802-04.01 GROUND COVER (ZOYSIA SOD) 25 SY $ $

803-01 SODDING (NEW SOD) 28 SY $ $

920-10.05
TEMPORARY PEDESTRIAN ACCESSIBLE 
ROUTE 1 LS $ $

BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM(S):

TOTAL BID AMOUNT IN WORDS:

$TOTAL BASE BID

(BT-2)
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THIS PROPOSAL SUBMITTED BY:   
 
 

  

Bidder (1) 
 

  

By:   

   
   

Printed Name and Title   

   

Address   

   

City/State/Zip   

   
Bidder (1) being a  composed of officers, partners, or owners 

as follows: (Type of business entity)  
   

Name/Title  Name/Title 

   

Name/Title  Name/Title 

   

Name/Title  Name/Title 

   
   

Bidder (2)*   

   
By:   

   
   

Printed Name and Title   

   

Address   

   

City/State/Zip   

Bidder (2) being a  composed of officers, partners, or owners 

as follows: (Type of business entity)  
   

Name/Title  Name/Title 

   

Name/Title  Name/Title 

   

Name/Title  Name/Title 
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PROPOSAL CERTIFICATION 
 
 
The undersigned, being first duly sworn, certifies on behalf of the bidder that it has not, either 
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise 
taken any action in restraint of free competitive bidding in connection with this Proposal or 
Contract.  This is an official document that is required or authorized by law to be made under 
oath and is presented in an official proceeding.  A person who makes a false statement in this 
certification is subject to the penalties of perjury. 
 
The undersigned further certifies that said bidder is not under the control of any person, firm, 
partnership, or corporation, which has or exercises any control of any other person, firm, 
partnership, or corporation, which is submitting a bid on this Contract. 
 

  Sworn to and subscribed before me 
Bidder (1)   

  this  day of  ,  

By:   

   
   

Printed Name and Title  Notary Public 

   
(Seal)  My commission 

expires: 
 

   
   
   

   
   
   
   
   
  

Sworn to and subscribed before me 
Bidder (2)   

  this  day of  ,  

By:   

   
   

Printed Name and Title  Notary Public 

   
(Seal)  My commission 

expires: 
 

   
 
 
 
*NOTE: The signature and information for Bidder (2) is to be provided when there is a 
joint venture. 
 

--173--



--174--



 

2 
 

 
CITY OF GERMANTOWN 

SHELBY COUNTY, TENNESSEE 

PROPOSAL BOND 

 
CONTRACT NO. 200008 

 
 
Principal:  
 Print Name of Principal 

  
Surety:  
 Print Name of Surety 

 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety above named, 
are held and firmly bound unto the City of Germantown in the full and just sum of five percent 
(5%) of the total amount bid by the Principal for the project stated above, for the payment of 
which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
and successors, jointly and severally, firmly by these presents. 

 
NOW, THEREFORE, the condition of this obligation is: the Principal shall not withdraw its bid 
within sixty (60) days after the opening of the bids, or within such other time period as may be 
provided in the Proposal, and if the City of Germantown shall award a Contract to the 
Principal, the Principal shall, within ten (10) days after written notice of the award is received 
by him, fully execute a Contract on the basis of the terms, conditions and unit prices set forth 
in his Proposal or bid and provide bonds with good and sufficient surety, as required for the 
faithful performance of the Contract and for the protection of all persons supplying labor, 
material, and equipment for the prosecution of the work.  In the event the Principal withdraws 
its bid after bids are opened, or after award of the Contract has been made fails to execute 
such the Contract and/or such additional documents as may be required and to provide the 
required bonds within the time period specified above, then the amount of the Proposal Bond 
shall be immediately paid to the City of Germantown, not as a penalty, but as agreed upon 
liquidated damages. 
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IN WITNESS WHEREOF, the Principal has caused these presents to be signed by a duly 
authorized official and the Surety has caused these presents to be duly signed and sealed by 
an authorized agent or attorney-in-fact. 
 
   

Principal (1)  Surety (1) 

   
By:  By: 
  General Agent or Attorney-in-Fact 

   
   

Print Name and Title  Date 

   
Date  (Seal) 

 
 
 
 
 
 
 
 
 
 
 
   

Principal (2)  Surety (2) 

   
By:  By: 
  General Agent or Attorney-in-Fact 

   
   

Print Name and Title  Date 

   
Date  (Seal) 

 
 
 
 
 
 
 
 
 
 
 
*NOTE:  The signature and information for Principal(2) and Surety(2) is to be provided 
when there is a joint venture. 
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CITY OF GERMANTOWN 

SHELBY COUNTY, TENNESSEE 

PROPOSAL GUARANTEE 

CONTRACT NO. 200008 

 
 

Bidder:  

 Print Name of Bidder 

 
 
KNOW ALL MEN BY THESE PRESENTS, that the above-named Bidder has tendered the 
attached cashier’s or certified check in an amount equal to five percent (5%) of the total amount 
it bid for the project stated above, payable to the City of Germantown, to be held pending the 
fulfillment of the following obligation conditions. 
 
NOW, THEREFORE, the condition of this obligation is: the Bidder shall not withdraw its bid 
within sixty (60) days after the opening of the bids, or within such other time period as may be 
provided in the Proposal, and if the City of Germantown shall award a Contract to the Bidder, 
the Bidder shall, within ten (10) days after it receives written notice of the award, fully execute 
a Contract on the basis of the terms, conditions and unit prices set forth in its Proposal or bid 
and provide bonds with good and sufficient surety, as required for the faithful performance of 
the Contract and for the protection of all persons supplying labor, material, and equipment for 
the prosecution of the work.  In the event the Bidder withdraws its bid after bids are opened, 
or after award of the Contract has been made fails to execute such the Contract and/or such 
additional documents as may be required and to provide the required bonds within the time 
period specified above, then the City of Germantown shall cash the attached check and retain 
the funds, not as a penalty, but as agreed upon liquidated damages. 

 
IN WITNESS WHEREOF, the Bidder has caused these presents to be signed by a duly 
authorized official. 
 
   

Bidder (1)  Bidder (2)* 

   
By:  By: 

   
   
   

Print Name and Title  Print Name and Title 

   
Date  Date 

 
 
*NOTE: The signature and information for Bidder(2) is to be provided when there is a 
joint venture. 
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CITY OF GERMANTOWN 

SHELBY COUNTY, TENNESSEE 

CONTRACT NO.  200008 

 
 
This agreement is made and executed in three (3) originals, between the City of 
Germantown, and ____________________________________________ hereinafter 
referred to as the “Contractor.” 
 
WITNESSETH 
 
The City of Germantown did advertise for, receive and accept a bid from the Contractor for 
work on the above identified contract. 
 
In consideration of the agreements herein contained, to be performed by the parties hereto 
and of the payments hereafter agreed to be made, it is mutually agreed by both parties that: 
 

1. The contract between the parties consists of the following “Contract Documents” all 
of which constitute one instrument: 

(a) the Instructions to Bidders 
(b) the Proposal 
(c) all conditions and terms of this Contract form 
(d) the Contract Payment & Performance Bond and/or Letter of Credit, where 

applicable 
(e) the most current version of the Tennessee Department of Transportation 

Standard Specifications for Road and Bridge Construction (herein referred 
to as TDOT Standard Specifications) 

(f) Supplemental Specifications 
(g) Revisions and Additions 
(h) Special Provisions 
(i) Addenda 
(j) The most current version of the TDOT Standard Drawings 
(k) The Contract Plans, 
(l) The Work Order 
(m) Construction Changes 
(n) Supplemental Agreements 
 
All of the provisions contained in the listed Contract Documents are 
incorporated herein by reference with the same force and effect as though set 
out in full. 
 

2. The Contract Documents are intended to be complementary and to describe and 
provide for a complete work.  Requirements in one of these are as binding as if 
occurring in all of them.  In case of discrepancy, Supplemental Specifications will 
govern over the TDOT Standard Specifications; the TDOT Standard Specifications 
will govern over the local government standard specifications; the Contract Plans 
will govern over both Supplemental and Standard Specifications, and Special 
Provisions will govern over both Plans and Specifications.  In interpreting Plans, 
calculated dimensions will govern over scaled dimensions.  Contract Plans, typical 
cross sections and approved working drawings will govern over Standard Drawings. 

 
3. The Contractor agrees to furnish all materials, equipment, machinery, tools and 

labor and to perform the work required to complete the project in a thorough and 
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workmanlike manner, to the satisfaction of the appropriate official of the City of 
Germantown. 

 
4. The City of Germantown agrees to pay to the Contractor such unit prices for the 

work actually done as are set out in the accompanying proposal, in the manner 
provided for in the TDOT Standard Specifications, Supplemental Specifications and 
applicable Special Provisions. 

 
5. The Contractor shall, at all times, observe and comply with all applicable federal, 

state and local laws, ordinances and regulations and shall indemnify and hold 
harmless the City of Germantown and all of its officers, agents and servants 
against any claim of liability or assessment of fines or penalties arising from or 
based upon the Contractor’s and/or its employees’ violations of any such law 
ordinance or regulation.  The Contractor shall maintain documentation for all 
charges against the City of Germantown under this Contract.  The books, records 
and documents of the Contractor insofar as they relate to the work performed or 
money received under this contract shall be maintained for a period of seven (7) 
full years from the date of the final payment and shall be subject to audit at any 
reasonable time and upon reasonable notice by the City of Germantown, the 
State, the Comptroller of the Treasury, the Tennessee Department of 
Transportation, or their duly appointed representatives. 

 
6. The Contractor shall be responsible for any and all injury or damage to persons or 

to property arising from the prosecution of the work and due to any act, omission, 
neglect or misconduct in its manner or method of prosecuting the work or due to its 
non-execution of the work or due to defective work or materials.  The Contractor 
shall provide proof of adequate and appropriate general liability insurance providing 
liability coverage in an amount not less than $1 million dollars per occurrence and 
$300,000 per claimant, naming the City of Germantown as an additional insured. 

 
7. The Contractor shall indemnify and hold harmless the City of Germantown and all 

of its officers, agents and employees from all suits, actions or claims of any 
character arising from the Contractor’s acts or omissions in the prosecution of the 
work, use of unacceptable materials in constructing the work, infringement of 
patent, trade mark or copyright, or claims for Workers’ Compensation.  If any such 
suit, action or claim is filed, the City of Germantown may retain from the monies 
due to the Contractor under this Contract a sum deemed sufficient by the City of 
Germantown to protect the City of Germantown from loss therefrom.  Upon 
resolution of the suit, action or claim, any remaining retained funds will be released. 

 
8. Upon execution of this Contract, the Contractor shall be prepared to begin the work 

to be performed under the Contract but will not proceed until it has received official 
“Notice to Proceed”.  This official notice will stipulate the date upon which it is 
expected that the Contractor will begin his work, and from which date the working 
days tabulated against its time limit will begin.  All other requirements in regard to 
the beginning of construction set forth in the Proposal and Special Provisions will 
date from the official notice. 
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IN WITNESS WHEREOF, the parties hereto have caused this Contract to be signed 
and executed by their respective authorized agents or officials. 
 
 

 

 
  

Contractor 1  Contractor 2* 

   

By:  By: 

   
   
   

Print Name and Title  Print Name and Title 

   

Date  Date 

 
 
 

CITY OF GERMANTOWN 

SHELBY COUNTY, TENNESSEE 

 
This Contract is accepted this  day of  ,  . 

and is effective on the  day of  ,  . 

 
  

 City of Germantown Official 

 Approved by: 

  
 City of Germantown Attorney 

 
 
 
 
 
*NOTE:  The signature and information for Contractor 2 is to be provided when there is 
a joint venture. 
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CONTRACT PAYMENT AND PERFORMANCE BOND 

Note: to be filled out post-award 

CONTRACT NO. 200008 

 
Be it known that ______________________________________________________, as 
Principal, and __________________________________________________________, as 
Surety(ies), all authorized to do business in the State of Tennessee, hereby bind themselves 
to the City of Germantown, and other potential claimants, for all obligations incurred by the 
Principal under its contract with City of Germantown, for the construction of the above 
identified contract; in the full contract amount of: 
 

 ($  ). 

The obligations of the Principal and Surety(ies) under these payment and performance bonds 
shall continue in full force and effect until all materials, equipment and labor have been 
provided AND all requirements contained in the contract, plans and specifications have been 
completed in a timely, thorough and workmanlike manner.  The parties agree that these bonds 
are statutory in nature and are governed by the provisions contained in Title 12, chapter 4 and 
Title 54, chapter 5 of the Tennessee Code Annotated relating to bonds required of contractors 
and that those provisions constitute a part of this bond. 

By this instrument, the Principal and Surety(ies) specifically bind themselves, their heirs, 
successors, and assigns, in solido, under the following bonds: 

Payment Bond.  To the City of Germantown and all “Claimants,” as contemplated by 
T.C.A. Title 54, chapter 5, in the full contract amount of: 

 

 ($  ). 

in order to secure the payment in full of all timely claims under the project. 

Performance Bond.  To the City of Germantown in the full contract amount of: 

 

 ($  ). 

in order to secure the full and faithful performance and timely completion of the project 
according to its plans and specifications, inclusive of overpayments to the contractor and 
liquidated damages as assessed. 

Upon receipt of notice that the Principal is in default under the contract, the Surety(ies) shall 
undertake to complete performance, without regard to cost.  If the Surety(ies) fail or refuse to 
complete performance of the contract, the City of Germantown may then proceed with the 
work in any lawful manner that it may elect until it is finally completed.  When the work is thus 
finally completed, the total cost of the same will be computed.  All costs and charges incurred 
by the City of Germantown in completing the Work will be deducted from any monies due or 
which may become due to the Principal.  If the total costs of completion exceeds the sum which 
would have been payable under the Contract, then the Principal and the Surety(ies), in solido, 
shall be liable for and shall pay to the City of Germantown the amount of such excess. 
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In witness whereof we have signed this instrument as dated. 

  

Principal/Contractor 1:  

By:   Date: 
 

  
 

Printed Name and Title   

(For Joint Venture)  

Principal/Contractor 2:  

By:   Date:  

  
 

Printed Name and Title   

 
 

Surety 1: Surety 2: 

By:   By:  
Attorney-in-Fact  Attorney-in-Fact 

   

Printed Name  Printed Name 

   

Agency Name  Agency Name 

   

Street Address  Street Address 

   

City/State/Zip  City/State/Zip 

   

   

   

   

   

(Seal)  (Seal) 
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Subsequent correspondence/communication from City of Germantown with respect to 

monthly progress reports and/or the contract bonds should be directed to: 

For Surety 1: 
 

 For Surety 2: 

   

Name  Name 

   

Address  Address 

   

City  City 

   

State/Zip  State/Zip 

   

Phone Number  Phone Number 

   

Fax Number  Fax Number 
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E. Norfolk Southern – Special Provisions for Protection of Railway Interests

1. AUTHORITY OF RAILROAD ENGINEER AND SPONSOR ENGINEER:

Norfolk Southern Railway Company, hereinafter referred to as “Railroad”, and their authorized 
representative shall have final authority in all matters affecting the safe maintenance of railroad traffic 
including the adequacy of the foundations and structures supporting the railroad tracks.  For Public Projects 
impacting the Railroad, the Railroad’s Public Improvements Engineer or Engineer Planning, hereinafter 
referred to as “Railroad Engineer”, will serve as the authorized representative of the Railroad. 

 A general engineering consultant may be utilized to assist the Railroad Engineer in handling the Project, 
hereinafter referred to as “Construction Engineering Representative”. 

Other designated personnel by the Railroad Engineer shall hereinafter be referred to as “Railroad 
Representative”.  

The authorized representative of the Project Sponsor (“Sponsor”), hereinafter referred to as the 
“Sponsor’s Engineer”, shall have authority over all other matters as prescribed herein and in the Project 
Specifications. 

The Sponsor’s Prime Contractor, hereinafter referred to as “Contractor” shall be responsible for 
completing any and all work in accordance with the terms prescribed herein and in the Project 
Specifications.  This shall include the qualified protective services of a contractor directly hired by the 
Contractor to protect their workers and construction activities while working on or adjacent to Railroad 
property, hereinafter referred to as “Contractor Protective Services”.  

This document titled E. Norfolk Southern – Special Provisions for Protection of Railway Interests shall 
hereinafter be referred to as “Special Provisions”. 

These terms and conditions are subject to change without notice at the sole discretion of the Railroad. 
The Contractor must request the latest version of these Special Provisions from the Railroad prior to 
commencing work and must follow the requirements outlined therein. 

2. AUTHORIZATION TO PROCEED:

A. The Contractor shall not commence mobilizing to the Premises, as defined in the Norfolk 
Southern Contractor Right of Entry Agreement, until the Contractor has complied with the 
following conditions:

1. Signed and received a fully executed copy of the required Norfolk Southern Contractor 
Right of Entry Agreement.  Contractor Right of Entry Agreements to be submitted via 
email to the Railroad Engineer.

2. Obtained written approval from the Railroad of Railroad Protective Liability Insurance 
coverage as required by paragraph 15 herein.  It should be noted that the Railroad does 
not accept notation of Railroad Protective insurance on a certificate of liability insurance 
form or Binders as Railroad must have the full original countersigned policy.  Further, 
please note that mere receipt of the policy is not the only issue but review for 
compliance.  Due to the number of projects system‐wide, it typically takes a minimum of 
30‐45 days for the Railroad to review.
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3. Held a preconstruction meeting between the Contractor, the Sponsor, Railroad Engineer
and/or their Construction Engineering Representative and the Railroad
Representative(s). NOTE: Railroad Representative(s) may choose to not attend the
preconstruction meeting at their discretion.

4. Obtained Contractor Protective Services as required by Section 8 herein.

5. Furnished a schedule for all construction activities which may impact the
Railroad’s property or operations.  NOTE: Contractor Protective Services shall be
provided any time construction activities are taking place on or adjacent to the
Railroad Property and/or has the potential to foul the Railroad’s track or
operations as required by Section 8 herein.

6. Schedule an onsite start‐of‐work meeting between the Contractor, Contractor
Protective Services personnel, Railroad Engineer and/or their Construction Engineering
Representative and the Railroad Representative(s). NOTE: Railroad Representative(s)
may choose to not attend the start‐of‐work meeting at their discretion.

7. Obtained written authorization to proceed from the Railroad to begin mobilization to
the Premises, as defined in the Norfolk Southern Contractor Right of Entry Agreement,
such authorization to include an outline of specific conditions with which the
Contractor must comply. Written Authorization will be issued by the Railroad once all
items on the Norfolk Southern Checklist for Construction ‐ Direct Hire have been
completed.

B. The Railroad’s written authorization to proceed with the work shall include the names,
addresses, and telephone numbers of the Railroad Representative(s) and any specific
Construction Engineering Representative who shall be notified as hereinafter required. Where
more than one representative is designated, the area of responsibility of each representative
shall be specified.

C. All project‐related utility work that is to occur on, over, or under Railroad right‐of‐way must be
coordinated with the Norfolk Southern Pipe and Wire Program. The Contractor must receive
approval from the Norfolk Southern Pipe and Wire Program prior to commencing any utility
work.

3. NOTICE OF STARTING WORK:

A. Before undertaking any construction activities on the Premises, as defined in the Norfolk
Southern Contractor Right of Entry Agreement, the Contractor shall:

1. Notify the Railroad Representative(s) at least 72 hours in advance of any construction
activities that Contractor Protective Services have been obtained for use.

2. Hold an onsite start‐of‐work meeting between the Contractor, Contractor Protective
Services personnel, Railroad Engineer and/or their Construction Engineering
Representative and the Railroad Representative(s). NOTE: Railroad Representative(s) may
choose to not attend the start of work meeting at their discretion.
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3. Receive assurance from the qualified protective services contractor that the 
Contractor Protective Services are properly equipped and have been site specific trained 
by the Railroad Representative prior to performing the full duties of protecting the 
Contractor. Until assurance from the qualified protective services contractor is
obtained, Contractor Protective Services may act as an observer until such
Contractor Protective Services are site specific trained by the Railroad
Representative. The reference to an “observer” is defined as a person who has the
authority to deny access to Contractor’s workers and machinery to a specified
Railroad operation zone as directed to the qualified protective services contractor
by Railroad and prevent those potential to foul work events which may put the
Contractor’s workers and machinery at risk for injury or damage.

4. INTERFERENCE WITH RAILROAD OPERATIONS:

A. The Contractor shall so arrange and conduct the Contractor’s work that there will be no 
interference with Railroad’s operations, including train, signal, telephone and telegraphic 
services, or damage to the property of the Railroad or to poles, wires, and other facilities of 
tenants on the rights‐of‐way of the Railroad.  Whenever work is liable to affect the operations or 
safety of trains, the method of doing such work shall first be submitted to the Railroad Engineer 
for approval, but such approval shall not relieve the Contractor from liability.  Any work to be 
performed by the Contractor which requires Construction Engineering Representative inspection 
services shall be deferred by the Contractor until the Construction Engineering Representative 
inspection services are available at the job site. Contractor Protective Services shall be provided 
onsite any time construction activities are taking place on or adjacent to the Railroad Property 
and/or has the potential to foul the Railroad’s track or operations

B. Whenever work within Railroad’s rights‐of‐way is of such a nature that impediment to Railroad’s 
operations such as use of runaround tracks or necessity for reduced speed is unavoidable, the 
Contractor shall schedule and conduct the Contractor’s operations so that such impediment is 
reduced to the absolute minimum.

C. Should conditions arising from, or in connection with the work, require that immediate and 
unusual provisions be made to protect operations and property of the Railroad, the Contractor 
shall make such provisions.  If in the judgment of the Railroad Engineer, or in the Railroad 
Engineer’s absence, the Railroad’s Division Engineer, such provisions are insufficient, either may 
require or provide such provisions as the Railroad deems necessary.  In any event, such unusual 
provisions shall be at the Contractor’s expense and without cost to the Railroad or the Sponsor.

D. “One Call” Services do not locate buried Norfolk Southern Signals and Communications Lines. 
The contractor shall contact the Railroad’s representative 7 days in advance of work at those 
places where excavation, pile driving, or heavy loads may damage the Railroad’s underground 
facilities.  Upon request from the Contractor or Sponsor, Railroad forces will locate and paint 
mark or flag the Railroad’s underground facilities.  The Contractor shall avoid excavation or other 
disturbances of these facilities.  If disturbance or excavation is required near a buried Railroad 
facility, the Contractor shall coordinate with the Railroad to have the facility potholed manually 
with careful hand excavation.  The facility shall be protected by the Contractor during the course 
of the disturbance under the supervision and direction of the Railroad’s Representative.
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5. TRACK CLEARANCES:

A. The minimum track clearances to be maintained by the Contractor during construction are shown on the 
Project Plans.  If temporary clearances are not shown on the project plans, the following criteria shall 
govern the use of falsework and formwork above or adjacent to operated tracks.

1. A minimum vertical clearance of 22’‐0” above top of highest rail shall be maintained at 
all times.

2. A minimum horizontal clearance of 13’‐0” from centerline of tangent track or 14’‐0” 
from centerline of curved track shall be maintained at all times.  Additional horizontal 
clearance may be required in special cases to be safe for operating conditions.  This 
additional clearance will be as determined by the Railroad Engineer.

3. All proposed temporary clearances which are less than those listed above must be 
submitted to Railroad Engineer for approval prior to construction and must also be 
authorized by the regulatory body of the State if less than the legally prescribed 
clearances.

4. The temporary clearance requirements noted above shall also apply to all other physical 
obstructions including, but not limited to: stockpiled materials, parked equipment, 
placement or driving of piles, and bracing or other construction supports.

6. CONSTRUCTION PROCEDURES:

A. General:

1. Construction work and operations by the Contractor on Railroad property shall be: 

a. Subject to the inspection and approval of the Railroad Engineer or their 
designated Construction Engineering Representative.

b. In accordance with the Railroad’s written outline of specific conditions.

c. In accordance with the Railroad’s general rules, regulations and requirements 
including those relating to safety, fall protection and personal protective 
equipment.

d. In accordance with these Special Provisions.

2. Submittal Requirements

a. The Contractor shall submit all construction related correspondence and 
submittals electronically to the Railroad Engineer and/or their designated 
Construction Engineering Representative.

b. The contractor should anticipate a minimum of 45 days for Railroad and their 
Construction Engineering Representative to complete the review of all 
construction submittals.  Time frames for reviews can vary significantly 
depending on the complexity of the project and the quality of submittals. 
Submittals requiring input from other departments may require additional 
time.
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c. All work in the vicinity of the Railroad’s property that has the potential to affect
the Railroad’s train operations or disturb the Railroad’s property must be
submitted and approved by the Railroad prior to work being performed.

d. All submittals and calculations must be signed and sealed by a registered
engineer licensed in the state of the project work.

e. All submittals shall first be approved by the Sponsor’s Engineer prior to
submission to the Railroad Engineer for review.  Submittals are reviewed by the
Railroad for impacts to Railroad operations only; therefore, approval from the
Railroad Engineer shall not relieve the Contractor from liability.

f. For all construction projects, the following submittals, but not limited to those
listed below, shall be provided for review and approval when applicable:

(1) General Means and Methods
(2) Ballast Protection
(3) Construction Excavation & Shoring
(4) Pipe, Culvert, & Tunnel Installations
(5) Demolition Procedure
(6) Erection & Hoisting Procedure
(7) Debris Shielding or Containment
(8) Blasting
(9) Formwork for the bridge deck, diaphragms, overhang brackets, and

protective platforms
(10) Bent Cap Falsework.  A lift plan will be required if the contractor want

to move the falsework over the tracks.

g. For Undergrade Bridges (Bridges carrying the Railroad) the following submittals
in addition to those listed above shall be provided for review and approval:

(1) Girder Shop Drawings including welding/fabrication procedures
(2) Bearing Shop Drawings and Material Certifications
(3) Shop Drawings for drainage, handrails/fencing, and expansion dams
(4) Concrete Mix Design
(5) Structural Steel, Rebar, and/or Strand Certifications
(6) 28‐day Cylinder Test for Concrete Strength
(7) Waterproofing Material Certification
(8) Dampproofing materials
(9) Test Reports for all steel
(10) Foundation Construction Reports

Other submittals may be required upon request from the Railroad. Fabrication 
may not begin until the Railroad has approved the required shop drawings. 
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h. The Contractor shall include in all submissions a detailed narrative indicating the
progression of work with the anticipated timeframe to complete each task. Work
will not be permitted to commence until the Contractor has provided the Railroad
with a satisfactory plan that the project will be undertaken without scheduling,
performance, or safety related issues.  Submissions shall also provide: a listing of
the anticipated equipment to be used, plan and profile views showing the
location of all equipment to be used relative to the track centerline(s) shown,
and a contingency plan of action covering the event that a primary piece of
equipment malfunctions.

B. Ballast Protection

1. The Contractor shall submit the proposed ballast protection system detailing the specific
filter fabric and anchorage system to be used during all construction activities.

2. The ballast protection is to extend 25’ beyond the proposed limit of work, be installed at
the start of the project and be continuously maintained to prevent all contaminants
from entering the ballast section of all tracks for the entire duration of the project.

C. Excavation:

1. The subgrade of an operated track shall be maintained with edge of berm at least 10’‐0”
from centerline of track and not more than 24‐inches below top of rail.  Contractor will
not be required to make existing section meet this specification if substandard, in which
case the existing section will be maintained.

2. Additionally, the Railroad will require the installation of an OSHA approved handrail and
orange construction safety fencing for all excavations of the Railroad right‐of‐way.

D. Excavation for Structures and Shoring Protection:

1. The Contractor will be required to take special precaution and care in connection with
excavating and shoring pits, and in driving piles or sheeting for footings adjacent to
tracks to provide adequate lateral support for the tracks and the loads which they carry,
without disturbance of track alignment and surface, and to avoid obstructing track
clearances with working equipment, tools or other material.

2. The use of shoring systems utilizing tiebacks shall not be permitted without written
approval from the Railroad Engineer.

3. Shoring systems utilizing trench boxes shall not be permitted within the Theoretical
Railroad Embankment (Zones 1, 2, or 3) as shown on NS Typical Drawing No. 4 – Shoring
Requirements without written approval from the Railroad Engineer.

4. All plans and calculations for shoring shall be prepared, signed, and sealed by a
Registered Professional Engineer licensed in the state of the proposed project, in
accordance with Norfolk Southern’ s Overhead Grade Separation Design Criteria,
subsection H.1.6 ‐ Construction Excavation (Refer to Norfolk Southern Public
Improvement Projects Manual Appendix H).  The Registered Professional Engineer
will be responsible for the accuracy for all controlling dimensions as well as the
selection of soil design values which will accurately reflect the actual field conditions.
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5. The Contractor shall provide a detailed installation and removal plan of the shoring
components.  Any component that will be installed via the use of a crane or any other
lifting device shall be subject to the guidelines outlined in Section 6.G of these Special
Provisions.

6. The Contractor shall be required to survey the track(s) and Railroad embankment and
provide a cross section of the proposed excavation in relation to the tracks.

7. Calculations for the proposed shoring should include deflection calculations. The
maximum deflection for excavations within 18’‐0” of the centerline of the nearest track
shall be 3/8”.  For all other cases, the max deflection shall not exceed ½”.

8. Additionally, the Railroad will require the installation of an OSHA approved handrail and
orange construction safety fencing for all excavations of the Railroad right‐of‐way.

9. The front face of shoring located closest to the NS track for all shoring setups located in
Zone 2 (shown on NS Typical Drawing No. 4 – Shoring Requirements in Appendix I) shall
remain in place and be cut off 2’‐0” below the final ground elevation.  The remaining
shoring in Zone 2 and all shoring in Zone 1 may be removed and all voids must be
backfilled with flowable fill.

E. Pipe, Culvert, & Tunnel Installations

1. Pipe, Culvert, & Tunnel Installations shall be in accordance with the appropriate Norfolk
Southern Design Specification as noted below:

a. For Open Cut Method refer to Norfolk Southern Public Improvement Projects
Manual Appendix H.4.6.

b. For Jack and Bore Method refer to Norfolk Southern Public Improvement
Projects Manual Appendix H.4.7.

c. For Tunneling Method refer to Norfolk Southern Public Improvement Projects
Manual Appendix H.4.8.

2. The installation methods provided are for pipes carrying storm water or open flow run‐ 
off.  All other closed pipeline systems shall be installed in accordance Norfolk Southern’ s
Pipe and Wire Program and the NSCE‐8.

F. Demolition Procedures

1. General

a. Demolition plans are required for all spans over the track(s), for all spans
adjacent to the track(s), if located on (or partially on) Railroad right‐of‐way; and
in all situations where cranes will be situated on, over, or adjacent to Railroad
right‐of‐way and within a distance of the boom length plus 15’‐0” from the
centerline of track.

b. Railroad tracks and other Railroad property must be protected from damage
during the procedure.
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c. A pre‐demolition meeting shall be conducted with the Sponsor, the Railroad
Engineer and/or  the Construction Engineering Representative, and  the key
Contractor’s personnel prior to the start of the demolition procedure.

d. The Railroad Engineer and/or the Construction Engineering Representative
must be present at the site during the entire demolition procedure period.

e. Demolition of existing bridge decks in spans over the Railroad shall be
performed in a controlled manner (i.e. saw‐cutting).  No impact equipment
(track‐mounted hoe‐ram, jackhammers, etc.) may be used over the Railroad
without approval by the Railroad Engineer.

f. Existing, obsolete, bridge piers shall be removed to a sufficient depth below
grade to enable restoration of the existing/proposed track ditch, but in no case
less than 2’‐0” below final grade.

2. Submittal Requirements

a. In addition to the submittal requirements outlined in Section 6.A.2 of these
Special Provisions, the Contractor shall submit the following for approval
by the Railroad Engineer:

(1) A plan showing the location of cranes, horizontally and vertically, with
proposed boom lengths, operating radii, counterweights, and delivery
or disposal locations shown.  The location of all tracks and other
Railroad facilities as well as all obstructions such as wire lines, poles,
adjacent structures, etc. must also be shown.

(2) Rating sheets showing that cranes or lifting devices are adequate for
150% of the actual weight of the pick, including all rigging
components.  A complete set of crane charts, including crane,
counterweight, and boom nomenclature is to be submitted.  Safety
factors that may have been “built‐in” to the crane charts are not to be
considered when determining the 150% factor of safety.

(3) Plans and computations showing the weight of the pick must be
submitted.  Calculations shall be made from plans of the existing
structure showing complete and sufficient details with supporting data
for the demolition of the structure.  If plans do not exist, lifting
weights must be calculated from field measurements.  The field
measurements are to be made under the supervision of the
Registered Professional Engineer submitting the procedure and
calculations.

--201--



 Norfolk Southern Railway Company

Norfolk Southern ‐ Special Provisions for Protection of Railway Interests 

November 4, 2022 

Direct Hire 

E‐9 

(4) The Contractor shall provide a sketch of all rigging components from
the crane’s hook block to the object being hoisted.  Catalog cuts or
information sheets of all rigging components with their lifting
capacities shall be provided.  All rigging must be adequate for 150% of
the actual weight of the pick.  Safety factors that may have been
“built‐in” to the rating charts are not to be considered when
determining the 150% factor of safety.  All rigging components shall be
clearly identified and tagged with their rated lifting capacities.  The
position of the rigging in the field shall not differ from what is shown
on the final plan without prior review from the Sponsor and the
Railroad.

(5) A complete demolition procedure, including the order of lifts, time
required for each lift, and any repositioning or re‐hitching of the crane
or cranes.

(6) Design and supporting calculations for the temporary support of
components, including but not limited to the stability of the
superstructure during the temporary condition, temporary girder tie‐ 
downs and falsework.

3. Overhead Demolition Debris Shield

a. The demolition debris shield shall be installed prior to the demolition of the
bridge deck or other relevant portions of the superstructure over the track area
to catch all falling debris.

b. The demolition debris shield shall provide a minimum vertical clearance as
specified in Section 5.A.1 of these Special Provisions or maintain the existing
vertical clearance if the existing clearance is less than that specified in
Section 5.A.1.

c. The Contractor shall include the demolition debris shield installation/removal
means and methods as part of the proposed demolition procedure submission.

d. The Contractor shall submit the demolition debris shield design and supporting
calculations for approval by the Railroad Engineer.

e. The demolition debris shield shall have a minimum design load of 50 pounds
per square foot plus the weight of the equipment, debris, personnel, and other
loads to be carried.

f. The Contractor shall include the proposed bridge deck removal procedure in its
demolition means and methods and shall verify that the size and quantity of
the demolition debris generated by the procedure does not exceed the shield
design loads.

g. The Contractor shall clean the demolition debris shield daily or more frequently
as dictated either by the approved design parameters or as directed by the
Railroad Engineer.
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4. Vertical Demolition Debris Shield

a. A vertical demolition debris shield may be required for substructure removals
in close proximity to the Railroad’s track and other facilities, as determined by
the Railroad Engineer.

G. Erection & Hoisting Procedures

1. General

a. Erection plans are required for all spans over the track(s), for all spans adjacent
to the track(s), if located on (or partially on) Railroad right‐of‐way; and in all
situations where cranes will be situated on, over, or adjacent to Railroad right‐ 
of‐way and within a distance of the boom length plus 15’‐0” from the
centerline of track.

b. Neither crane handoffs nor “walking” of cranes with suspended load will be
permitted for erection on or over Railroad right‐of‐way.

c. Railroad tracks and other Railroad property must be protected from damage
during the erection procedure.

d. A pre‐erection meeting shall be conducted with the Sponsor, the Railroad
Engineer and/or the Construction Engineering Representative, and the key
Contractor’s personnel prior to the start of the erection procedure.

e. The Railroad Engineer and/or the Construction Engineering Representative
must be present at the site during the entire erection procedure period.

f. For field splices located over Railroad property, a minimum of 50% of the holes
for each connection shall be filled with bolts or pins prior to releasing the
crane.  A minimum of 50% of the holes filled shall be filled with bolts.  All bolts
must be appropriately tightened.  Any changes to previously approved field
splice locations must be submitted to the Railroad for review and approval.
Refer to Norfolk Southern’ s Overhead Grade Separation Design Criteria for
additional splice details (Norfolk Southern Public Improvement Projects Manual
Appendix H.1, Section 4.A.3.).

2. Submittal Requirements

a. In addition to the submittal requirements outlined in Section 6.A.2 of these
provisions, the Contractor shall submit the following for approval by the
Railroad Engineer:

(1) As‐built beam seat elevations ‐ All as‐built bridge seats and top of rail
elevations shall be  furnished to  the Railroad Engineer  for review and
verification at least 30 days in advance of the erection, to ensure that
minimum vertical clearances as approved in the plans will be achieved.

(2) A plan showing the location of cranes, horizontally and vertically, with
proposed boom lengths, operating radii, counterweights, and delivery
or staging locations shown.  The location of all tracks and other
Railroad facilities as well as all obstructions such as wire lines, poles,
adjacent structures, etc. must also be shown.
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(3) Rating sheets showing that cranes or lifting devices are adequate for
150% of the actual weight of the pick, including all rigging
components.  A complete set of crane charts, including crane,
counterweight, and boom nomenclature is to be submitted.  Safety
factors that may have been “built‐in” to the crane charts are not to
be considered when determining the 150% factor of safety.

(4) Plans and computations showing the weight of the pick must be
submitted.  Calculations shall be made from plans of the proposed
structure showing complete and sufficient details with supporting data
for the erection of the structure.  If plans do not exist, lifting weights
must be calculated from field measurements.  The field measurements
are to be made under the supervision of the Registered Professional
Engineer submitting the procedure and calculations.

(5) The Contractor shall provide a sketch of all rigging components from
the crane’s hook block to the object being hoisted.  Catalog cuts or
information sheets of all rigging components with their lifting
capacities shall be provided.  All rigging must be adequate for 150% of
the actual weight of the pick.  Safety factors that may have been
“built‐in” to the rating charts are not to be considered when
determining the 150% factor of safety.  All rigging components shall be
clearly identified and tagged with their rated lifting capacities.  The
position of the rigging in the field shall not differ from what is shown
on the final plan without prior review from the Sponsor and the
Railroad.

(6) A complete erection procedure, including the order of lifts, time
required for each lift, and any repositioning or re‐hitching of the crane
or cranes.

(7) Design and supporting calculations for the temporary support of
components, including but not limited to temporary girder tie‐downs
and falsework.

H. Blasting:

1. The Contractor shall obtain advance approval of the Railroad Engineer and the Sponsor
Engineer for use of explosives on or adjacent to Railroad property.  The request for
permission to use explosives shall include a detailed blasting plan.  If permission for use
of explosives is granted, the Contractor will be required to comply with additional
provisions as designated by the Railroad Engineer.

I. Track Monitoring

1. At the direction of the Railroad Engineer, any activity that has the potential to disturb
the Railroad track structure may require the Contractor to submit a detailed track
monitoring program for approval by the Railroad Engineer.
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2. The program shall specify the survey locations, the distance between the location
points, and frequency of monitoring before, during, and after construction. Railroad
reserves the right to modify the survey locations and monitoring frequency as necessary
during the project.

3. The survey data shall be collected in accordance with the approved frequency and
immediately furnished to the Railroad Engineer for analysis.

4. If any movement has occurred as determined by the Railroad Engineer, the Railroad will
be immediately notified. Railroad, at its sole discretion, shall have the right to
immediately require all Contractor operations to be ceased and determine what
corrective action is required. Any corrective action required by the Railroad or
performed by the Railroad including the monitoring of corrective action of the
Contractor will be at project expense.

J. Maintenance of Railroad Facilities:

1. The Contractor will be required to maintain all ditches and drainage structures free of
silt or other obstructions which may result from the Contractor’s operations and provide
and maintain any erosion control measures as required.  The Contractor will promptly
repair eroded areas within Railroad rights‐of‐way and repair any other damage to the
property of the Railroad or its tenants.

2. If, in the course of construction, it may be necessary to block a ditch, pipe or other
drainage facility, temporary pipes, ditches, or other drainage facilities shall be installed
to maintain adequate drainage, as approved by the Railroad Engineer.  Upon completion
of the work, the temporary facilities shall be removed, and the permanent facilities
restored.

3. All such maintenance and repair of damages due to the Contractor’s operations shall be
done at the Contractor’s expense.

K. Storage of Materials and Equipment:

1. Materials and equipment shall not be stored where they will interfere with Railroad
operations, nor on the rights‐of‐way of the Railroad without first having obtained
permission from the Railroad Engineer, and such permission will be with the
understanding that the Railroad will not be liable for damage to such material and
equipment from any cause and that the Railroad Engineer may move or require the
Contractor to move, at the Contractor’s expense, such material and equipment.

2. All grading or construction machinery that is left parked near the track unattended
by Contractor Protective Services shall be effectively immobilized so that it cannot
be moved by unauthorized persons.  The Contractor shall protect, defend,
indemnify and save the Railroad, and any associated, controlled or affiliated
corporation, harmless from and against all losses, costs, expenses, claim, or liability
for loss or damage to property or the loss of life or personal injury, arising out of or
incident to the Contractor’s failure to immobilize grading or construction
machinery.
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L. Cleanup:

1. Upon completion of the work, the Contractor shall remove from within the limits of the
Railroad rights‐of‐way, all machinery, equipment, surplus materials, falsework, rubbish
or temporary buildings of the Contractor, and leave said rights‐of‐way in a neat
condition satisfactory to the Railroad Engineer or the Railroad Representative.

7. DAMAGES:

A. The Contractor shall assume all liability for any and all damages to the Contractor’s work,
employees, servants, equipment, and materials caused by Railroad traffic.

B. Any cost incurred by the Railroad for repairing damages to its property or to property of its
tenants, caused by or resulting from the operations of the Contractor, shall be paid directly to
the Railroad by the Contractor.

8. CONTRACTOR PROTECTIVE SERVICES:

A. Requirements:

1. Qualified protective services are those services of a contractor, directly hired by the
Prime Contractor, that have been vetted through the Railroad and are allowed to be
performed on Railroad property.

2. Contractor Protective Services shall be onsite anytime construction activities are
taking place on or adjacent to the Railroad Property and/or have the potential to
foul the Railroad’s track or operations.

3. Contractor Protective Services shall be those services of a subcontractor to the
Contractor who have the ability to fully protect the Contractor’s workers and
machinery once the qualified protective services contractor confirms the
Contractor Protective Services are properly equipped and site specific trained by the 
Railroad Representative. Contractor Protective Services may act as an observer until
such Contractor Protective Services are site specific trained by the Railroad
Representative. The reference to an “observer” is defined as a person who has the
authority to deny access to Contractor’s workers and machinery to a specified
Railroad operation zone as directed to the qualified protective services contractor
by Railroad and prevent those potential to foul work events which may put the
Contractor’s workers and machinery at risk for injury or damage.

4. Contractor Protective Services will not be allowed on the property until all items on the
Norfolk Southern Checklist for Construction‐ Direct Hire have been completed and the
authorization to proceed is given by the Railroad Engineer.

5. Under the terms of the agreement between the Sponsor and the Railroad, the Railroad
has sole authority to determine the need for any Railroad Protective Services required
to protect its operations or work designated to be done by the Railroad through the
force account estimate.
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9. HAUL ACROSS RAILROAD TRACK:

A. Where the plans show or imply that materials of any nature must be hauled across the Railroad’s 
track, unless the plans clearly show that the Sponsor has included arrangements for such haul in 
its agreement with the Railroad, the Contractor will be required to make all necessary 
arrangements with the Railroad regarding means of transporting such materials across the 
Railroad’s track.  The Contractor or Sponsor will be required to bear all costs incidental to such 
crossings whether services are performed by the Contractor’s own forces or by Railroad 
personnel.

B. No crossing may be established for use by the Contractor for transporting materials or 
equipment across the tracks of the Railroad unless specific authority for its installation, 
maintenance, use, until the Contractor has a fully executed a temporary private crossing 
agreement between the Contractor and Railroad.  The approval process for an agreement 
normally takes 90 days.

10. WORK FOR THE BENEFIT OF THE CONTRACTOR:

A. All temporary or permanent changes in wire lines or other facilities which are considered 
necessary to the project are shown on the plans; included in the force account agreement 
between the Sponsor and the Railroad or will be covered by appropriate revisions to same which 
will be initiated and approved by the Sponsor and/or the Railroad.

B. Should the Contractor desire any changes in addition to the above, then the Contractor shall 
make separate arrangements with the Railroad for same to be accomplished at the Contractor’s 
expense.

11. COOPERATION AND DELAYS:

A. It shall be the Contractor’s responsibility to arrange a schedule with the Railroad for 
accomplishing stage construction involving work by the Railroad or tenants of the Railroad.  In 
arranging the Contractor’s schedule, the Contractor shall ascertain, from the Railroad, the lead 
time required for assembling crews and materials and shall make due allowance therefore.

B. No charge or claim of the Contractor against either the Sponsor or the Railroad will be allowed 
for hindrance or delay on account of railroad traffic; any work done by the Railroad or other 
delay incident to or necessary for safe maintenance of railroad traffic or for any delays due to 
compliance with these Special Provisions.

12. TRAINMAN’S WALKWAYS:

A. Along the outer side of each exterior track of multiple operated track, and on each side of single 
operated track, an unobstructed continuous space suitable for trainman’s use in walking along 
trains, extending to a line not less than 10 feet from centerline of track, shall be maintained.  Any 
temporary impediments to walkways and track drainage encroachments or obstructions allowed 
during work hours while Contractor Protective Service is provided shall be removed before the 
close of each workday.  If there is any excavation near the walkway, a handrail, with 10’‐0” 
minimum clearance from centerline of track, shall be placed and must conform to AREMA and/
or FRA standards.
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13. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT‐OF‐WAY: 
 

A. The Contractor and/or the Sponsor’s personnel authorized to perform work on the Railroad’s 
property as specified in Section 2 above are not required to complete Norfolk Southern Roadway 
Worker Protection Training; However, the Contractor and the Sponsor’s personnel must be 
familiar with Norfolk Southern’ s standard operating rules and guidelines, should conduct 
themselves accordingly, and may be removed from the property for failure to follow these 
guidelines. 

 

B. All persons shall wear hard hats.  Appropriate eye and hearing protection must be used. 
Working in shorts is prohibited.  Shirts must cover shoulders, back and abdomen. Working in 
tennis or jogging shoes, sandals, boots with high heels, cowboy and other slip‐on type boots 
is prohibited. Hard‐sole, lace‐up footwear, zippered boots or boots cinched up with straps 
which fit snugly about the ankle are adequate. Wearing of safety boots and reflective vests 
are required. 

C. No person is allowed to perform construction activities which may impact the Railroad’s 
property or operations without specific authorization from the Contractor Protective 
Services. 

 
D. All persons working near track while train is passing are to lookout for dragging bands, chains and 

protruding or shifted cargo. 

 
E. No person is allowed to cross tracks without specific authorization from the Contactor Protective 

Services. 

 
F. All welders and cutting torches working within 25’ of track must stop when train is passing. 

 
G. No steel tape or chain will be allowed to cross or touch rails without permission from the 

Contactor Protective Services. 

 
14. GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHT‐OF‐WAY: 
 

A. No crane or boom equipment will be allowed to set up to work or park within boom distance 
plus 15’ of centerline of track without specific permission from Railroad Representative and 
Contractor Protective Services personnel. 

 

B. No crane or boom equipment will be allowed to foul track or lift a load over the track without 
the authorization from the Contractor Protective Services personnel who are site specific 
trained and properly equipped. 

 
C. All employees will stay with their machines when crane or boom equipment is pointed toward 

track. 

 
D. All cranes and boom equipment under load will stop work while train is passing (including pile 

driving). 

 
E. Swinging loads must be secured to prevent movement while train is passing. 

 
F. No loads will be suspended above a moving train. 

 
G. No equipment will be allowed within 25’ of centerline of track without specific authorization of 

the Railroad Representative and Contractor Protective Services personnel. 
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H. Trucks, tractors, or any equipment will not touch ballast line without specific permission from 
Railroad Representative and Contractor Protective Services personnel.  At the beginning of each 
project that involves the Contractor working within 25’ of the centerline of any track, orange 
construction fencing must be established. Orange construction fencing shall be established in 
accordance with the minimum temporary horizontal clearances contained in Section 5.A.2 and 
shall be maintained for the duration of construction. 

 
I. No equipment or load movement is permitted within 25’ or above a standing train or Railroad 

equipment without specific authorization of the Contractor Protective Services personnel. 
 

J. All operating equipment within 25’ of track must halt operations when a train is passing.  All 
other operating equipment may be halted by the Contractor Protective Services personnel if 
said personnel views the operation to be dangerous to the passing train. 

 

K. All equipment, loads and cables are prohibited from touching rails. 

 

L. While clearing and grubbing, no vegetation will be removed from Railroad embankment with 
heavy equipment without specific permission from the Railroad Engineer, Railroad 
Representative and Contractor Protective Services personnel. 

 
M. No equipment or materials will be parked or stored on Railroad’s property unless specific 

authorization is granted from the Railroad Engineer. 

 
N. All unattended equipment that is left parked on Railroad property shall be effectively 

immobilized so that it cannot be moved by unauthorized persons. 

 
O. All cranes and boom equipment will be turned away from track after each workday or whenever 

unattended by an operator. 

 
P. Prior to performing any crane operations, the Contractor shall establish a single point of contact 

for the Contractor Protective Services personnel to remain in communication with at all times. 
Contractor Protective Services personnel must also be in direct contact with the individual(s) 
directing the crane operation(s). 

 
15. INSURANCE: 
 

A. In addition to any other forms of insurance or bonds required under the terms of the contract 
and specifications, the Prime Contractor will be required to carry insurance of the following kinds 
and amounts: 

 
1. A Commercial General Liability (“CGL”) policy containing products and completed 

operations, bodily injury, property damage, and contractual liability coverage, with a 
combined single limit of not less than $5,000,000 for each occurrence with a general 
aggregate limit of not less than $5,000,000.  Any portion of this requirement may be 
satisfied by a combination of General Liability and/or Excess/Umbrella Liability 
Coverage.  The CGL policy shall provide additional insured coverage equivalent to at 
least as broad as ISO CG 20 10 11/85. 
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2. Automobile Liability Insurance with a current ISO occurrence form policy (or equivalent) 
and apply on an “any auto” (Symbol 1) basis, including coverage for all vehicles used in 
connection with the Work or Services on the leased property, providing annual limits of 
at least $1,000,000 per occurrence for bodily injury and property damage combined 
including uninsured and underinsured motorist coverage, medical payment protection, 
and loading and unloading. This policy shall be endorsed to include Transportation 
Pollution Liability Broadened Coverage ISO CA 99 48 03 06 or MCS‐90 if vehicles are 
subject to Federal jurisdiction. If this coverage is on a claims‐made form, the Retro 
Active Date must be prior to the date of this Agreement and the policy endorsement 
must be maintained for not less than seven (7) years. 

 
3. Workers’ Compensation Insurance to meet fully the requirement of any compensation 

act, plan, or legislative enactment applicable in connection with the death, disability or 
injury of Licensee’s officers, agents, servants, or employees arising directly or indirectly 
out of the performance of the work. 

 
4. Employers’ Liability Insurance with limits of not less than $1,000,000 each accident, 

$1,000,000 policy limit for disease, and $1,000,000 each employee for disease. 
 

5. All insurance required in Section 15.A (excluding any Workers’ Compensation policy) 

shall name Norfolk Southern Railway and its parent, subsidiary, and affiliated companies 

as additional insureds with an appropriate endorsement to each policy. 

 
6. All policies secured by Contractor, whether primary, excess, umbrella or otherwise, and 

providing coverage to the Railroad as an additional insured (i) are intended to take 

priority in responding and to pay before any insurance policies Railroad may have 

secured for itself must respond or pay and (ii) may not seek contribution from any 

policies the Railroad may have secured for itself. 

 
7. No cross‐liability exclusions are permitted that would apply to the additional insureds, 

and there may not be any restrictions in any policy that limits coverage for a claim 

brought by an additional insured against a named insured. 

 
8. To the fullest extent permitted by law, all insurance furnished by Contractor in 

compliance with Section 15.A shall include a waiver of subrogation in favor of Railroad 

with an appropriate endorsement to each policy. 

 
9. All policies required in Section 15.A shall not be subject to cancellation, termination, 

modification, changed, or non‐renewed except upon thirty (30) days’ prior written 

notice to the additional insureds. 

 
10. The insurance coverages maintained by Contractor shall not limit any indemnity 

obligations or other liabilities.  The insurance available to Railroad and its parent, 

subsidiary and affiliated companies as additional insureds shall not be limited by these 

requirements should Licensee maintain higher coverage limits. 

 
11. Any deductibles or retentions in excess of $50,000 maintained on any insurance 

required in 15.A shall be disclosed and approved by Railroad with a request made 

for approval to NSRISK3@nscorp.com. 

 

 

--210--



 Norfolk Southern Railway Company   

Norfolk Southern ‐ Special Provisions for Protection of Railway Interests 

November 4, 2022 

Direct Hire 

E‐18 

 

 

12. Anyone subcontractor providing work on this project must extend CG 20 38 (or broader 

coverage) additional Insured endorsement to provide coverage for up stream parties. 

 
13. Contractor shall require all subcontractors who are not covered by the insurance carried 

by Contractor to obtain commercially reasonable insurance coverage, but not less than 
the requirements of 15.A. 

 
B. In addition to the insurances required in Section 15.A, the Contractor shall also procure on behalf 

of the Railroad for the entirety of the project: 
 

1. Railroad Protective Liability (RPL) Insurance having a combined single limit of not less 
than $5,000,000 each occurrence and $10,000,000 in the aggregate applying separately 
to each annual period.  Said policy shall provide coverage for all loss, damage or expense 
arising from bodily injury and property damage liability, and physical damage to 
property attributed to acts or omissions at the job site. 

 

The standards for the Railroad Protective Liability Insurance are as follows: 
 

a. The insurer must be rated A‐ or better by A.M. Best Company, Inc. 

 

b. The policy must be written using one of the following combinations of 

Insurance Services Office (“ISO”) RPL Insurance Form Numbers: 

(1) CG 00 35 01 96 and CG 28 31 10 93; or 
(2) CG 00 35 07 98 and CG 28 31 07 98; or 
(3) CG 00 35 10 01; or 
(4) CG 00 35 12 04; or 
(5) CG 00 35 12 07; or 
(6) CG 00 35 04 13. 

 
c. The named insured shall read: 

 
Norfolk Southern Corporation and its subsidiaries and affiliates 

650 West Peachtree Street NW – Box 46 

Atlanta, GA  30308 

Attn: Risk Manager 

 
(NOTE:  Railroad does not share coverage on RPL with any other entity on 

this policy) 

 
d. The description of operations must appear on the Declarations, must match the 

project description in this agreement, and must include the appropriate 

Sponsor project and contract identification numbers. 

 
e. The job location must appear on the Declarations and must include the city, 

state, and appropriate highway name/number.  NOTE: Do not include any 

references to milepost, valuation station, or mile marker on the insurance 

policy. 

 
f. The name and address of the prime Contractor must appear on the 

Declarations. 
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g. The name and address of the Sponsor must be identified on the Declarations as 

the “Involved Governmental Authority or Other Contracting Party.” 

 
h. Endorsements/forms that are required are: 

 

(1) Physical Damage to Property Amendment 

(2) Terrorism Risk Insurance Act (TRIA) coverage must be included 

 
i. Other endorsements/forms that will be accepted are: 

(1) Broad Form Nuclear Exclusion – Form IL 00 21 

(2) 30‐day Advance Notice of Non‐renewal or cancellation 
(3) Required State Cancellation Endorsement 

(4) Quick Reference or Index Form CL/IL 240 

 
j. Endorsements/forms that are NOT acceptable are: 

(1) Any Pollution Exclusion Endorsement except CG 28 31 

(2) Any Punitive or Exemplary Damages Exclusion 

(3) Known injury or Damage Exclusion form CG 00 59 

(4) Any Common Policy Conditions form 

(5) An Endorsement that limits or excludes Professional Liability coverage 

(6) A Non‐Cumulation of Liability or Pyramiding of Limits Endorsement 

(7) An Endorsement that excludes TRIA coverage 

(8) A Sole Agent Endorsement 

(9) Any type of deductible endorsement or amendment 

(10) Any other endorsement/form not specifically authorized in item no. 2.h 

above. 

 
 

SPONSOR:  RAILROAD: 

Risk Management 

Norfolk Southern Corporation and its subsidiaries 

650 West Peachtree Street NW – Box 46 

Atlanta, GA 30308 

NSRISK3@NSCORP.COM 
 

C. All insurance required under Section 15.A and 15.B shall be underwritten by insurers and be of 

such form and content, as may be acceptable to the Railroad.  Prior to entry on Railroad right‐of‐ 

way, the original electronic RPL Insurance Policy shall be submitted by the Prime Contractor to 

the Railroad at NSRISK3@NSCORP.COM for review and approval.  In addition, certificates of 

insurance evidencing the Prime Contractor’s insurance compliant with the requirements in 15.A 

shall be issued to the Railroad at NSRISK3@NSCORP.COM at the same time the RPL Policy is 

submitted. 

 
D. The insurance required herein shall in no way serve to limit the liability of Sponsor or its 

Contractors under the terms of this agreement. 
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E. Insurance Submission Procedures 

 
1. The Railroad will only accept initial insurance submissions via email to 

NSRISK3@NSCORP.COM.  The Railroad will NOT accept initial insurance submissions via 
hard copies that would be sent either US Mail or Overnight carrier or faxes as only 
electronic versions only are to be submitted to Railroad.  Please provide point of 
contact information with the submission including a phone number and email 
address. 

 
For email insurance submissions, the subject line should follow the format provided 
unless otherwise directed by the Railroad Engineer: 

 
Insurance Submittal: City, State – NS File Number – NS Milepost – Project Name – 
Sponsor Project # 

 
2. Railroad requires the following two (2) forms of insurance in the initial electronic 

insurance submission to NSRISK3@NSCORP.COM to be submitted under a cover letter 
providing details of the project and containing the contact information: 

 
a. The full original or certified true electronic countersigned copy of the RPL 

Insurance Policy in its entirely inclusive of all declarations, schedule of forms 
and endorsements along with the policy forms and endorsements as 
required in Section 15.B. 
 

b. A certificate of insurance from the Contractor evidencing the Contractor’s 
insurance in Section 15.A (i.e. the Contractor’s commercial general, 
automobile, and workers’ compensation liability insurance, etc.).  The 
certificate must show Norfolk Southern Railroad and its subsidiaries and 
affiliated companies as an additional insured on the General Liability and 
Auto policies.  The certificate should also indicate that the Workers’ 
Compensation policy waives subrogation against Norfolk Southern 
Corporation and its subsidiaries.  See Appendix J for a Sample Certificate of 
Insurance. 

 
16. FAILURE TO COMPLY: 
 

A. In the event the Contractor violates or fails to comply with any of the requirements of these 
Special Provisions: 

 
1. The Railroad Engineer may require that the Contractor vacate Railroad property. 

 
2.  The Sponsor’s Engineer may withhold all monies due the Contractor on monthly 

statements. 
 

B. Any such orders shall remain in effect until the Contractor has remedied the situation to the 
satisfaction of the Railroad Engineer and the Sponsor’s Engineer. 

 
17. PAYMENT FOR COST OF COMPLIANCE: 
 

A. No separate payment will be made for any extra cost incurred on account of compliance with 
these Special Provisions.  All such costs shall be included in prices bid for other items of the work 
as specified in the payment items. 
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18. PROJECT INFORMATION 
 

A. Date: 
B. NS File No.: 
C. NS Milepost: 
D. Sponsor’s Project No.
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